

## Utilization Plan: View Plan

Help & Tools 
[Proposal Main](#) | [View Proposal](#) | [Settings](#) | [Docs](#) | [Utilization Plans](#) | [Comments](#) | [Reviews](#) | [Linked Records](#) | [Reports](#)

OGS01-D44876E-1140247: Upgrade Electric Service Fleet Administration Shop Region 1 Waterford FA

Status: Open  
Estimated Cost: \$369,200

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

## Utilization Plan Summary

Proposal	OGS01-D44876E-1140247: Upgrade Electric Service Fleet Administration Shop Region 1 Waterford FA
Reference	44876E
Phase	Original, version 0
Status	 Approved
Notification Date	10/16/2014 by Mariam Mehanna
Due Date	10/24/2014 5:00 pm US/Eastern
Submission Date	10/21/2014 by KEVIN HAGGERTY
Review Date	10/21/2014 by Tryphina Ramsey
Reviewer Private Comments	All subs confirmed.

## Utilization Plan Information

Estimated Bid/Transaction Amount **\$369,200**

## Primary Bidder/Prime Contractor

Vendor Name	Cert	Inc in Goal	\$ Total	\$ Self Perf	\$ For Credit	Actions
 FLEX ELECTRICAL CONSTRUCTORS INC	<a href="#">No</a>	No	\$369,200	\$295,200 79.96%	-	<a href="#">View</a>

Work Code Validation Symbol Legend:  All assigned work codes are valid;  Some assigned codes are not valid;  No assigned work codes are valid;  No work codes are assigned.

## Subcontractors

Subcontractor Name	Sub Tier	Cert	Inc in Goal	Type	Valid Work Code	\$ Commit	\$ Self Perf	\$ For Credit	Actions
 J & A BAYLY CONSTRUCTION CO INC	1		 WBE	Sub 100%		\$45,000 12.19%	\$45,000 12.19%	\$45,000 12.19%	<a href="#">View</a>
 Manna Supply, Inc.	1		 MBE	Manufacturer 100%		\$29,000 7.85%	\$29,000 7.85%	\$29,000 7.85%	<a href="#">View</a>

## Goal &amp; Waiver Summary

Goal Type	Goal	Plan	Status	\$ to Reach Goal	Waiver Status
MBE	10.00%	7.85%	-2.15% below goal	\$7,920	 Waiver request saved
See attached waiver of MWBE participation goal Total goal met.					
Attached files:					
	Action	File	Type	Size	Description
	<a href="#">View</a>	Application for Waiver of MWBE Participation Goal	PDF	429.76 KB	
WBE	10.00%	12.19%	2.19% above goal		
Total	20.00%	20.04%	Met goal		

## Signature

Signature	<b>Richard J. Brimmer</b>
Title	<b>Vice President</b>
Organization	<b>FLEX ELECTRICAL CONSTRUCTORS INC</b>
Signature Date	<b>10/21/2014</b>

### Additional Instructions

Additional Instructions to Vendor	
Special Instructions to Vendor	

[Customer Support](#)

[Home](#) | [Help](#) | [Print This Page](#) | [Print To PDF](#)

Copyright © 2014 B2Gnow. All rights reserved.