

Utilization Plan: View Plan

Help & Tools 
[Proposal Main](#) | [View Proposal](#) | [Settings](#) | [Docs](#) | [Utilization Plans](#) | [Comments](#) | [Reviews](#) | [Linked Records](#) | [Reports](#)

DQ1638C: Replace Drill Hall Roof Utica Armory

Status: Open
Estimated Cost: \$3,564,300

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

Utilization Plan Summary

Proposal	DQ1638C: Replace Drill Hall Roof Utica Armory
Reference	Q1638C
Phase	Original, version 0
Status	 Approved
Notification Date	6/9/2016 by Mariam Mehanna
Due Date	6/20/2016 5:00 pm US/Eastern
Submission Date	6/17/2016 by James Hogel
Review Date	6/17/2016 by Ashley Pacelli
Reviewer Public Comments	Your plan has been approved for MWBE purposes only. All listed subcontractors and suppliers must also be approved by OGS Vendor Responsibility Unit prior to participating in this project. Please contact our office if you need any assistance.

Utilization Plan Information

Estimated Bid/Transaction Amount **\$3,564,300**

Primary Bidder/Prime Contractor

Vendor Name	Cert	Inc in Goal	\$ Total	\$ Self Perf	\$ For Credit	Actions
 MURNANE BUILDING CONTRACTORS, INC.	No	No	\$3,564,300	\$1,257,481 35.28%	-	View

Work Code Validation Symbol Legend:  All assigned work codes are valid;  Some assigned codes are not valid;  No assigned work codes are valid;  No work codes are assigned.

Subcontractors

Subcontractor Name	Sub Tier	Cert	Inc in Goal	Type	Valid Work Code	\$ Commit	\$ Self Perf	\$ For Credit	Actions
 BR Johnson, Inc.	1	No	No	Sub		\$354,000 9.93%	\$354,000 9.93%	-	View
 Dakota Environmental Services LLC	1		 WBE	Sub 100%		\$56,000 1.57%	\$56,000 1.57%	\$56,000 1.57%	View
 Duane Builders Inc	1		 WBE	Sub 100%		\$40,000 1.12%	\$40,000 1.12%	\$40,000 1.12%	View
 Lupini Construction Inc.	1		 WBE	Sub 100%		\$228,920 6.42%	\$228,920 6.42%	\$228,920 6.42%	View
 Pulver Roofing Co., Inc.	1	No	No	Sub		\$1,450,000 40.68%	\$851,766 23.90%	-	View

2 Humpf Sanitation Service LLC	2		 WBE	Truck/Haul 100%		\$15,000 0.42%	\$15,000 0.42%	\$15,000 0.42%	View
2 JHP Industrial Supply Co Inc	2		 MBE	Reg. Dealer 100%		\$583,234 16.36%	\$583,234 16.36%	\$583,234 16.36%	View
1 Rochester Rigging & Erectors, Inc..	1		 WBE	Sub 100%		\$177,899 4.99%	\$177,899 4.99%	\$177,899 4.99%	View

Goal & Waiver Summary

Goal Type	Goal	Plan	Status	\$ to Reach Goal	Waiver Status
MBE	15.00%	16.36%	1.36% above goal		
WBE	15.00%	14.53%	-0.47% below goal	\$16,826	Waiver request saved
The allowance amount of \$132,300 assigned to this contract should not count toward my goal to be met. Therefore the 15% threshold should be \$514,800 which has been met by the above.					
Total	30.00%	30.89%	0.89% above goal		

Signature

Signature	James R Hogel
Title	Vice President
Organization	MURNANE BUILDING CONTRACTORS,INC.
Signature Date	6/17/2016

Additional Instructions

Additional Instructions to Vendor	
Special Instructions to Vendor	

[Customer Support](#)

Copyright © 2016 B2Gnow. All rights reserved.

[Home](#) | [Help](#) | [Print This Page](#) | [Print To PDF](#)