
December 8, 2015

Pre‐Bid Conference
Demolish Various Buildings & Provide Site Improvements

New York State Fairgrounds
Onondaga County, New York

December 9, 2015
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Agenda

• Development Program Overview

• Project & PLA Overview

• Minority & Women‐Owned Business

• Service‐Disabled Veteran Owned Business Program 

• How to Acquire Bid Documents

• Vendor Requirements

• Billing Requirements for Cost Plus Percentage Fee (Time & Material) Contracts

• Bidder’s Technical Questions

• Networking with MWBEs & SDVOBs (12:30 pm to 2:30 pm)

• Site Access (1:00 pm to 2:30 pm)
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Gate 1
Expanded Midway
RV Park



December 8, 2015 4

Project Overview
Project No. 45309 – Demolish Various Buildings & Provide Site Improvements

Single prime contract – Project Labor Agreement (PLA)

Cost Plus Percentage Fee Format (Time & Materials), Not‐to‐Exceed $5M 

Work of this Contract Includes:

• Asbestos abatement;
• Demolition and disposal of Track, Grandstand, several restroom structures and ancillary buildings;
• Construction of stormwater management pond and liner system;
• Water and Sewer Utility relocations;
• Rough and fine grading of new Midway and RV Park;
• Provide crushed stone and underdrain piping;

Pre‐Purchase of Materials, including:

• Storm Sewer manholes and CBs; Sanitary Sewer manholes; pipe
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Schedule:
• Substantially complete the Work shown on the Contract Drawings by March 2, 2016.
• Liquidated Damages can be assessed for delays in meeting dates for Substantial 

Completion noted above.

Phasing – Restricted work periods are as follows
• July 8, 2016 and July 19, 2016
• August 10, 2016 and September 5, 2016
• Site restoration seeding periods

Work of other contractors – other work will be on‐going while this work is in progress 
including:   Project 45331 – Construction of the RV Park and Midway; Project 45324 –
Construction of New Entry Gate; Various Emergency and Maintenance work contracts 
throughout the campus, which may be required; Various work by vendors supporting 
events on the Fairgrounds site.

Project Overview
Project No. 45309
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Refer to C‐002 for Contractor Staging, Storage and Access Plans

Site Access Requirements: Contractor’s access to the site is provided through Gate 12 
(delivery option at Gate 7) and contractor will use rear access road for site access. The 
State Fairgrounds site will be used by event goers and vendors from time to time.

Contractor Staging: A Site Logistics Plan has been included in the documents. Staging , 
field trailers and employee parking area provided in the south east corner of the site 
near the I‐695 overpass.

Contractor’s Site Staffing: Refer to General Conditions Article 6.1.3 and the Project Labor 
Agreement.

Project Overview
Project No. 45309
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OSHA and Safety Plan –Compliance with OSHA Regulations is a contract 
responsibility.  10 Hour OSHA Certification required for all employees and staff on 
site.

Work Hours:  Standard work week shall consist of 40 hours of work at straight 
time rates per one of the following schedules as discussed in the PLA page 18.

The demolition project has the option to utilize a “rolling 40” schedule in which 
work can be performed on a continuous basis with multiple crews for only the 
demolition and site subgrade preparation activities.  This option may be utilized in 
conjunction with either a 5‐8 schedule or a 4‐10 schedule as noted in the PLA on 
page 20.

Project Overview
Project No. 45309
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Contract Information

• Sealed Bids are due 12/17/15 @ 2:00 PM to OGS.  See Advertisement for Bid 
Requirements

• Single Prime Contract
• Project Labor Agreement (PLA) Project
• M/WBE Goals:  15% ‐ 15%
• Pre‐Award Information to be provided by the low bidder including: References, 

Work Plan including Staffing, Detailed Cost Estimate, Proposed Sub‐contractors, 
Asbestos Handling License, Signed PLA, Schedule information indicating 
conformance with contract schedule

• Vendor Responsibility Review required: Subcontractors and Suppliers
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Preliminary Dates

KEY DATES:

Opening of Bids: 12/17/2015  

Pre‐Award Meeting: 12/22/2015

Anticipated Award: Early January 2016   

Construction: Immediately after award

Project Completion:  March 2, 2016 & August 3, 2016
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Designated Contacts
Bureau of Contract Awards ‐ Frank Peris and Carl Ruppert  (518) 474‐0203  Fax (518) 473‐7862

Deputy Director, Design and Construction ‐ John Lewyckyj  (518) 474‐0201  Fax (518) 486‐1650

Director of Design ‐ Erik Deyoe (518) 474‐0337  Fax (518) 473‐7862

Team Leader ‐ Bridget Morey  (518) 474‐2006

Construction Manager ‐ John LaRow (Gilbane Building Company) (518) 472‐4801

Regional Supervisor ‐Mark Barker (315) 428‐4419

Other subject matter experts: Laurie Adrian, Pierre Alric, Tryphina Ramsey, Ken Williams, Jenny 
Lippmann, and Melanie Osterhout. 
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Obtaining Documents/CD

To receive plans and/or current list of potential bidders on the                                     

Demolish Various Buildings and Provide Site Improvements

Project No. 45309

New York State Fairgrounds, Syracuse, NY

Please visit:  http://www.ogs.ny.gov/BU/DC
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MWBE Overview

Navigating the Website‐ NYSOGS Opportunities

Add to Favorites

Click Here for 
Opportunities
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MWBE Overview

Navigating the Website‐ NYSOGS Plans for Purchase

Click Here For Upcoming 
Projects
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MWBE Overview

Navigating the Website‐ Available Projects

Click on Contract Number
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Important 
Information

MWBE Overview

Navigating the Website – Specific Project Information
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MWBE Overview

Navigating the Website ‐ Plans Purchased
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MWBE Overview

Navigating the Website – Subcontractors and Suppliers
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Subcontracting Opportunities
• Asbestos & HAZMAT Abatement
• Demolition
• Site grading
• General Construction
• Water, Sewer & Storm Sewer piping and utility work
• Field Engineering/Survey layout
• Hauling/Trucking/Logistics
• Fencing
• Material Suppliers
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Service‐Disabled Veteran Owned Business Program Overview

• Service‐Disabled Veteran Owned Business Act was enacted in May of 2014
• The Act established a 6% state‐wide participation goal for Service‐Disabled 

Veteran‐Owned Businesses (SDVOBs)
• Eligible Businesses must be certified by OGS Division of Service‐Disabled 

Veterans’ Business Development (DSDVBD)
• 168 New York State SDVOBs are certified as of 12/2/15
• Agencies select methods for meeting goal including the use of set‐asides
• Pilot roll‐out expanding as the number of certified SDVOBs increase
• Build relationships now
• Program information and the directory of NYS Certified SDVOBS is available 

on the OGS website www.ogs.ny.gov

NOTE: No specific goals for this project
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Vendor Responsibility Requirements

Who is a Responsible Vendor?
A responsible vendor is one that has the capacity to fully 
perform its contractual obligations, including the integrity to 
justify the award of public dollars.

FLIP STANDARD
• F ‐ Financial ability 
• L ‐ Legal authority to do Business
• I ‐ Integrity in Business
• P – Past Performance Record
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The standard New York State vendor responsibility questionnaire is 
designed for use by State contracting entities to obtain necessary 
disclosures from prospective construction vendors.

What is the CCA‐2?



December 8, 2015 22

For Prime Contractors determined to be lowest bidder at time of bid opening

Contractor completes CCA‐2 as found on  OSC VendRep System:
 CCA‐2 must be completed within 72 hours of determination of low bid
 Must have NYS Vendor ID to begin CCA‐2
 http://www.osc.state.ny.us/vendrep/documents/system/checklist.pdf

NYS OGS Requirements for GC Vendor 
Responsibility
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 Prime Contractor must submit subcontractors electronically via OGS/Vendor Interface on a 
BDC329 prior to the sub working.

 If subcontract is $100,000 or more, sub must complete and certify a CCA‐2 questionnaire.
 For VendRep System, sub must have NYS Vendor ID assigned by OSC.
 All subs on OGS projects are reviewed using vendor responsibility “FLIP” review protocol.

OGS Subcontractor Vendor 
Responsibility Requirements
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• Laurie.Adrian@ogs.ny.gov
• 518‐408‐1657

• Linda.Smith@ogs.ny.gov
• 518‐486‐5744
• Shelia.Coleman@ogs.ny.gov
• 518‐402‐5093

OGS VendRep Contact Info
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OGS VendRep System

www.osc.state.ny.us/vendrep
If you need assistance completing the CCA‐2, or obtaining credentials 
to begin the CCA‐2, contact:

OSC Help Desk
itservicesk@osc.state.ny.us
518‐408‐4672
866‐370‐4672
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How to Bill Under Cost Plus Percentage Fee 
(Labor and Material) Contracts

Refer to specification section 007304 –SUPPLEMENTARY CONDITIONS ‐ COST PLUS PERCENTAGE FEE CONTRACT
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How to Bill Under Cost Plus Percentage Fee 
(Labor and Material) Contracts

Daily the Contractor shall submit standard OGS Labor and Material sheets (Forms BDC 268 – Daily Labor Report; BDC
269 – Daily Material and Equipment Report) to Directors Representative for verification
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How to Bill Under Cost Plus Percentage Fee 
(Labor and Material) Contracts

• Summarize reimbursable costs in OGS Payment Workbook

• Labor ‐ Onsite labor, wages, benefits, payroll taxes/ins in accordance with Article 2.25.1

• Materials ‐ Incorporated into the completed construction or which are fully consumed/tangible in the 

performance of the work‐invoices required

• Equipment ‐ Blue book onsite and operating costs reimbursed along with rentals, in accordance with Article 

2.25.3

• Subcontractors ‐ Require OGS pre approval, terms of payment, subcontractor payment workbook

• Payment package with all backup is sent to EIC for initial review and verification

• Original and electronic (Excel payment file) files are then sent to Albany for processing

• OGS/CPAG (Contract Payment Audit Group) will review package, make adjustments and process for payment

• Payments can be submitted bi‐weekly
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How to Bill Under Cost Plus Percentage Fee
(Labor and Material) Contracts

Review payment forms, manuals and instructions

Click on ‘Construction Contractor Forms’

Forms located on website
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How to Bill Under Cost Plus Percentage Fee 
(Labor and Material) Contracts

Review payment forms, manuals and instructions
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Questions/Answers

Contractor Technical Questions?

Going Forward beyond the Pre‐bid Meeting

• Only written answers from OGS to submitted questions are binding

• Questions must be submitted electronically via the OGS website.  

• All answers will be posted to the OGS website.

• Answers involving changes to the bid documents will be addressed by the 
issuance of an addendum


