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Agenda

• Designated Contacts

• Project Overview

• M/W/LBE Business Opportunities

• Navigating the Website (NYSOGS)

• How to Acquire Bid Documents

• Vendor Requirements

• MWBE Networking (30 minutes)

• Building & Site Walk-Through
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Designated Contacts

•John McCullough, Joe Fitzpatrick, John Lewyckyj, Carl Ruppert, and 

Frank Peris are Designated Contacts during the Restricted Period, i.e., until 

contracts are awarded.

•Alex d’Oelsnitz, Leonard Etienne, Laurie Adrian, William Hill, and 

Tryphina Ramsey are Designated Contacts for today’s pre-bid conference. 
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Project Overview
Single prime contract. All GC, MEP work included unless otherwise noted.

Work of  this Contract Includes:  Full Interior Renovation of  previously demolished spaces, Elevator Tower, 

Elevators, Stair Tower, Architectural Demolition, Asbestos Abatement, Site-Work including Security Fence, SWPPP, 

Site Utilities, Structural Work, HVAC, BMS System, Electric, Plumbing,  Fire Protection, and Telecom.  Certain 

infrastructure work associated with Fire Alarm and Security Contracts. 

Work not included:  Except as described in documents - Fire alarm cabling, devices and equipment; Security wiring, 

devices and head-end equipment, Telecom devices and head–end equipment, FFE, will be by others.

Work of  other contractors – other work will be on-going while this work is in progress including:  Completion of  

Project 44579 BP #1 – Demolition, Asbestos Abatement, Floor Strengthening, Windows Building #102; Upgrading 

of  Sidewalks and Roadways in front (North side) of  Building #103; Asbestos abatement in basement of  Building 

#103; Various Emergency work contracts throughout the campus which may be required.

Pre-Purchase of  Security Light fixtures – An allowance has been included in the contract for the Pre-Purchase of  

Security Light fixtures as negotiated by the owner.  All other light fixtures remain the responsibility of  the contractor 

to provide as part of  his bid.

Maintenance Contracts – The contractor’s proposal shall include the price for various Maintenance Contracts.   

The award to the responsible low bidder shall be based on final Bid amount which shall include the price for the 

Maintenance Contracts.
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Project Overview

Schedule – A Preliminary CPM Schedule has been included in the Bid documents which will be used to 

develop the baseline CPM Schedule for the project.  The contract duration is 1166 calendar days from 

Notice of  Award (N.O.A.) to Substantial Completion.  Besides Substantial completion, other Critical 

Milestones are included in the Bid Schedule.  Liquidated Damages can be assessed for delays in meeting 

dates for Substantial Completion and all other Critical Milestone Dates.

Beneficial Occupancy – Beneficial Occupancy of  Floors 1 thru 16 along with the Basement Pharmacy, 

Security Lockers and Site Work is required 963 calendar days from N.O.A.   This is a Critical Milestone.

Phasing – Certain parts of  the construction are required to be Phased.  Phasing requirements and 

details are identified on the Phasing Plans and in the Bid Schedule.  They include:

• Basement of  Building #102

• Basement of  Building #106 Sallyport

• Center Core MER’s and Elevator Lobbies – Floors 3 to 11.   The completion of  each of  

these phases of  work is a Critical Milestone.

• Sitework
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Project Overview

BIM Requirements– The project has been developed using the BIM/Revit Protocol.  The contractor shall utilize BIM 

for all shop drawings, clash detection, coordination and record maintenance.  

Facility Egress Requirements:  The MPC campus is an occupied facility operational 24 hours per day.  The south 

half  of  Building #102 is occupied and directly adjacent to the construction area.  The work of  this contract is adjacent 

to, above, below and surrounding occupied areas.   No disruptions to the operations of  the facility will be permitted.  

Normal and Emergency Facility egress paths, roads and grounds must be maintained at all times.  Work within 

occupied areas that may impact the functioning of  the occupied area must be performed in on off-hours and in phases 

to mitigate disruption to the facility.

Contractor Staging - A Site Logistics Plan has been included in the documents.  Contractor’s access to the building, 

material storage, field office trailers and employee parking will be permitted only in designated areas.  

Temporary Material and Personnel Hoist – will be furnished, installed and maintained by the OGS and operated by 

the contractor.

Temporary Services and Controls – Temporary services as described in the documents are required to be performed 

by the contractor for progressing the work of  the contract and for protection of  the work areas and occupied areas 

during construction.

Contractor’s Site Staffing – In addition to Project Management and Construction Supervision staff, the contractor 

will be required to provide dedicated, full time personnel assigned to the project:

• Full time Quality Control Manager

• Full time BIM Coordinator

• Full time Site Safety Manager
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Project Overview

OSHA and Safety Plan – A Site Specific Health and Safety Plan must be submitted by the 

contractor prior to physical work being performed on site.  Compliance with OSHA Regulations 

is a contract responsibility.  10 Hour OSHA Certification required for all employees and staff  on 

site.

ILSM – A separate Interim Life Safety Plan (ILSM) plan must be submitted by the contractor 

indicating the methods and procedures by which MPC occupants (staff  and patients) will be 

safeguarded at all times during construction. 

Identification Cards - All contractors’ employees, trades, etc. will be required to be 

photographed and issued photo ID Cards by the Director’s Representative.  ID’s Cards must be 

worn at all times. 

Work Hours: Normal Hours of  Work are 7:00am to 4:00pm Monday through Friday. 2nd shift 

Hours of  Work are between 2:30pm and 11:00pm Monday through Friday.  Schedule all 2nd shift 

and weekend work in advance with the CM and MPC.  Off  Hours Work will be between 

9:00pm and 7:00am Monday to Friday and must be scheduled in advance with the CM and 

MPC. 



______________________________________________________________________________________________
OGS Project 44578, Major Renovations for the Manhattan Forensic Relocation Building 102, Pre-Bid Conference

M/W/LBE Business Opportunities

• General Construction

• Roofing

• HVAC

• Plumbing

• Electrical

• HAZMAT Abatement

• Flooring, VCT, ACT, Tile

• Masonry

• Window and Door Replacement

• Painting

• Scaffolding, Rigging

• Demolition
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Navigating the Website- NYSOGS Opportunities

Add to Favorites

Click Here for 

Opportunities
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Navigating the Website- NYSOGS Plans for Purchase

Click Here For 

Upcoming Projects
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Navigating the Website- NYSOGS Plans Purchased

Click on 

Contract 

Number
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Navigating the Website- NYSOGS

Important 

Information
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Navigating the Website-Interested  Subs/Suppliers Including MWBEs 
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Obtaining Documents/CD

To receive plans and/or current list of potential bidders on the                                      

Major Renovations for the Manhattan Forensic Relocation 

Building No. 102, Project No. 44578

Manhattan Psychiatric Center,  Wards Island NY

please visit:  http://www.ogs.ny.gov/BU/DC

http://www.ogs.ny.gov/BU/DC
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Preliminary Dates

KEY DATES:

Opening of  Bids: Sept 30th

Pre-Award Meeting: To be announced

Anticipated Award: Mid-November   

Construction: Immediately after award

Project Duration: 1166 Calendar Days (38 months)
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Contract Information

• Sealed Bids are due Sept 30th, 2015 @ 2:00 PM to the OGS.  See 

Advertisement for Bid Requirements.

• Single Prime Contract – All GC, H/E/P work included unless 

otherwise noted.

• Project Labor Agreement (PLA) Project

• M/WBE Goals:  15% - 15%

• Pre-Award Information to be provided by the low bidder 

including: References, Work Plan including Staffing, Detailed Cost 

Estimate, Proposed Sub-contractors, Asbestos Handling License, 

Signed PLA, Schedule information indicating conformance with 

contract schedule

• Vendor Responsibility Review required: primes and subs
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Vendor Responsibility Requirements

Who is a Responsible Vendor?

A responsible vendor is one that has the capacity to fully 

perform its contractual obligations, including the integrity to 

justify the award of  public dollars.

FLIP STANDARD

•F - Financial ability 

•L - Legal authority to do Business

•I - Integrity in Business

•P – Past Performance Record
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The standard New York State vendor responsibility 

questionnaire is designed for use by State contracting 

entities to obtain necessary disclosures from prospective 

construction vendors.

What is the CCA-2?
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For Prime Contractors determined to be lowest bidder at time of  bid opening

Contractor completes CCA-2 as found on  OSC VendRep System:

• CCA-2 must be completed within 72 hours of  determination of  low bid

• Must have NYS Vendor ID to begin CCA-2

• http://www.osc.state.ny.us/vendrep/documents/system/checklist.pdf

NYS OGS Requirements for GC 

Vendor Responsibility

http://www.osc.state.ny.us/vendrep/documents/system/checklist.pdf
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• Prime Contractor must submit subcontractors electronically via OGS/Vendor 

Interface on a BDC329 prior to the sub working.

• If  subcontract is $100,000 or more, sub must complete and certify a CCA2 

questionnaire.

• For VendRep System, sub must have NYS Vendor ID assigned by OSC.

• All subs on OGS projects are reviewed using vendor responsibility “FLIP” review 

protocol.

OGS Subcontractor Vendor 

Responsibility Requirements
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• Laurie.Adrian@ogs.ny.gov

• 518-408-1657

• Linda.Smith@ogs.ny.gov

• 518-486-5744

• Shelia.Coleman@ogs.ny.gov

• 518-402-5093

OGS VendRep Contact Info

mailto:Laurie.Adrian@ogs.ny.gov
mailto:Linda.Smith@ogs.ny.gov
mailto:Shelia.Coleman@ogs.ny.gov
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OGS VendRep System

www.osc.state.ny.us/vendrep

If  you need assistance completing the CCA-2, or 

obtaining credentials to begin the CCA-2, contact:

OSC Help Desk

itservicesk@osc.state.ny.us

518-408-4672

866-370-4672

http://www.osc.state.ny.us/vendrep
mailto:itservicesk@osc.state.ny.us
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Questions/Answers

• Only questions and answered issued in writing are 

binding

• Questions must be submitted electronically via the OGS 

website.  

• All answers will be posted to the OGS website.

• If  answers involve changes to the bid documents, an 

addendum will be issued.


