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SUPPLEMENTARY CONDITIONS - LIQUIDATED DAMAGES


This supplement modifies the General Conditions.  Where any part of the General Conditions is modified by this supplement, the unaltered provisions of that part shall remain in effect.

ARTICLE 2 - DEFINITIONS

2.11 Delete this Paragraph in its entirety, substitute the following:

2.11	The term “liquidated damages” means the amount of money to be assessed against the Contractor for delay in completion of the Work.  


ARTICLE 13 - TIME OF COMPLETION AND TERMINATION FOR CAUSE

13.3  Delete this Paragraph in its entirety and replace with the following:
IF A BONUS IS INCLUDED IN THIS PROJECT THEN CHANGE THE LIQUIDATED DAMAGES TO AN AMOUNT DETERMINED BY THE DIRECTOR OF DESIGN.

13.3  Liquidated Damages:  Should Contractor fail to substantially complete the Work within the time frame set forth in the contract, or as described in a subsequent Order(s) on Contract, the Group Director may assess Liquidated Damages for such failure in the amount of $1,000.00 per day until such time as the Group Director determines that the Work is substantially complete as defined in Section 2.21 herein.  Should Contractor fail to achieve physical completion of the work within the time frame set forth in the contract, the Group Director may assess Liquidated Damages for such failure in the amount of $500.00 per day until such time as the Group Director determines that the Work is physically complete as defined in Section 2.12 herein. Notwithstanding the provisions of Article 21 herein, Contractor agrees that the Group Director may withhold the sum of the Liquidated Damages from payments to be made to Contractor as compensation to the State for administrative fees and public inconvenience.

13.3.1 Delete this Paragraph in its entirety and replace with.

13.3.1  Contract Award Submittals: The Contractor agrees that upon failure to submit Contract Award Submittals as specified in Section 011000, the Contractor shall pay to the State an Administrative surcharge in the amount of $75.00 per day for each day of delay, until all Contract Award Submittals are received. Notwithstanding the provisions of Article 21 herein, Contractor agrees that the Group Director may withhold the sum of the Administrative surcharge from payments to be made to Contractor as compensation for the State’s administrative fees in pursuing such submittals.
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