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STATE OF NEW YORK 

OFFICE OF GENERAL SERVICES 

DESIGN AND CONSTRUCTION GROUP 

THE GOVERNOR NELSON A. ROCKEFELLER 

EMPIRE STATE PLAZA 

ALBANY, NY  12242 

 

 

ADDENDUM NO. 1 TO PROJECT NO. 42673 

 

CONSTRUCTION WORK AND ELECTRIC WORK 

REHABILITATE ELECTRICAL DISTRIBUTION SYSTEM 

COXSACKIE CORRECTIONAL FACILITY 

11260 ROUTE 9W, BOX 200 

WEST COXSACKIE, NY 

 

April 17, 2015 

 

NOTE: This Addendum forms a part of the Contract Documents.  Insert it in the Project Manual.  

Acknowledge receipt of this Addendum in the space provided on the Bid Form. 

 

 

BIDDING REQUIREMENTS 

 

1. Document 001114 ADVERTISEMENT FOR BIDS:  The last date for receipt of bids is changed 

from Wednesday, April 29, 2015 to Wednesday, May 20, 2015. 

 

 

SPECIFICATION GROUP 

 

2. Page 013200-3, Article 1.05, Add the Following Paragraph: 

 

“A. The Director’s Representative will provide a Schedule Preparer for the preparation and 

coordination of schedule related information for the Preliminary Project Schedule, the 

Baseline Project Schedule, and all required updates and reporting for the Project 

Schedule. “ 

 

 

 

 

 

END OF ADDENDUM 

 

Margaret F. Larkin 

Executive Director 

Design and Construction 


