




STATE OF NEW YORK
OFFICE OF GENERAL SERVICES
DESIGN AND CONSTRUCTION GROUP
THE GOVERNOR NELSON A. ROCKEFELLER
EMPIRE STATE PLAZA
ALBANY, NY 12242



ADDENDUM NO. 2 TO PROJECT NO. 42728

**ELEVATOR, CONSTRUCTION AND ELECTRICAL WORK
UPGRADE ELEVATORS
CORNING TOWER
EMPIRE STATE PLAZA
ALBANY, NEW YORK**

January 3, 2014

NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual.
Acknowledge receipt of this Addendum in the space provided on the Bid Form.

SPECIFICATIONS

SPECIFICATION GROUP (U CONTRACT)

1. Page 142851-2, change Paragraph 2.04 C to Read:
“C. Type: Hollister-Whitney Elevator Corp. “Rope Gripper” or Bode Components “Rope Brake” or approved equal.
 1. Attach to existing machine beams in secondary utilizing structural steel beams and/or channels. Remove concrete encasement if necessary to install emergency brake.
 2. Mount hydraulic pump unit or air compressor, whichever is used, in the secondary machine room adjacent to the emergency brake device.
 3. Provide all equipment including pump and accessories or air compressor and control unit for complete operating system, as recommended by the manufacture.”
2. Page 142871-5, Paragraph 2.08 A, add the following Subparagraphs:
 - “2. Elevator Nos. 1 -17: Surface mount speaker to steel canopy above suspended canopy.
 3. Elevator Nos. 18 & 19: Flush mount speaker in front return panel near canopy.”

SPECIFICATION GROUP (U, C AND E CONTRACTS)

1. Page 013113-5, change Paragraph 2.01 A to Read:
“A. Scheduling Software: Schedule is to be prepared utilizing the template provided by the Director’s Representative and developed specifically to interface with the State’s schedule program portfolio. The Contractor shall provide their own stand-alone software program, as access to the OGS Enterprise portfolio will not be provided. The software and operating system shall be of the type specified below:”

END OF ADDENDUM

James Dirolf, P.E.

Director of Design