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STATE OF NEW YORK 
OFFICE OF GENERAL SERVICES 

DESIGN AND CONSTRUCTION GROUP 
THE GOVERNOR NELSON A. ROCKEFELLER 

EMPIRE STATE PLAZA 
ALBANY, NY  12242 

 

 
ADDENDUM NO. 1 TO PROJECT NO. 44146 

CONSTRUCTION WORK 
REPAIR/REPLACE WEST END 

OF ARTERIAL HIGHWAY 
EMPIRE STATE PLAZA 

ALBANY, NY 
 
February 21, 2013 
 
NOTE: This Addendum forms a part of the Contract Documents.  Insert it in the Project Manual.  

Acknowledge receipt of this Addendum in the space provided on the Bid Form. 
 
CD WRITING ERROR 
 
1. Drawing Nos. DET-01, DET-02, and DET-03:  The attached drawings were inadvertently printed 

in black and white instead of in color.  Please replace previously issued same numbered drawings 
with those attached.  Bidders are advised to examine their CDs for completeness. 

 
SPECIFICATIONS 
 
2. SECTION 011000  SUMMARY OF THE WORK:  Discard the Section bound in the Project 

Manual and substitute the attached Section (pages 011000-1 thru 011000-6) noted “REVISED 
2/21/13”. 

 
3. SECTION 012100  ALLOWANCES:  Discard the Section bound in the Project Manual and 

substitute the attached Section (page 012100-1) noted “REVISED 2/21/13”. 
 
4. Page 015526-2, Paragraph 3.01 G.:  Add the following Subparagraph: 
 “1. In addition to flag person requirements in Paragraph G. above, provide an additional 70 

man hours of competent flag persons at various city intersections as directed by 
Director’s Representative.” 

 
END OF ADDENDUM 

 
James Dirolf, P.E. 
Director of Design 
 
 
 
 
 
JRC:jc 

END OF ADDENDUM 
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SECTION 011000 
 

SUMMARY OF THE WORK 
 
 
PART 1  GENERAL 
 
1.01 WORK COVERED BY CONTRACT DOCUMENTS 
 
 A. The title and location of the Work is printed on the cover of this Project Manual. 
 
 B. Type of Contract:  Fixed price. 
 

C. The concrete support structure for the west end of the Arterial Highway where it 
passes through the Swan Street Building tunnels is in need of repair.   
1. The tunnels within the Swan Street Building must be closed to traffic in 

order to facilitate the repairs.   
2. Vehicular traffic will be rerouted through a temporary U-turn located just 

east of the Swan Street Building. 
 

D. Structural repairs will involve removing the roadway slab and asbestos 
containing waterproofing membrane above the structural concrete deck, 
removing and replacing deteriorated portions of the structural concrete deck, and 
repairing spalled and/or cracked concrete beams.   
1. A new waterproofing membrane and concrete roadway will be installed.  

 
1.02 PHASING, SPECIFIC, SUBSTANTIAL AND PHYSICAL COMPLETION DATES 
 

A. Phase 1 Work:  The Work associated with the repair of the tunnel roadbed, 
including roadway signage.  
1. All Work shown to prepare for tunnel closure shall be in place prior to 

tunnel closure date of July 8, 2013.  
2. Complete any and all work described prior to this tunnel closure to revise 

the traffic route as shown on the Contract Documents.   
3. Signage and required supportive work to be in place 14 calendar days 

prior to tunnel closure to allow for this revised traffic route.  See 
Contract Documents for signage requirements.  

4. Revised traffic route work shall be open to traffic on July 8, 2013.   
5. Tunnels will be closed to vehicle traffic on July 8, 2013.   
6. Coordinate and complete all necessary DOT permits required for this 

Work.  
7. Tunnels must be back open to traffic on October 1, 2013 to achieve the 

maximum early completion bonus date, all physical work in the tunnels 
must be completed  

8. Latest date for reopening is October 21, 2013.  
9. Substantially complete the Phase 1 Work by October 21, 2013 at the 

latest. .  The Work of Phase 1 cannot be used for the purpose for which it 
is intended until all physical work of this phase is complete.    

 
B. Phase 2 Work: Substantially complete the balance of the Work within 270 days 

of contract award. 
  1. The time allocated for the performance of work under this contract 

includes 10 days for notification of the Contractor of the Comptroller’s 
approval of the Agreement. 
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  2. The approval of the Agreement by the Comptroller constitutes the filing 
of the Contract Documents as a public record and notice to the 
Contractor that a fully executed contract exists between the Contractor 
and the State. 

 
 C. Physically complete the Work within 90 days after the established Substantial 

Completion date. 
 
1.03 CONTRACT AWARD SUBMITTALS 
 

A. Submittal No. 1 :  Establish the subscription with the electronic submittals 
website provider as described in ELECTRONIC SUBMITTALS Article in 
Specifications Section 013300, and submit  not later than 10 days after approval 
of the Contract by the Comptroller. 

 
B. Submittal No. 2:  Submit the CONTRACTOR’S LIST OF 

SUBCONTRACTORS-SUPPLIERS information required in SCHEDULES 
AND RECORDS Article in Specification Section 013000 not later than 15 days 
after approval of the Contract by the Comptroller. 

 
C. Submittal No.3:  Submit the CONTRACTOR’S PROGRESS SCHEDULE 

information required in SCHEDULES AND RECORDS Article in Specification 
Section 013000 not later than 15 days after approval of the Contract by the 
Comptroller. 

 
D. Submittal No. 4:  Submit Asbestos Abatement Plan (Section 028213) for 

approval not later than 21 days after approval of the Contract by the Comptroller.  
 

E. Submittal No. 5:  Submit Demolition Plan (Section 024116 Subparagraph 1.02 
C.3) for approval not later than 21 days after approval of the Contract by the 
Comptroller.  

 
1.04 RESTRICTED WORK PERIOD 
 

 A. Work hours shall be as established by the Facility authorities through the 
Director’s Representative, with restrictions on operations as listed below. 

 
B. There will occasionally be events scheduled for evenings during the week that 

will require contractor to stop noisy Work for that evening.  These occurrences 
are not expected to exceed twice a month.  Contractor will be given a minimum 
of 7 days notice for these events so Work for that evening can be rescheduled.  
No additional compensation or extension of contract time will be given for these 
events, providing the 7 days notice is given.  Other restrictions may be imposed, 
pending schedules of evening and weekend activities at the facility. 

 
 C. Demolition:  Noise and vibrations emitted through the use of hand held tools, 

jackhammers, etc., causing disruptions to the occupants of the facility shall be 
allowed only as follows: 

 
  Sunday night,  6:00 pm to 6:00 am  Monday morning 
  Monday night,  6:00 pm to 6:00 am  Tuesday morning 
  Tuesday night,  6:00 pm to 6:00 am  Wednesday morning 
  Wednesday night, 6:00 pm to 6:00 am  Thursday morning 
  Thursday night,  6:00 pm to 6:00 am  Friday morning 
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   1. Note:  Other Work will be allowed during other hours provided disruption 
does not occur.  

 
 D. The Work includes abatement of asbestos-containing materials.  Do not perform 

other Work in the area of such activity during the abatement of asbestos-
containing materials. 

  1. If a variance is sought, begin the waterproofing abatement and related 
Work within 14 days of receipt of the variance. 

 
1.05 ITEMS NOT INCLUDED 
 
 A. The following items shown on the Drawings are not included in this Contract: 
  1. Items indicated “NIC” (Not in Contract). 
  2. Existing construction, except where such construction is to be removed, 

replaced, or altered. 
 
1.06 CONFINED SPACE 
 

A. Comply with confined space and permit-required confined space as defined in 
Title 29, Part 1910, Section 146 of the Code of Federal Regulations (29CFR 
1910.146). 

 
B. Comply with Safety Requirements for Confined Spaces (ANSI/ASSE Z117.1-

2009). 
 

C. All spaces shall be treated as permit-required confined spaces until the 
Contractor and/or subcontractors are able to re-classify the space to a non-permit 
confined space as per 29CFR 1910.146 and ANSI/ASSE Z117.1-2009. 

 
 D. Indicated confined spaces are not intended to limit or define Contractor’s or 

subcontractors’ regulatory compliance requirements.  In addition to confined 
spaces indicated on the drawings, other confined spaces may be present or 
created by the work of this contract.  Notify the Director’s Representative, in 
writing, of confined spaces created or eliminated during execution of the Work. 

 
 E. For the purpose of inspecting ongoing work, furnish at no additional cost to the 

State, personnel, as directed, to allow the Director’s Representative to enter 
confined space and permit-required confined space in compliance with Title 29, 
Part 1910, Section 146 of the Code of Federal Regulations (29CFR 1910.146). 

 
1.07 OCCUPANCY 
 
 A. This is an occupied Facility.  The building, except for the work areas, will be 

occupied during execution of the Work.  Ingress to and egress from the building 
shall be maintained at all times. 

 
1.08 CONNECTION TO ELECTRICAL EQUIPMENT OR SYSTEMS 
 
 A. Contractor will not be allowed to tie into electrical equipment or systems. 

Contractor shall supply their own temporary power.     
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1.09 CONTRACTOR USE OF PREMISES 
 
 A. Work hours shall be as established by the Facility authorities through the 

Director’s Representative. 
 
 B. Inform the Director’s Representative of work area access requirements.  The 

Director’s Representative will coordinate and schedule the requirements with 
Facility staff to obtain and ensure timely availability of work areas. 

 
 C. Check in with the Facility Representative, as directed, at the beginning of each 

work day.  Furnish information regarding where employees will be working 
during the day. 

 
 D. Comply with the Facility’s Visitor Identification Policy.  A copy of the current 

policy will be distributed at the initial job meeting. 
 
 E. The following items are not allowed on the Site or on Facility premises. 
  1. Firearms, ammunition, weapons, and dangerous instruments (other than 

tools required for the Work). 
  2. Alcoholic beverages and persons under the influence of same. 
  3. Illegal controlled substances and persons under the influence of same. 
  4. Cameras (except with written permission from the Director’s 

Representative). 
 
 F. Comply with Facility policies relating to smoking at the Site. 
 
 G. Routes of ingress and egress within the location of the Work shall be as directed 

by the Director’s Representative. 
 
 H. Store materials and perform the Work so that pedestrian and vehicular traffic is 

not obstructed. 
 
 I. Do not diminish the level of life safety during performance of the Work. 
 
 J. Utility Outages and Shutdowns:  Do not interrupt utility services or branch 

services within the building except for the time required to make new 
connections.  Arrange with the Director’s Representative for the time and 
duration of interruptions of services.  Provide temporary services required to 
maintain building services at all times other than during scheduled interruptions. 

  1. During the asbestos abatement portion of the Project, comply with the 
requirements specified in Section 028213. 

 
 K. Do not use existing elevators for the Work. 
 
 L. Be responsible and accountable for employees, suppliers, subcontractors and 

their employees, with regard to their use of the premises.  Direct them to comply 
with the Facility Regulations and with the security and traffic regulations. 

 
 M. Furnish Facility authorities with a telephone number or method to contact the 

supervisor for the Work in case of an emergency after work hours, including 
weekends and holidays. 
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 N. Comply with applicable federal and State of New York Right-to-Know Law 
provisions and supply copies of the appropriate Material Safety Data Sheets 
(MSDS) to the Director’s Representative, and to the Facility’s Right-to-Know 
Information Officer. 

 
 O. Direct employees to be watchful for people in or near the work area where safety 

hazards may be present.  Notify the Facility Safety/Security Department, if 
necessary, to remove them from the work area or Site. 

 
 P. Report fire and other emergency situations to the Facility Safety/Security 

Department immediately. 
 
 Q. Hot Work: 
  1. Before performing any of the Work listed below, obtain a copy of the 

OGS Hot Work Policy Guidelines, and Hot Work Permit Form from the 
Building Manager thru the Director’s Representative: 

   a. Cutting, griding or torching Work. 
   b. Any Work which creates dust (ie. drilling concrete). 
   c. Machining pipe threads. 
  2. After reviewing the regulations, submit completed permit form to the 

Building Manager thru the Director’s Representative. 
  3. Obtain Hot Work Permit a minimum of 48 hours in advance prior to start 

of hot work.  Allow 24 to 48 hours to receive approval of each Hot Work 
permit. 

  4. Each hot work permit is job specific and is limited to the location, date 
and time specified on the permit form.  Post each permit at the work site. 

  5. Perform the Work in accordance with OGS Hot Work Policy Guidelines, 
unless otherwise directed in writing by the Director’s Representative.  

 
1.10 REFERENCE SPECIFICATIONS AND STANDARDS 
 
 A. Comply with the requirements of the various specifications and standards 

referred to in these Specifications, except where they conflict with the 
requirements of these Specifications.  Such reference specifications and standards 
shall be the date of latest revision in effect at the time of receiving bids, unless 
the date is given. 

 
 B. DOT Specifications:  If the abbreviation DOT appears in these Specifications, it 

shall mean the most current edition of the New York State Department of 
Transportation, Office of Engineering specifications entitled “STANDARD 
SPECIFICATIONS - CONSTRUCTION AND MATERIALS”, including all 
applicable Addenda in effect at the time of receipt of bids.  The DOT 
specifications may be purchased from the Department of Transportation, Plan 
and Publication Sales, 50 Wolf Road, Albany, NY 12232, (518) 457-2124. 

 
1.11 LAYING OUT 
 
 A. Examine the Contract Documents thoroughly and promptly report any errors or 

discrepancies to the Director’s Representative before commencing the Work. 
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 B. Lay out the Work in accordance with the Contract Documents. 
1. Examine the Contract Documents thoroughly and promptly report any 

errors or discrepancies to the Director’s Representative before 
commencing the Work.  Contractor responsible to document existing 
elevations of concrete slab and match those elevations with the new work 
unless specified otherwise on contract documents.  Provide copy of 
elevation drawing to Director’s Representative before demolition 
commences.  See Section 017123 for more information.  

 
1.12 SPECIAL INSPECTIONS 
 
 A. Special Inspections and tests are required by Chapter 17 of the Building Code of 

New York State (BCNYS).  Inspections & Testing Services will be provided by 
the state unless otherwise noted. 

 
 B. Contractors are responsible for notifying the Directors Representative regarding 

individual inspections listed in the STATEMENT OF SPECIAL 
INSPECTIONS. Contractors shall cooperate with the inspectors and testing 
agencies and sufficient notice and lead time (minimum 48 hours) must be 
allowed for inspection and testing to be performed. 

 C. Where deficiencies are identified, the contractor must take corrective actions to 
comply with the contract documents or remedy the deficiencies in accordance 
with Article 9 of the General Conditions. 

 
 
PART 2  PRODUCTS (Not Used) 
 
 
PART 3  EXECUTION (Not Used) 
 

END OF SECTION 
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SECTION 012100 
 

ALLOWANCES 
 
 
PART 1   GENERAL 
 
1.01 DESCRIPTION 
 
 A. Include in the contract sum the allowances stated in this Section. 
 
 B. Should the net cost be more than the specified amount of the allowance, the 

contract sum will be adjusted by Order on Contract in accordance with the 
General Conditions.  No Work in excess of the allowance will be permitted 
except by Order on Contract.  Should the net cost be less than the specified 
amount of the allowance, the balance will be deducted from the final payment. 

 
1.02 ALLOWANCE FOR CONTINGENCIES 
 
 A. Include in the contract sum the amount of $88,400 to cover the cost of additional 

labor and materials for contingent activities within the scope of the Contract as 
directed in writing by Field Order.  The Field Order will include a description of 
the Work and a method for determining the cost of such Work. 

 
 B. The value of the directed Work under this allowance will be determined by one 

or more of the methods authorized in Section 012200 which will be specified in 
the Field Order. 

 
 
PART 2   PRODUCTS (Not Used) 
 
 
PART 3   EXECUTION (Not Used) 
 

END OF SECTION 
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