



STATE OF NEW YORK
OFFICE OF GENERAL SERVICES
DESIGN AND CONSTRUCTION GROUP
THE GOVERNOR NELSON A. ROCKEFELLER
EMPIRE STATE PLAZA
ALBANY, NY 12242



ADDENDUM NO. 1 TO PROJECT NO. 44183

**CONSTRUCTION WORK, HVAC WORK, ELECTRIC WORK
UPGRADE WASTEWATER PUMPING STATION
FRANKLIN CORRECTIONAL FACILITY
62 BARE HILL ROAD, MALONE, NY 12953**

June 18, 2014

NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual.
Acknowledge receipt of this Addendum in the space provided on the Bid Form.

SPECIFICATIONS

1. Page 011000-1, Summary of Work, add the following Section:
1.17 RESTRICTED WORK PERIOD
 - A. Construction Work Contract: Work is not permitted between November 1st and April 15th unless approved otherwise, in writing, by the Director. During this period, clear the site of materials, equipment, and debris.
2. Page 013113-8, Project Schedule: Remove this sheet, with the Gantt chart construction schedule from the Contract Documents.

END OF ADDENDUM

Margaret F. Larkin
Acting Executive Director