



STATE OF NEW YORK
OFFICE OF GENERAL SERVICES
DESIGN AND CONSTRUCTION GROUP
THE GOVERNOR NELSON A. ROCKEFELLER
EMPIRE STATE PLAZA
ALBANY, NY 12242



ADDENDUM NO. 1 TO PROJECT NO. 44379

**CONSTRUCTION WORK
ASBESTOS ABATEMENT
VARIOUS ALBANY OGS LOCATIONS
ALBANY, NY**

November 4, 2011

NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual. Acknowledge receipt of this Addendum in the space provided on the Bid Form.

SPECIFICATIONS

1. Page 011000-2, Paragraph 1.01 F.: Delete this Paragraph in its entirety, and replace with the following:
 - “F. Duration of Contract: Two years (730 days) with an option for one additional year from the date the Agreement is approved by the Comptroller plus the number of days specified for physical completion of the final Work Order issued during the duration of this Contract. The option for one additional year shall be based on an approved agreement between the respective contractor and the Group Director.
 1. The time allocated for the performance of work under this contract includes 10 days for notification of the Contractor of the Comptroller's approval of the Agreement.
 2. The approval of the Agreement by the Comptroller constitutes the filing of the Contract Documents as a public record and notice to the Contractor that a fully executed contract exists between the Contractor and the State.”

END OF ADDENDUM

James Dirolf, P.E.
Director of Design

JRC;jc