

S



STATE OF NEW YORK
OFFICE OF GENERAL SERVICES
DESIGN AND CONSTRUCTION GROUP
THE GOVERNOR NELSON A. ROCKEFELLER
EMPIRE STATE PLAZA
ALBANY, NY 12242



ADDENDUM NO. 1 TO PROJECT NO. 4499

**CONSTRUCTION WORK
REPAIR WALLS
AUBURN CORRECTIONAL FACILITY
135 STATE STREET
AUBURN, NY**

December 27, 2013

NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual. Acknowledge receipt of this Addendum in the space provided on the Bid Form.

SPECIFICATIONS

1. Page 011000 – 2, Add the following Paragraph to Article 1.04 RESTRICTED WORK PERIOD:
 - C. Do not perform the Work of this contract between December 1st and April 1st unless approved otherwise, in writing, by the Director. During this period, clear the work area of materials, equipment, and debris. Complete concrete patching of all areas of deteriorated concrete removals before the beginning of the restricted work period.
 1. The above period will not be included in the number of days specified for completion of the Work.

DRAWINGS

1. Drawing No. S-001
 - a. ASBESTOS NOTES, note 2:
Change "...CONTROL JOINT PLACEMENT...", to "...EXPANSION JOINT BACKER ROD AND SEALANT PLACEMENT, TO A ¾" DEPTH,...".
2. Drawing No. S-106:
 - a. Detail 2, NOTE: Change 'X' to 'J'.

END OF ADDENDUM

James Dirolf, P.E.
Director of Design