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ADDENDUM NO. 2 TO PROJECT NO. 44534 

 
REHABILITATION OF WATER TREATMENT FILTERS 

GREAT MEADOW CORRECTIONAL FACILITY 
DEPARTMENT OF CORRECTIONS AND COMMUNITY SUPERVISION 

COMSTOCK, NEW YORK 
 
December 6, 2013 
NOTE: This Addendum forms a part of the Contract Documents.  Insert it in the Project Manual.  

Acknowledge receipt of this Addendum in the space provided on the Bid Form. 
 
CONSTRUCTION WORK SPECIFICATIONS 
 

1. Section 232000 – 3.1(A) - Delete Item 3.1(A). 
 

2. Section 460714 – 2.01(A)(2) – Replace the word “Eight” with the word “Four”. 
 

3. Section 460714 – 2.01(A)(3) – Replace the word “Eight” with the word “Four”. 
 

4. Section 460714 – 2.07(B)(1) – Replace the Size “3 inch” with the Size “2.5 inch”. 
 

5. Section 460714 – 3.01(D)(1)(d) – Delete Item 3.01(D)(1)(d). 
 

6. Section 460714 – 3.01(D)(2) – Insert new Item “3.01(D)(2)(n) – Filter underdrains.” 
 

7. Section 460714 – 3.03(A) – Replace the words “Install new” with the word “Reinstall”. 
 

 
CONSTRUCTION WORK DRAWINGS 
 

1. Drawing C-001 – Detail B1 – Replace Note C. “Contractor shall begin work on Water Treatment 
Tank #1 first.” with “Contractor shall begin work on Water Treatment Tank #3 first.” 
 

2. Drawing C-001 – Detail B1 – Replace Note K. “Contractor shall then proceed to Water 
Treatment Tank #2, then Treatment Tank 3 and then Treatment Tank #4.” with “Contractor shall 
then proceed to Water Treatment Tank #4, then Treatment Tank 1 and then Treatment Tank #2.” 
 

3. Drawing C-102 – Details A1 and A2 - Replace the sentence “Plug air lines are hard pipe 
connections to air hoses.” with the sentence “Provide galvanized plug on 1/2” steel air piping at 
the point where the air hose is disconnected.”  This change is typical in 5 places. 
 
 
 
 



ADDENDUM NO. 2 TO PROJECT NO. 44534  December 6, 2013 

Created 05/19/2009 

Edited and/or Printed 12/09/2013 Page 2 of 2 Project No. 44534-C, E 

 
4. Drawing C-102 – Notes – Replace Note # 2 “Contractor shall begin work on Treatment Tank 

#1first and then proceed to Treatment Tank #2, then Treatment Tank #3 and then Treatment Tank  
#4.” with “Contractor shall begin work on Treatment Tank #3 first and then proceed to Treatment 
Tank #4, then Treatment Tank #1 and then Treatment Tank #2.” 

 
 

END OF ADDENDUM 
 
 
James Dirolf, P.E. 
Director of Design 


