



STATE OF NEW YORK
OFFICE OF GENERAL SERVICES
DESIGN AND CONSTRUCTION GROUP
THE GOVERNOR NELSON A. ROCKEFELLER
EMPIRE STATE PLAZA
ALBANY, NY 12242



ADDENDUM NO. 1 TO PROJECT NO. 44620-C, E

**CONSTRUCTION WORK AND ELECTRIC WORK
REHABILITATE FIRE RETARDANT WALL,
FLY CABLE SYSTEM
& ESCALATOR CURTAIN
THE EGG
EMPIRE STATE PLAZA
ALBANY, NY 12242**

April 13, 2015

NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual. Acknowledge receipt of this Addendum in the space provided on the Bid Form.

1. DOCUMENT 001114 ADVERTISEMENT FOR BIDS: Add the following two paragraphs to the Project Manual.

As a condition of award, within 48 hours of receipt of the proposed Contract Agreement from the State, the low bidder shall return the Contract Agreement to the State, properly executed, along with the Bonds. Low bidders who cannot meet these provisions may be subject to disqualification and forfeiture of the bid security.

The State intends to expedite award of this Contract and the Contractor shall be prepared to proceed with the Work accordingly. Bidders are warned that time is of the essence of the Contract and completion of the Work must be within 180 days after the Agreement is approved by the Comptroller. Due to the tightness of the construction schedule, bidders should consider the necessity for an increased work force and shift operations.

END OF ADDENDUM

Margaret F. Larkin
Executive Director
Design and Construction