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STATE OF NEW YORK 

OFFICE OF GENERAL SERVICES 

DESIGN AND CONSTRUCTION GROUP 

THE GOVERNOR NELSON A. ROCKEFELLER 

EMPIRE STATE PLAZA 

ALBANY, NY  12242 

 

 

ADDENDUM NO. 2 TO PROJECT NO. 44853 

 

CONSTRUCTION WORK 

UPGRADE DOMESTIC WATER AND 

SEWER SYSTEMS 

STATE OFFICE BUILDING CAMPUS 

1220 WASHINGTON AVENUE 

ALBANY, NY 
 

 

April 8, 2014 

NOTE: This Addendum forms a part of the Contract Documents.  Insert it in the Project Manual.  

Acknowledge receipt of this Addendum in the space provided on the Bid Form. 

 

SPECIFICATIONS 

 

1. SECTION 011000 SUMMARY OF THE WORK:  Discard the Section bound in Project Manual 

and substitute the attached Section (pages 011000-1 thru 011000-5) noted “REVISED 4/8/14”. 

 

END OF ADDENDUM 

 

Margaret F. Larkin 

Acting Executive Director 
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SECTION 011000 
 

SUMMARY OF THE WORK 
 
 
PART 1  GENERAL 
 
1.01 WORK COVERED BY CONTRACT DOCUMENTS 
 
 A. The title and location of the Work is printed on the cover of this Project Manual. 
 
 B. Type of Contract:  Unit price. 
 
1.02 WORK COVERED BY CONTRACT DOCUMENTS 
 
 A. Provide, where and when directed during the term of the Contract, the designated 

modifications required to upgrade domestic water and sewer systems at the 
State Office Building Campus. 

 
 B. The quantities given on the Unit Price Schedule are solely for bidding purposes.  

The Director's Representative may require more or less of each estimated quantity, 
and may require contingent Work not reflected in the Unit Price Schedule.  The 
Work will be paid for in accordance with Section 012977 - Measurement and 
Payment. 

 
 C. The Work at each location will be initiated by means of a Work Order.  Costs will 

be determined on the basis of each Work Order. 
 
1.03 SUBSTANTIAL AND PHYSICAL COMPLETION DATES 
 
 A. Substantially complete the Work within 1095 days after the Agreement is 

approved by the Comptroller. 
  1. The time allocated for the performance of work under this contract 

includes 10 days for notification of the Contractor of the Comptroller’s 
approval of the Agreement. 

  2. The approval of the Agreement by the Comptroller constitutes the filing 
of the Contract Documents as a public record and notice to the 
Contractor that a fully executed contract exists between the Contractor 
and the State. 

 
 B. Physically complete the Work within 90 days after the established Substantial 

Completion date. 
 
1.04 CONTRACT AWARD SUBMITTALS 
 

A. Submittal No. 1 (Lead Contractor Only):  Establish the subscription with the 
electronic submittals website provider as described in ELECTRONIC 
SUBMITTALS Article in Specifications Section 013300, and submit  not later 
than 10 days after approval of the Contract by the Comptroller. 
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B. Submittal No. 2:  Submit the CONTRACTOR’S LIST OF 
SUBCONTRACTORS-SUPPLIERS information required in SCHEDULES 
AND RECORDS Article in Specification Section 013000 not later than 15 days 
after approval of the Contract by the Comptroller. 

 
C. Submittal No.3:  Submit the CONTRACTOR’S PROGRESS SCHEDULE 

information required in SCHEDULES AND RECORDS Article in Specification 
Section 013000 not later than 15 days after approval of the Contract by the 
Comptroller. 

 
1.05 CONTRACTOR RESPONSE TIME TO WORK ORDER NOTIFICATION 
 
 A. Contractor shall arrive at Work site with required equipment and ready to 

commence the Work within 4 hours of work order notification by the Director’s 
Representative. 

 
1.06 ITEMS NOT INCLUDED 
 
 A. The following items shown on the Drawings are not included in this Contract: 
  1. Items indicated “NIC” (Not in Contract). 
  2. Existing construction, except where such construction is to be removed, 

replaced, or altered. 
 
1.07 CONFINED SPACE 
 
 A. Comply with confined space and permit-required confined space as defined in 

Title 29, Part 1910, Section 146 of the Code of Federal Regulations (29CFR 
1910.146). 

 
B. Comply with Safety Requirements for Confined Spaces (ANSI/ASSE Z117.1-

2009). 
 

C. All spaces shall be treated as permit-required confined spaces until the Contractor 
and/or subcontractors are able to re-classify the space to a non-permit confined 
space as per 29CFR 1910.146 and ANSI/ASSE Z117.1-2009. 

 
 D. Indicated confined spaces are not intended to limit or define Contractor’s or 

subcontractors’ regulatory compliance requirements.  In addition to confined 
spaces indicated on the drawings, other confined spaces may be present or 
created by the work of this contract.  Notify the Director’s Representative, in 
writing, of confined spaces created or eliminated during execution of the Work. 

 
 E. For the purpose of inspecting ongoing work, furnish at no additional cost to the 

State, personnel, as directed, to allow the Director’s Representative to enter 
confined space and permit-required confined space in compliance with Title 29, 
Part 1910, Section 146 of the Code of Federal Regulations (29CFR 1910.146). 

 
 
 
 
1.08 OCCUPANCY 
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 A. This is an occupied Facility.  The buildings will be occupied and operational 

during execution of the Work.  Ingress to and egress from the building shall be 
maintained at all times. 

 
1.09 CONNECTION TO ELECTRICAL EQUIPMENT OR SYSTEMS 
 
 A. Contractor will not be allowed to tie into electrical equipment or systems until 

the Division of Utilities Management has reviewed and approved the connection. 
  1. Submit written procedures through the Director’s Representative to the 

Division of Utilities Management, detailing how the connection Work is 
proposed to be performed. 

  2. After procedures have been approved, notify the Director’s 
Representative at least 3 working days prior to the connection Work so 
that arrangements can be made to have a Division of Utilities 
Management Representative witness the Work. 

 
1.10 CONTRACTOR USE OF PREMISES 
 
 A. Work hours shall be as established by the Facility authorities through the 

Director’s Representative. 
 
 B. Inform the Director’s Representative of work area access requirements.  The 

Director’s Representative will coordinate and schedule the requirements with 
Facility staff to obtain and ensure timely availability of work areas. 

 
 C. Check in with the Facility Representative, as directed, at the beginning of each 

work day.  Furnish information regarding where employees will be working 
during the day. 

 
 D. Comply with the Facility’s Visitor Identification Policy.  A copy of the current 

policy will be distributed at the initial job meeting. 
 
 E. The following items are not allowed on the Site or on Facility premises. 
  1. Firearms, ammunition, weapons, and dangerous instruments (other than 

tools required for the Work). 
  2. Alcoholic beverages and persons under the influence of same. 
  3. Illegal controlled substances and persons under the influence of same. 
  4. Cameras (except with written permission from the Director’s 

Representative). 
 
 F. Comply with Facility policies relating to smoking at the Site. 
 
 G. Routes of ingress and egress within the building to the location of the Work shall 

be as directed by the Director’s Representative. 
 
 H. Store materials and perform the Work so that pedestrian and vehicular traffic is 

not obstructed. 
 
 I. Do not diminish the level of life safety during performance of the Work. 
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 J. Furniture and portable equipment, which interferes with execution of the Work, 

will be removed and reset by Facility personnel. 
 
 K. Utility Outages and Shutdowns:  Do not interrupt utility services or branch 

services within the building except for the time required to make new 
connections.  Arrange with the Director’s Representative for the time and 
duration of interruptions of services.  Provide temporary services required to 
maintain building services at all times other than during scheduled interruptions. 

 
 L. Be responsible and accountable for employees, suppliers, subcontractors and 

their employees, with regard to their use of the premises.  Direct them to comply 
with the Facility Regulations and with the security and traffic regulations. 

 
 M. Furnish Facility authorities with a telephone number or method to contact the 

supervisor for the Work in case of an emergency after work hours, including 
weekends and holidays. 

 N. Comply with applicable federal and State of New York Right-to-Know Law 
provisions and supply copies of the appropriate Material Safety Data Sheets 
(MSDS) to the Director’s Representative, and to the Facility’s Right-to-Know 
Information Officer. 

 
 O. Direct employees to be watchful for people in or near the work area where safety 

hazards may be present.  Notify the Facility Safety/Security Department, if 
necessary, to remove them from the work area or Site. 

 
 P. Report fire and other emergency situations to the Facility Safety/Security 

Department immediately. 
 
1.11 REFERENCE SPECIFICATIONS AND STANDARDS 
 
 A. Comply with the requirements of the various specifications and standards 

referred to in these Specifications, except where they conflict with the 
requirements of these Specifications.  Such reference specifications and standards 
shall be the date of latest revision in effect at the time of receiving bids, unless 
the date is given. 

 
 B. DOT Specifications:  If the abbreviation DOT appears in these Specifications, it 

shall mean the most current edition of the New York State Department of 
Transportation, Office of Engineering specifications entitled “STANDARD 
SPECIFICATIONS - CONSTRUCTION AND MATERIALS”, including all 
applicable Addenda in effect at the time of receipt of bids.  The DOT 
specifications may be purchased from the Department of Transportation, Plan 
and Publication Sales, 50 Wolf Road, Albany, NY 12232, (518) 457-2124. 

 
 
 
 
 
1.12 LAYING OUT 
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 A. Examine the Contract Documents thoroughly and promptly report any errors or 

discrepancies to the Director’s Representative before commencing the Work. 
 
 B. Lay out the Work in accordance with the Contract Documents. 
 
 
PART 2  PRODUCTS (Not Used) 
 
 
PART 3  EXECUTION (Not Used) 
 

END OF SECTION 
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