



STATE OF NEW YORK
OFFICE OF GENERAL SERVICES
DESIGN AND CONSTRUCTION GROUP
THE GOVERNOR NELSON A. ROCKEFELLER
EMPIRE STATE PLAZA
ALBANY, NY 12242



ADDENDUM NO. 1 TO PROJECT NO. 44941

**HVAC & ELECTRICAL WORK
UPGRADE HEATING SYSTEM BUILDINGS 131 AND 136
WILLARD DRUG TREATMENT CENTER
7116 COUNTRY RD 132, WILLARD, NY**

March 21, 2016

NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual.
Acknowledge receipt of this Addendum in the space provided on the Bid Form.

ELECTRICAL WORK CONTRACT AND HVAC CONTRACT WORK 44941- H,E

1. Revise Project Manual Section 011000 – Summary of the Work – Section 1.05 - Restricted Work Period As follows:
 - 1.05. C. HVAC Work Contract and Electrical Work Contract will not be allowed to perform work in more than one building at the same time without the prior approval of the Director's Representative. The work associated with both the HVAC Work Contract and Electrical Work Contract will be restricted to one building at a time. The HVAC Work Contract and Electrical Work Contract shall coordinate work activities to accommodate this restriction.

END OF ADDENDUM

Margaret F. Larkin
Executive Director
Design and Construction