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DESIGN AND CONSTRUCTION GROUP

THE GOVERNOR NELSON A. ROCKEFELLER

EMPIRE STATE PLAZA

ALBANY, NY  12242

ADDENDUM NO. 1 TO PROJECT NO. 44969

ELEVATOR WORK, CONSTRUCTION WORK, HVAC WORK, PLUMBING WORK AND 

ELECTRICAL WORK

RENOVATE SHU & LOBBY ELEVATORS

GREEN HAVEN CORRECTIONAL FACILITY

ROUTE 216, STORMVILLE, NEW YORK

August 25, 2016

NOTE:This Addendum forms a part of the Contract Documents.  Insert it in the Project Manual.  

Acknowledge receipt of this Addendum in the space provided on the Bid Form.

BIDDING REQUIREMENTS

1. Page 002219 – 1, Paragraph 27.1:  Change “Email:  Region1preawardsubmittals@ogs.ny.gov” to 

“Email:  Region3preawardsubmittals@ogs.ny.gov”.

SPECIFICATION GROUP (C-CONTRACT)

2. DOCUMENT 014100 REGULATORY REQUIREMENTS:  Discard the Section (Page 014100-1 

thru 014100-3) bound in the Project Manual and substitute the attached Section (Page 014100-1 

thru 014100-2) noted “Addendum No. 1” and dated “08/24/2016.”

3. SCHEDULE OF SUBMITTALS:  Discard the Schedule bound in the Project Manual and use the 

accompanying Schedule noted “Addendum No. 1” and dated “08/24/2016.”

SPECIFICATION GROUP (U-CONTRACT)

4. DOCUMENT 014100 REGULATORY REQUIREMENTS:  Discard the Section (Page 014100-1 

thru 014100-2) bound in the Project Manual and substitute the attached Section (Page 014100-1 

thru 014100-2) noted “Addendum No. 1” and dated “08/24/2016.”

5. Page 142112 - 1, Article 2.01, Paragraph C.:  Change Paragraph to read:

C. Disc or Drum Brake:

1. Type:  Electro-mechanical.

2. Operation:  Direct current, spring actuated, electrically released.

a. Helical springs in compression, magnetically released, applies the brake.

mailto:Region1preawardsubmittals@ogs.ny.gov
Region3preawardsubmittals@ogs.ny.gov
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b. Design magnet so that application of brake is automatically controlled by 

magnetic retardation for noiseless, smooth, gradual stopping of elevator.

c. Arrange circuit that operates brake mechanism to apply brake:

1) On normal stopping of elevators, cars at landings.

2) At both limits of travel.

3) When emergency stop switch is actuated.

4) When current failure.

5) When car attains excessive speed.

3. Pads:

a. Fireproof material, tightly woven, wire inserted non-asbestos yarn, 

impregnated with resin.

b. Size to give maximum braking surface.

4. Separate brake from worm shaft, turn true and accurately balance.  Key or shrink 

fit to worm shaft, between motor and machine casing.

6. Page 142411 - 8, Article 3.01, Paragraph B: Change Item 11 and 12 to read:

11. Remove all residue material from clean-out operation and dispose of legally in 

accordance with current environmental laws.  Install PVC casing liner within steel casing. 

Pour dry sand between well casing and PVC liner.

12. Re-drilling of the jack-hole and providing a new casing is not part of the Contract. Cease 

work and notify Director’s Representative in the event that: 1.The cylinder cannot be 

removed and the jack-hole cleaned out within 24 working hours or 2.The casing is too 

small to accept the PVC liner with proper clearance, or 3.The casing has deteriorated and 

the hole has caved-in. Additional work required for installation of the hydraulic cylinder 

shall be accomplished by Order on Contract (Change Order).  Contractor shall submit an 

itemized proposal for the proposed additional work and proceed only after Director’s 

Representative has approved the proposal.  

7. SCHEDULE OF SUBMITTALS:  Discard the Schedule bound in the Project Manual and use the 

accompanying Schedule noted “Addendum No. 1” and dated “08/24/2016.”

SPECIFICATION GROUP (H-CONTRACT)

8. DOCUMENT 014100 REGULATORY REQUIREMENTS:  Discard the Section (Page 014100-

1) bound in the Project Manual and substitute the attached Section (Page 014100-1) noted 

“Addendum No. 1” and dated “08/24/2016.”

9. SCHEDULE OF SUBMITTALS:  Discard the Schedule bound in the Project Manual and use the 

accompanying Schedule noted “Addendum No. 1” and dated “08/24/2016.”

SPECIFICATION GROUP (E-CONTRACT)

10. DOCUMENT 014100 REGULATORY REQUIREMENTS:  Discard the Section (Page 014100-1 

thru 014100-2) bound in the Project Manual and substitute the attached Section (Page 014100-1 

thru 014100-2) noted “Addendum No. 1” and dated “08/24/2016.”

11. SCHEDULE OF SUBMITTALS:  Discard the Schedule bound in the Project Manual and use the 

accompanying Schedule noted “Addendum No. 1” and dated “08/24/2016.”
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SPECIFICATION GROUP (P-CONTRACT)

12. DOCUMENT 014100 REGULATORY REQUIREMENTS: Discard the Section (Page 014100-1) 

bound in the Project Manual and substitute the attached Section (Page 014100) noted “Addendum 

No. 1” and dated “08/24/2016.”

13. SCHEDULE OF SUBMITTALS:  Discard the Schedule bound in the Project Manual and use the 

accompanying Schedule noted “Addendum No. 1” and dated “08/24/2016.”

END OF ADDENDUM

Margaret F. Larkin

Executive Director

Design and Construction
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SECTION 014100 
 

REGULATORY REQUIREMENTS 
 
 
PART 1   GENERAL 
 
1.01 COMPLIANCE 
 
 A. Comply with applicable regulatory requirements and various codes referenced in 

these specifications.  Where conflicts exist between local, State, and/or Federal 
regulatory requirements, codes, or these specifications advise the Director’s 
Representative. The Director’s Representative will assist in resolving the 
conflicts to the satisfaction of the regulatory agencies prior to commencing the 
Work. 

 
1.02 CODES 
 
 A. All Work shall comply with OSHA (site specific safety plans are required on all 

projects), the New York State Uniform Fire Prevention and Building Code (the 
"Uniform Code"), which includes the current editions of Part 1220 (Residential 
Code), Part 1221 (Building Code), Part 1222 (Plumbing Code), Part 1223 
(Mechanical Code), Part 1224 (Fuel Gas Code), Part 1225 (Fire Code), Part 1226 
(Property Maintenance Code), Part 1227 (Existing Building Code). And Part 1240 
(Energy Code) and their referenced standards. The referenced codes and standards 
shall be the date of latest revision in effect at the time of receiving bids, unless 
the date is given. 

  1. The contractor shall be aware of, and comply with, contractor 
requirements identified in the above referenced codes and standards; for 
example, but not limited to: OSHA (Occupational Safety and Health 
Administration) - Building Code of New York State  - Chapter 33 
Safeguards During Construction, Existing Building Code of New York 
State  - Chapter 14 Construction Safeguards, Fire Code of New York 
State – Chapter 14 Fire Safety During Construction and Demolition, Fire 
Code of New York State – Chapter 26 Welding and Other Hot Work 
(which governs safety during construction). 

 
 B. Electrical Work:  Conform to the requirements of the 2008 National Electrical 

Code (NEC) unless otherwise shown or specified.  The Director will be the sole 
judge of the interpretation of these rules and requirements. 

 
1.03 STATE REQUIRED PERMITS AND INSPECTIONS 
 

A. A New York Board of Fire Underwriters inspection or certificate is not required. 
 
1.04 LISTINGS 
 

A. Equipment and materials for which Underwriters’ Laboratories, Inc. (UL) 
provides product listing service, shall be listed and bear the listing mark. 
1. Alternately, Any product listed and bearing the mark from one of the 

other Nationally Recognized Testing Laboratories (NRTL – as 
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recognized by OSHA) shall be an acceptable alternative to being UL 
listed and marked, if the listed product has been tested to the applicable 
standard. 

 
1.05 FIRE RESISTANT CONSTRUCTION MATERIALS AND ASSEMBLIES 
 

A. Conform to the fire rating classifications based upon the test methods and 
acceptance criteria in the Standard, Fire Tests of Building Construction and 
Materials for which Underwriters’ Laboratories, Inc. (UL) provides listings. 
1. Materials and assemblies shall comply with the acceptance criteria, 

detailed description of the assembly, its performance in the fire test and 
other pertinent details such as specification of materials, Classification 
coverage, and alternate assembly details. 

2. Alternatively, fire resistance rating classifications by other issuing 
organizations listed in the New York State Uniform Fire Prevention and 
Building Code are acceptable. 

 
1.06 UTILITIES 
 

A. Underground Utilities: 
1. Locate existing underground utilities prior to commencing excavation 

work.  Conform to all requirements of NYCRR 16 Part 753, including 
the following: 
a. Notify Dig Safely New York at least 48 hours in advance not 

counting the date of contact. 
1) Statewide:  800-962-7962. 
2) Website:  www.digsafelynewyork.com 

b. Refer to Section 023313 Underground Utility Locator Service of 
the Project Manual to locate all utilities on facility and/or private 
property. 

c. Determine exact utility locations by hand excavated test pits.  
Contractor will be responsible for the proper support and 
protection of all utilities to remain in service. 

  
 
PART 2   PRODUCTS (Not Used) 
 
 
PART 3   EXECUTION (Not Used) 
 

END OF SECTION 
 



                     
                        LEGEND

PACK:  SUBMITTAL PACKAGE

SD:  SHOP DRAWINGS

PD:  PRODUCT DATA

SAM:  SAMPLES

QCS:  QUALITY CONTROL SUBMITTALS

LEED:  LEED SUBMITTALS

CCS:  CONTRACT CLOSEOUT SUBMITTALS

SUBMITTAL REVIEW RESPONSIBILITY:
F:  OGS FIELD OFFICE
F/O:  OGS FIELD OFFICE / OFFICE (ALBANY)
D:  CONSULTANT / DESIGNER
S: OGS SCHEDULING DEPARTMENT

              INSTRUCTIONS TO THE CONTRACTOR

1.  Refer to Section 013300 Submittals of the Project Manual for 
general requirements regarding submittals and to Section 017716 - 
CONTRACT CLOSEOUT for project closeout submittals.
2.  Refer to Sections of the specifications indicated herein for details 
of the requirements for each submittal listed.
3.  Indicate in the rows (spaces) following each item:                         a.  
Critical submittals and long lead items (mark with an 'X'). Some critical 
submittals may already be identified by the design team. Confirm that 
these are critical submittals.                                    b.  The date the 
item will be submitted, and date approval is required (allow at least 3 
weeks), and the date delivery of the material or equipment is 
necessary for completion of the work in accordance with the Progress 
Schedule.  The date entered for the submittal is the last date a 
substitution will be considered.  Proposed substitutions must be made 
prior to the date entered if more than one substitution is to be 
submitted for approval.  Spaces which contain N/A do not require 
dates.
4.  An example of a Submittal Transmittal (BDC-42) can be located at: 
http://www.ogs.ny.gov/BU/DC/forms/ContractorConstForms.asp
5.  Submit Contract Closeout Submittals (CCS) prior to final 
inspection.

      INSTRUCTIONS TO THE CONSULTANT / DESIGNER

1.  Cut and paste required information from each Division (Div.X) tab 
and place in the S.O.S. tab.                                            2.  Delete 
Division (Div.X) tabs after the S.O.S. tab has been in-filled.                    
3.  Indicate F, F/O or D in column E. Items in Div.1 have defaults that 
can be modified as necessary.                                       4.  Indicate 
items that are critical submittals in column F.
Note:
The following list of submittals is furnished for your convenience in 
scheduling submittals.  The list is not warranted to be complete and 
does not take precedence over the contract documents.  Enter 
additional submittals, as required and modify this schedule to the 
specific project. This S.O.S. will be used to populate the submittals 
website log.

FACILITY:  Green Haven Correctional Facility

SCHEDULE OF SUBMITTALS

PROJECT NO.:  44969-C

PROJECT MANAGER:  John VanBortel

CONTRACTOR:  

ENGINEER-IN-CHARGE:  

DESIGN CONSULTANT:  Architectural Resources

Design and Construction
Division of Construction, 34th Floor, Corning Tower

The Governor Nelson A. Rockefeller Empire State Plaza
Albany, New York 12242

Phone: (518) 474-0331      FAX:  (518) 474-8201
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F

F/O

D

S

007213 GENERAL CONDITIONS

007213 PD

ARTICLE 6:  Designate in writing competent 
supervision and/or management representatives as 
required - include contact number in case of an 
emergency after work hours, including weekends 
and holidays (see 011000 Summary of Work) F

007213 PD ARTICLE 8:  Permits and licenses F

011000 SUMMARY OF THE WORK

011000 PD

Supply copies of the appropriate Material Safety Data 
Sheets (MSDS) to the Director’s Representative - 2 
sets F

011000 PD

Notify the Directors Representative regarding 
individual inspections listed in the if utilizing the 
STATEMENT OF SPECIAL INSPECTIONS. F

013113 PROJECT SCHEDULE

013113 QCS CMU-01 Agreement Form S X

013300 SUBMITTALS

013300 PD
Schedule of Submittals (This form completed and 
editted) F X

013300 QCS Proof of Payment F

013300 QCS Submittal Coordinator Qualifications F/O X

014100 REGULATORY REQUIREMENTS

014100 QCS Site Specific Safety Plan F/O

015634
MAINTAINING PERIMETER SECURITY 
DEPARTMENT OF CORRECTIONAL SERVICES

015634 PACK

For each system listed in subparagraphs 1.01, A., 1. 
thru 7., submit the following service organization 
information:  Name, address and telephone numbers 
of nearest fully equipped service organization - 
SUBMIT WITHIN 30 DAYS OF AWARD F/O

015634 PACK

For each system listed in subparagraphs 1.01, A., 1. 
thru 7., submit the following service organization 
information:  Certified statement from the 
manufacturer of the existing system, stating that the 
service organization is capable to install and service 
the manufacturer’s equipment and that the service 
organization is experienced in working on that 
manufacturer equipment - SUBMIT WITHIN 30 DAYS 
OF AWARD F/O

Projected 
Delivery 

Date:

PROJECT NO.:  44969-C

Critical 
Submittals

Mark "X" 
for all 

that apply

SCHEDULE OF SUBMITTALS

SUBMITTALS FOR APPROVAL
    Contractor's Projected Dates       

Allow at least 4 weeks for Approval
(allows time for any resubmission)

Send 
to:

DescriptionType
Sub 

Section
Spec 

Section

Projected 
Transmittal 

Date:

Projected 
Approval 

Date:

Design and Construction
Division of Construction, 34th Floor, Corning Tower

The Governor Nelson A. Rockefeller Empire State Plaza
Albany, New York 12242

Phone: (518) 474-0331      FAX:  (518) 474-8201
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F

F/O

D

S

Projected 
Delivery 

Date:

PROJECT NO.:  44969-C

Critical 
Submittals

Mark "X" 
for all 

that apply

SCHEDULE OF SUBMITTALS

SUBMITTALS FOR APPROVAL
    Contractor's Projected Dates       

Allow at least 4 weeks for Approval
(allows time for any resubmission)

Send 
to:

DescriptionType
Sub 

Section
Spec 

Section

Projected 
Transmittal 

Date:

Projected 
Approval 

Date:

017716 CONTRACT CLOSEOUT

017716 CCS Project Record Documents F

017716 CCS Operation and maintenance, 2 copies F

017716 CCS Warranties F

017716 CCS Spare Parts and Maintenance Materials F

028213 ASBESTOS ABATEMENT

028213 PD

Asbestos Site Specific Variance Submittals; if a site 
specific variance is sought submit the following:  One 
copy of the completed DOSH-751 and DOSH-465 
forms

028213 PD

Asbestos Site Specific Variance Submittals; if a site 
specific variance is sought submit the following: One 
copy of the New York State Department of Labor site 
specific variance decision. 

028213 QCS Notification Compliance Data

028213 QCS Asbestos Removal Company Data

028213 QCS Asbestos Worker Certification Data

028213 QCS Work Plan

028213 QCS Waste Transporter Permit

028213 QCS Landfill

028213 QCS Negative Air Pressure Equipment

028213 CCS Waste Shipment Records and Disposal Site Receipts

028213 CCS Daily Log

028213 CCS Air Monitoring Data

028304 HANDLING OF LEAD CONTAINING MATERIALS

028304 QCS Worker’ Qualifications

028304 QCS Work Plan

028304 QCS Waste Transporter Permit

028304 PD

Operation and Maintenance Data:  Submit air filtration 
unit operation and maintenance data and 
manufacturer’s catalog sheets for the HEPA filter

028304 CCS Assessment Report

028304 CCS Disposal Site Receipts

033000 CAST-IN-PLACE CONCRETE

033000 PD Mix Design

033000 PD Portland Cement

033000 PD Fly Ash

033000 PD Water-reducing Admixture

033000 PD Corrosion Inhibitor Admixture

033000 PD Accelerating Admixture

033000 PD Aggregates

033000 PD Lightweight Coarse Aggregates

033000 PD Chemical Curing and Anti-Spalling Compound

033000 PD Expansion Joint Fillers
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F

F/O

D

S

Projected 
Delivery 

Date:

PROJECT NO.:  44969-C

Critical 
Submittals

Mark "X" 
for all 

that apply

SCHEDULE OF SUBMITTALS

SUBMITTALS FOR APPROVAL
    Contractor's Projected Dates       

Allow at least 4 weeks for Approval
(allows time for any resubmission)

Send 
to:

DescriptionType
Sub 

Section
Spec 

Section

Projected 
Transmittal 

Date:

Projected 
Approval 

Date:

033000 PD Integral Water-Repellent Admixture

033000 QCS Batching Plant Records

033000 QCS Concrete Pumping Equipment Data

033000 QCS Minutes of the previous pre-installation conference

055000 METAL FABRICATIONS (Broadscope)

055000 SD
Application to Project:  Locate anchor bolts required 
for installation in other Work

055000 SD

Application to Project:  Indicate shop and field welds 
by standard AWS welding symbols in accordance with 
AWS A2.4.

055000 PD Fixed Ladders

055000 PD Loose Bearing Plates

055000 PD Loose Lintels

055000 PD Steel Pipe Handrails

055000 PD Sump Pit Grating

061000 ROUGH CARPENTRY

061000 QCS Certificates:  Pressure Treatment

078400 FIRESTOPPING

078400 PACK

Submit the following items specified below the same 
time as a package:  Product Data, Samples, Quality 
Control Submittals and Firestop Schedule

078400 PD Firestopping Device and Material

078400 PD Firestopping Schedule

078400 PD
Through-Penetration Firestop Devices, Forming 
Materials, And Fill, Void or Cavity Materials

078400 PD Accessories

078400 PD Identification Labels

078400 QCS Design Data

078400 QCS Installer's Qualifications Data

078400 QCS Company Field Advisor Data

081102 STEEL DOORS AND FRAMES

081102 SD Quality Assurance Package

081102 SD Door and Frame Schedule with Product Data Package

081102 CCS Closeout Submittal Package

081116 ALUMINUM DOORS AND FRAMES

081116 SD
Show details of each frame type, evaluation and 
construction for door type

081116 PD Frames

081116 PD Glazed Doors

081116 PD Aluminum Tempered Glass Doors

081116 SAM Color Samples

087100 FINISH HARDWARE
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F

F/O

D

S

Projected 
Delivery 

Date:

PROJECT NO.:  44969-C

Critical 
Submittals

Mark "X" 
for all 

that apply

SCHEDULE OF SUBMITTALS

SUBMITTALS FOR APPROVAL
    Contractor's Projected Dates       

Allow at least 4 weeks for Approval
(allows time for any resubmission)

Send 
to:

DescriptionType
Sub 

Section
Spec 

Section

Projected 
Transmittal 

Date:

Projected 
Approval 

Date:

087100 SD Quality Control Package

087100 SD Finish Hardware Package

087100 CCS Closeout Submittals Package

095133 Acoustical Metal Pan Ceilings

095133 PD Product Data For Ceiling and All Accessories

095133 PD Color Selection

095133 SD Reflected Ceiling Plan Showing All Devices

099101 CONSTRUCTION PAINTING

099101 PD Painting Schedule - Interior Substrates

099101 PD Paint Type IAL-1

099101 PD Paint Type IAL-2

099101 PD Paint Type IAL-3

099101 PD Colors

099101 QCS Test Reports

099101 QCS Certificates of Quality Assurance Article

099101 PD
Existing Exterior Paint Film Stripping and Removal 
Submittals

310000 EARTHWORK

310000 SD
Submit shop drawings for sidewalk, ramp, and landing 
as shown on drawings. 

310000 PD Select Granular Material

310000 PD Subbase Course Type 2

310000 QCS Subbase Materials

310000 QCS Other Aggregates

310000 QCS Excavation Procedure

310000 QCS Excavation Procedure
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SECTION 014100 
 

REGULATORY REQUIREMENTS 
 
 
PART 1   GENERAL 
 
1.01 COMPLIANCE 
 
 A. Comply with applicable regulatory requirements and various codes referenced in 

these specifications.  Where conflicts exist between local, State, and/or Federal 
regulatory requirements, codes, or these specifications advise the Director’s 
Representative. The Director’s Representative will assist in resolving the 
conflicts to the satisfaction of the regulatory agencies prior to commencing the 
Work. 

 
1.02 CODES 
 
 A. All Work shall comply with OSHA (site specific safety plans are required on all 

projects), the New York State Uniform Fire Prevention and Building Code (the 
"Uniform Code"), which includes the current editions of Part 1221 (Building 
Code), Part 1225 (Fire Code), Part 1227 (Existing Building Code).  And Part 1240 
(Energy Code) and their referenced standards. The referenced codes and standards 
shall be the date of latest revision in effect at the time of receiving bids, unless 
the date is given. 

  1. The contractor shall be aware of, and comply with, contractor 
requirements identified in the above referenced codes and standards; for 
example, but not limited to: OSHA (Occupational Safety and Health 
Administration) - Building Code of New York State  - Chapter 33 
Safeguards During Construction, Existing Building Code of New York 
State  - Chapter 14 Construction Safeguards, Fire Code of New York 
State – Chapter 14 Fire Safety During Construction and Demolition, Fire 
Code of New York State – Chapter 26 Welding and Other Hot Work 
(which governs safety during construction). 

 
 B. Electrical Work:  Conform to the requirements of the 2008 National Electrical 

Code (NEC) unless otherwise shown or specified.  The Director will be the sole 
judge of the interpretation of these rules and requirements. 

 
1.03 STATE REQUIRED PERMITS AND INSPECTIONS 
 

A. A New York Board of Fire Underwriters inspection or certificate is not required. 
 
1.04 LISTINGS 
 

A. Equipment and materials for which Underwriters’ Laboratories, Inc. (UL) 
provides product listing service, shall be listed and bear the listing mark. 
1. Alternately, Any product listed and bearing the mark from one of the 

other Nationally Recognized Testing Laboratories (NRTL – as 
recognized by OSHA) shall be an acceptable alternative to being UL 
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listed and marked, if the listed product has been tested to the applicable 
standard. 

 
1.05 FIRE ALARM AND SECURITY WORK 
 

A. Work to install, modify, repair, or service Fire Alarm Systems and/or Security 
Systems shall be performed in accordance with the requirements of Article 6-D 
(Business of Installing Security or Fire Alarm System) of the New York State 
General Business Law. 
1. Fire Alarm Work:  New York State Fire Alarm License is required for 

installation. 
 
1.06 MATERIALS WITH TRACE AMOUNTS OF ASBESTOS 
 

A. Perform Work required to remove, disturb, or repair any material that contains 
less than 1 percent by weight of asbestos (Trace) in accordance with all 
applicable OSHA regulations (29 CFR Part 1926.1101). 

 
 
PART 2   PRODUCTS (Not Used) 
 
 
PART 3   EXECUTION (Not Used) 
 

END OF SECTION 



                     
                        LEGEND

PACK:  SUBMITTAL PACKAGE

SD:  SHOP DRAWINGS

PD:  PRODUCT DATA

SAM:  SAMPLES

QCS:  QUALITY CONTROL SUBMITTALS

LEED:  LEED SUBMITTALS

CCS:  CONTRACT CLOSEOUT SUBMITTALS

SUBMITTAL REVIEW RESPONSIBILITY:
F:  OGS FIELD OFFICE
F/O:  OGS FIELD OFFICE / OFFICE (ALBANY)
D:  CONSULTANT / DESIGNER
S: OGS SCHEDULING DEPARTMENT

              INSTRUCTIONS TO THE CONTRACTOR

1.  Refer to Section 013300 Submittals of the Project Manual for 
general requirements regarding submittals and to Section 017716 - 
CONTRACT CLOSEOUT for project closeout submittals.
2.  Refer to Sections of the specifications indicated herein for details 
of the requirements for each submittal listed.
3.  Indicate in the rows (spaces) following each item:                         a.  
Critical submittals and long lead items (mark with an 'X'). Some critical 
submittals may already be identified by the design team. Confirm that 
these are critical submittals.                                    b.  The date the 
item will be submitted, and date approval is required (allow at least 3 
weeks), and the date delivery of the material or equipment is 
necessary for completion of the work in accordance with the Progress 
Schedule.  The date entered for the submittal is the last date a 
substitution will be considered.  Proposed substitutions must be made 
prior to the date entered if more than one substitution is to be 
submitted for approval.  Spaces which contain N/A do not require 
dates.
4.  An example of a Submittal Transmittal (BDC-42) can be located at: 
http://www.ogs.ny.gov/BU/DC/forms/ContractorConstForms.asp
5.  Submit Contract Closeout Submittals (CCS) prior to final 
inspection.

      INSTRUCTIONS TO THE CONSULTANT / DESIGNER

1.  Cut and paste required information from each Division (Div.X) tab 
and place in the S.O.S. tab.                                            2.  Delete 
Division (Div.X) tabs after the S.O.S. tab has been in-filled.                    
3.  Indicate F, F/O or D in column E. Items in Div.1 have defaults that 
can be modified as necessary.                                       4.  Indicate 
items that are critical submittals in column F.
Note:
The following list of submittals is furnished for your convenience in 
scheduling submittals.  The list is not warranted to be complete and 
does not take precedence over the contract documents.  Enter 
additional submittals, as required and modify this schedule to the 
specific project. This S.O.S. will be used to populate the submittals 
website log.

FACILITY:  Green Haven Correctional Facility

SCHEDULE OF SUBMITTALS

PROJECT NO.:  44969-E

PROJECT MANAGER:  John VanBortel

CONTRACTOR:  

ENGINEER-IN-CHARGE:  

DESIGN CONSULTANT:  Architectural Resources

Design and Construction
Division of Construction, 34th Floor, Corning Tower

The Governor Nelson A. Rockefeller Empire State Plaza
Albany, New York 12242

Phone: (518) 474-0331      FAX:  (518) 474-8201
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F

F/O

D

S

007213 GENERAL CONDITIONS

007213 PD

ARTICLE 6:  Designate in writing competent 
supervision and/or management representatives as 
required - include contact number in case of an 
emergency after work hours, including weekends 
and holidays (see 011000 Summary of Work) F

007213 PD ARTICLE 8:  Permits and licenses F

011000 SUMMARY OF THE WORK

011000 PD

Supply copies of the appropriate Material Safety Data 
Sheets (MSDS) to the Director’s Representative - 2 
sets F

011000 PD

Notify the Directors Representative regarding 
individual inspections listed in the if utilizing the 
STATEMENT OF SPECIAL INSPECTIONS. F

013113 PROJECT SCHEDULE

013113 QCS CMU-01 Agreement Form S X

013300 SUBMITTALS

013300 PD
Schedule of Submittals (This form completed and 
editted) F X

013300 QCS Proof of Payment F

013300 QCS Submittal Coordinator Qualifications F/O X

014100 REGULATORY REQUIREMENTS

014100 QCS Site Specific Safety Plan F/O

015634
MAINTAINING PERIMETER SECURITY 
DEPARTMENT OF CORRECTIONAL SERVICES

015634 PACK

For each system listed in subparagraphs 1.01, A., 1. 
thru 7., submit the following service organization 
information:  Name, address and telephone numbers 
of nearest fully equipped service organization - 
SUBMIT WITHIN 30 DAYS OF AWARD F/O

015634 PACK

For each system listed in subparagraphs 1.01, A., 1. 
thru 7., submit the following service organization 
information:  Certified statement from the 
manufacturer of the existing system, stating that the 
service organization is capable to install and service 
the manufacturer’s equipment and that the service 
organization is experienced in working on that 
manufacturer equipment - SUBMIT WITHIN 30 DAYS 
OF AWARD F/O
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Design and Construction
Division of Construction, 34th Floor, Corning Tower

The Governor Nelson A. Rockefeller Empire State Plaza
Albany, New York 12242

Phone: (518) 474-0331      FAX:  (518) 474-8201
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017716 CONTRACT CLOSEOUT

017716 CCS Project Record Documents F

017716 CCS Operation and maintenance, 2 copies F

017716 CCS Warranties F

017716 CCS Spare Parts and Maintenance Materials F

078400 FIRESTOPPING

078400 PACK

Submit the following items specified below the same 
time as a package:  Product Data, Samples, Quality 
Control Submittals and Firestop Schedule D

078400 PD Firestopping Device and Material D

078400 PD Firestopping Schedule D

078400 PD
Through-Penetration Firestop Devices, Forming 
Materials, And Fill, Void or Cavity Materials D

078400 PD Accessories D

078400 PD Identification Labels D

078400 SAM Each Product requested F

078400 QCS Design Data D

078400 QCS Installer's Qualifications Data F/O

078400 QCS Company Field Advisor Data F/O

099102 ELECTRICAL PAINTING

099102 PD Painting Schedule - Interior Substrates D

099102 PD Type IAL-3:  Interior Acrylic Latex, Semigloss Enamel D

099102 PD Colors F

099102 SAM

Finish Paint Type Samples:  Two finish paint samples 
applied over recommended primers for each substrate 
to be painted. F

099102 QCS Test Reports F/O

099102 QCS Certificates of Quality Assurance Article F/O

099102 CCS Extra Materials:  Other Paint Types:  One gallon F

260519 WIRING, GENERAL - 600 VOLTS AND UNDER

260519 SD

For Electrical Circuit Protective Systems:  Show 
proposed routes and installation details (include UL 
classification data, listing, and system number) D

260519 PD Insulated Conductors and Cables D

260519 PD Electrical Circuit Protective System D

260519 PD Connectors D

260519 PD Tapes D

260519 PD Wire Pulling Compounds D

260519 PD Tags D

260519 PD Wire Management Products D

260529
FASTENERS, ATTACHMENTS, AND SUPPORTING 
DEVICES

260529 SD
Show support details if different from methods 
specified or shown on the drawings. D

260529 PD Sleeve Anchors D
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260529 PD Wedge Anchors D

260529 PD Self-Drilling Anchors D

260529 PD Non-Drilling Anchors D

260529 PD  Continuous Slotted Type Concrete Insert, Galvanized D

260529 PD Threaded Type Concrete Insert D

260529 PD Wedge Type Concrete Insert D

260529 PD Standard Nuts and Bolts D

260529 PD Machine Bolts D

260529 PD Plain Washers D

260529 PD Lock Washers D

260529 PD Toggle Bolts D

260529 PD Stainless Steel Fasteners D

260529 PD Powder Driven Fastener Systems D

260529 PD Hanger Rods D

260529 PD "C" Beam Clamps with Conduit Hangers D

260529 PD "C" Beam Clamps for Hanger Rods D

260529 PD Channel Support System D

260529 PD Side Beam Fittings D

260529 PD Pipe Straps D

260529 PD Deck Clamps D

260529 PD
Supporting Fittings for Pendent Mounted Industrial 
Type Fixtures on Exposed Conduit System D

260529 PD Supporting Fasteners (Metal Stud Construction) D

260532
INTERIOR RACEWAYS, FITTINGS, AND 
ACCESSORIES

260532 PD Rigid Ferrous Metal Conduit D

260532 PD Liquid-tight Flexible Metal Conduit D

260532 PD
Rigid Nonmetallic PVC Conduit, Fittings, and 
Accessories D

260532 PD Surface Metal Raceway, Fittings and Accessories D

260532 PD Wireways, Fittings and Accessories D

260532 PD Insulated Bushings D

260532 PD Plastic Bushings for 1/2 and 3/4 Inch Conduit D

260532 PD Insulated Grounding Bushings D

260532 PD Connectors and Couplings D

260532 PD Conduit Bodies (Threaded) D

260532 PD Expansion Fittings D

260532 PD Deflection Fittings D

260532 PD
Sealant for Raceways Exposed to Different 
Temperatures D

260532 PD
Pulling-In-Line For Installation in Spare and Empty 
Raceways D

260534 OUTLET, JUNCTION, AND PULL BOXES

260534 PD Galvanized Steel Junctions and Pull Boxes D

260534 PD Threaded Type Boxes D

260534 PD Finishing Collar D
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260534 PD Combination Finishing Collar/Outlet Box D

262416 PANELBOARDS

262416 PACK

Submit the shop drawings, product data, and the 
quality control submittals specified below at the same 
time as a package. D

262416 SD Cabinet and gutter size. D

262416 SD Voltage and current rating D

262416 SD

Panelboard short circuit rating.  Indicate if rating is 
Fully Rated Equipment Rating, or where acceptable, 
UL listed Integrated Equipment Short Circuit Rating D

262416 SD Circuit breaker enumeration (frame, ATE, poles, I.C.) D

262416 SD Accessories. D

262416 PD Panelboards D

262416 PD Nameplates D

262416 QCS List of Completed Installations F/O

262416 QCS Company Field Advisor Data F/O

262416 CCS System acceptance test report D

262416 CCS

Certificate:  Affidavit, signed by the Company Field 
Advisor and notarized, certifying that the system 
meets the contract requirements and is operating 
properly. D

262416 CCS Operation and Maintenance Data:  Deliver 2 copies D

262726 WIRING DEVICES

262726 PD Local Switches, Single Pole D

262726 PD Local Switches, Double Pole D

262726 PD Local Switches, Three-Way D

262726 PD Local Switches, Four-Way D

262726 PD Federal Spec./NEMA Grade Receptacles D

262726 PD Ground Fault Interrupter Receptacles D

262726 PD Stainless Steel Wall Plates D

262726 PD Weatherproof Covers D

262726 PD Nameplates D

262812 SAFETY SWITCHES

262812 PD
SAFETY SWITCHES (SINGLE THROW) - NEMA 1, 
3R, 4 (Stainless Steel), 12 D

262812 PD Nameplates D

262813 FUSES

262813 PD Fuses Rated 600V or Less D

262813 CCS

Spare Parts:  Six spare fuses of each size and 
category, including any accessories required for a 
complete installation. F

262813 CCS
Spare Parts:  Special tools if required for installation 
or removal of fuses F

265120 LED FIXTURES
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265120 PD

Technical information for each fixture that proves that 
it meets specified requirements.  Include data which 
proves the fixtures do not exceed specified total 
harmonic distortion D

265120 PD Type LED-1 D

265120 PD Type LED-2 D

265120 PD Type LED-3 D

265200 EMERGENCY LIGHTING - UNIT EQUIPMENT

265200 PACK
Submit the product data items specified below at the 
same time as a package. D

265200 PD Battery warranty D

265200 PD
Name, address and telephone number of nearest fully 
equipped service organization F/O

265200 PD Emergency Lighting Units - Type EM-1 D

265200 CCS Operation and Maintenance Data D

275111 INTERCOM SYSTEM

275111 PACK

Submit the shop drawings, product data, and quality 
control submittals specified below at the same time as 
a package D

275111 SD

Composite wiring and/or schematic diagrams of the 
complete system as proposed to be installed 
(standard diagrams will not be accepted). D

275111 PD Bill of materials F/O

275111 PD
Detailed description of system operation (format 
similar to SYSTEM DESCRIPTION). D

275111 PD
Name, address and telephone number of nearest fully 
equipped service organization F/O

275111 PD Intercom Master Station D

275111 PD Intercom Substations D

275111 PD Conductors D

275111 QCS Company Field Advisor Data F/O

275111 CCS Test Report:  System acceptance test report D

275111 CCS

Certificate:  Affidavit, signed by the Company Field 
Advisor and notarized, certifying that the system 
meets the contract requirements and is operating 
properly D

275111 CCS Operation and Maintenance Data:  Deliver 2 copies D

282305 CCTV SYSTEM

282305 PACK

Submit the shop drawings, product data, and quality 
control submittals specified below at the same time as 
a package D

282305 SD

Composite wiring and/or schematic diagrams of the 
complete system as proposed to be installed 
(standard diagrams will not be accepted), including 
interface equipment, video signal integrity equipment, 
etc. required for a complete system D

282305 SD
Scale drawings showing mounting of camera station 
components D

282305 SD
Scale drawings of console showing location and 
mounting of components D
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282305 PD Bill of Materials F/O

282305 PD
Detailed description of system operation (format 
similar to SYSTEM DESCRIPTION). D

282305 PD

State number of video inputs and outputs used 
specifically for this project and number of video inputs 
and outputs available for future use if system is 
expanded to maximum capacity D

282305 PD
Name, address and telephone number of nearest fully 
equipped service organization. F/O

282305 PD Monitors D

282305 PD Camera Stations (Outdoor) D

282305 PD Wall Mount Bracket D

282305 PD Surge Suppressors D

282305 PD Wiring D

282305 PD Connectors D

282305 PD Camera Junction Box D

282305 PD Markers and Namplates D

282305 PD Accessories D

282305 QCS Installers’ Qualifications Data F/O

282305 QCS Company Field Advisor Data F/O

282305 CCS System acceptance test report D

282305 CCS

Certificate:  Affidavit, signed by the Company Field 
Advisor and notarized, certifying that the system 
meets the contract requirements and is operating 
properly D

282305 CCS Operation and Maintenance Data:  Deliver 2 copies D

282305 CCS
Spare Parts:  One camera s and control for outdoor 
camera station F/O

282305 CCS
Spare Parts:  One outdoor camera housing with 
accessories F/O

282305 CCS Spare Parts:  3 of each size fuse F/O

283101 PROTECTED PREMISES FIRE ALARM SYSTEM

283101 PACK

Submit the shop drawings, product data, and quality 
control submittals specified and a Company Field 
Advisor Letter D

283101 PD Preliminary Submittal:  Existing System Test Report D

283101 SD

Composite wiring and/or schematic diagrams of the 
complete system as proposed to be installed 
(standard diagrams will not be acceptable). D

283101 PD Bill of materials D

283101 PD
Detailed description of system operation.  Format 
similar to SYSTEM DESCRIPTION D

283101 PD
Sample procedure, programming and print-out for 
alarm, acknowledgment, and system reset. D

283101 PD
Total electrical load of the complete system in 
supervisory and alarm conditions D
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283101 PD

Statement from the Company producing the system, 
for each size and type of single conductor and 
multiconductor cable proposed for use, indicating that 
the electrical characteristics meet the requirements of 
the Company. D

283101 PD

Data from the Company furnishing the products, 
proving that detection devices that receive their power 
from the initiating device circuit or a signaling line 
circuit of a fire alarm control unit are UL listed for use 
with the control unit D

283101 PD
Detailed description of procedure proposed to test 
individual initiating devices D

283101 PD
Name, address and telephone number of nearest fully 
equipped service organization F

283101 PD
State grade and number of leased telephone lines 
required for use with modem units D

283101 PD Fire Alarm Control Panels D

283101 PD Remote Auxiliary Power Supplies D

283101 PD Remote Addressable Network Modules D

283101 PD Ceiling Mounted Sensors - Smoke Sensors D

283101 PD Manual Fire Alarm Boxes D

283101 PD
Combination Audible/Visible Appliances - Wall 
Mounted D

283101 PD Terminal Strip Cabinets D

283101 PD Power-Limited Fire Alarm Circuit Conductors D

283101 PD Non-Power-Limited Fire Alarm Circuit Conductors D

283101 PD Procedure Sign D

283101 PD Wiring Diagram D

283101 PD Nameplates D

283101 PD Fire Alarm Signs D

283101 PD Manual Fire Alarm Box Signs D

283101 PD Markers D

283101 PD Accessories D

283101 QCS

Copy of license required by New York State General 
Business Law Article 6-D for installing Fire Alarm 
Systems F

283101 QCS Company Field Advisor Data F

283101 QCS
Outline of Onsite Training Programs Required of 
Company Field Advisor F

283101 CCS System acceptance test report D

283101 CCS

Certificates:  Affidavit, signed by the Company Field 
Advisor and notarized, certifying that the system 
meets the contract requirements and is operating 
properly F

283101 CCS Certificates:  NFPA Record of Completion D

283101 CCS Operation and Maintenance Data:  Deliver 2 copies D

283101 CCS

Service Availability:  A fully equipped service 
organization capable of guaranteeing response time 
within 8 hours to service calls shall be available 24 
hours a day, 7 days a week to service the completed 
Work F
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283101 CCS Spare Parts:  50 percent spare of each type fuse F

283101 CCS
Spare Parts:  30 percent spare of each type lamp 
(except LED type). F

283101 CCS
Spare Parts:  10 percent spare of each type initiating 
device F

283101 CCS
Spare Parts:  10 percent spare of each type 
notification appliance F

283101 CCS
Spare Parts:  10 percent spare of each type protective 
device F

283105 MODIFICATIONS TO FIRE ALARM SYSTEM

283105 Prelim Existing system test report D

283105 PACK

Submit the shop drawings, product data, and quality 
control submittals specified below at the same time as 
a package with Company field Advisor Letter D

283105 SD

Composite wiring and/or schematic diagrams of the 
modifications as proposed to be installed (standard 
diagrams will not be acceptable). D

283105 PD Bill of materials F/O

283105

PD

Detailed description of completed system operation.  
Format similar to DESCRIPTION OF COMPLETED 
SYSTEM. D

283105 PD

Include for each system component which utilizes 
batteries the battery ampere-hour capacity 
recommended for each component by the Company 
producing the system, for the specified duration. F/O

283105 PD

Statement from the Company producing the system, 
for each size and type of single conductor and 
multiconductor cable proposed for use, indicating that 
the electrical characteristics meet the requirements of 
the Company F/O

283105 PD

Data from the Company furnishing the products, 
proving that detection devices that receive their power 
from the initiating device circuit or a signaling line 
circuit of a fire alarm control unit are UL listed for use 
with the control unit F/O

283105 PD
Detailed description of procedure proposed to test 
individual initiating devices D

283105 PD

Response time index comparison between the 
elevator hoistway and machine room heat detecting 
devices and sprinkler heads proving that the heat 
detecting devices will respond and will cause elevator 
power shutdown prior to sprinkler operation. D

283105 PD
Ceiling Mounted Detectors (Non-Addressable, Non-
Intelligent) - Smoke Detectors D

283105 PD Terminal Strip Cabinets D

283105 PD Power-Limited Insulated Conductors D

283105 PD Nonpower-Limited Insulated Conductors D

283105 PD Procedure Sign D

283105 PD Markers D
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283105 PD Accessories D

283105 QCS

Copy of license required by New York State General 
Business Law Article 6-D for installing Fire Alarm 
Systems F/O

283105 QCS Company Field Advisor Data F/O

283105 CCS System acceptance test report D

283105 CCS

Certificates:  Affidavit, signed by the Company Field 
Advisor and notarized, certifying that the system 
meets the contract requirements and is operating 
properly F/O

283105 CCS
Certificates:  NFPA Record of Completion (NFPA 72 
Figure 1-6.2.1) for the modifications D

283105 CCS Operation and Maintenance Data:  Deliver 2 copies D

283105 CCS
Spare Parts:  10 percent spare of each type initiating 
device F
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SECTION 014100 
 

REGULATORY REQUIREMENTS 
 
 
PART 1   GENERAL 
 
1.01 COMPLIANCE 
 
 A. Comply with applicable regulatory requirements and various codes referenced in 

these specifications.  Where conflicts exist between local, State, and/or Federal 
regulatory requirements, codes, or these specifications advise the Director’s 
Representative. The Director’s Representative will assist in resolving the 
conflicts to the satisfaction of the regulatory agencies prior to commencing the 
Work. 

 
1.02 CODES 
 
 A. All Work shall comply with OSHA (site specific safety plans are required on all 

projects), the New York State Uniform Fire Prevention and Building Code (the 
"Uniform Code"), which includes the current editions of Part 1221 (Building 
Code), Part 1222 (Plumbing Code), Part 1223 (Mechanical Code), Part 1224 (Fuel 
Gas Code), Part 1225 (Fire Code), Part 1227 (Existing Building Code).  And Part 
1240 (Energy Code) and their referenced standards.  The referenced codes and 
standards shall be the date of latest revision in effect at the time of receiving bids, 
unless the date is given. 

  1. The contractor shall be aware of, and comply with, contractor 
requirements identified in the above referenced codes and standards; for 
example, but not limited to: OSHA (Occupational Safety and Health 
Administration) - Building Code of New York State  - Chapter 33 
Safeguards During Construction, Existing Building Code of New York 
State  - Chapter 14 Construction Safeguards, Fire Code of New York 
State – Chapter 14 Fire Safety During Construction and Demolition, Fire 
Code of New York State – Chapter 26 Welding and Other Hot Work 
(which governs safety during construction). 

 
 
PART 2   PRODUCTS (Not Used) 
 
 
PART 3   EXECUTION (Not Used) 
 

END OF SECTION 



                     
                        LEGEND

PACK:  SUBMITTAL PACKAGE

SD:  SHOP DRAWINGS

PD:  PRODUCT DATA

SAM:  SAMPLES

QCS:  QUALITY CONTROL SUBMITTALS

LEED:  LEED SUBMITTALS

CCS:  CONTRACT CLOSEOUT SUBMITTALS

SUBMITTAL REVIEW RESPONSIBILITY:
F:  OGS FIELD OFFICE
F/O:  OGS FIELD OFFICE / OFFICE (ALBANY)
D:  CONSULTANT / DESIGNER
S: OGS SCHEDULING DEPARTMENT

              INSTRUCTIONS TO THE CONTRACTOR

1.  Refer to Section 013300 Submittals of the Project Manual for 
general requirements regarding submittals and to Section 017716 - 
CONTRACT CLOSEOUT for project closeout submittals.
2.  Refer to Sections of the specifications indicated herein for details 
of the requirements for each submittal listed.
3.  Indicate in the rows (spaces) following each item:                         a.  
Critical submittals and long lead items (mark with an 'X'). Some critical 
submittals may already be identified by the design team. Confirm that 
these are critical submittals.                                    b.  The date the 
item will be submitted, and date approval is required (allow at least 3 
weeks), and the date delivery of the material or equipment is 
necessary for completion of the work in accordance with the Progress 
Schedule.  The date entered for the submittal is the last date a 
substitution will be considered.  Proposed substitutions must be made 
prior to the date entered if more than one substitution is to be 
submitted for approval.  Spaces which contain N/A do not require 
dates.
4.  An example of a Submittal Transmittal (BDC-42) can be located at: 
http://www.ogs.ny.gov/BU/DC/forms/ContractorConstForms.asp
5.  Submit Contract Closeout Submittals (CCS) prior to final 
inspection.

      INSTRUCTIONS TO THE CONSULTANT / DESIGNER

1.  Cut and paste required information from each Division (Div.X) tab 
and place in the S.O.S. tab.                                            2.  Delete 
Division (Div.X) tabs after the S.O.S. tab has been in-filled.                    
3.  Indicate F, F/O or D in column E. Items in Div.1 have defaults that 
can be modified as necessary.                                       4.  Indicate 
items that are critical submittals in column F.
Note:
The following list of submittals is furnished for your convenience in 
scheduling submittals.  The list is not warranted to be complete and 
does not take precedence over the contract documents.  Enter 
additional submittals, as required and modify this schedule to the 
specific project. This S.O.S. will be used to populate the submittals 
website log.

FACILITY:  Green Haven Correctional Facility

SCHEDULE OF SUBMITTALS

PROJECT NO.:  44969-H

PROJECT MANAGER:  John VanBortel

CONTRACTOR:  

ENGINEER-IN-CHARGE:  

DESIGN CONSULTANT:  Architectural Resources

Design and Construction
Division of Construction, 34th Floor, Corning Tower

The Governor Nelson A. Rockefeller Empire State Plaza
Albany, New York 12242

Phone: (518) 474-0331      FAX:  (518) 474-8201
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S

007213 GENERAL CONDITIONS

007213 PD

ARTICLE 6:  Designate in writing competent 
supervision and/or management representatives as 
required - include contact number in case of an 
emergency after work hours, including weekends 
and holidays (see 011000 Summary of Work) F

007213 PD ARTICLE 8:  Permits and licenses F

011000 SUMMARY OF THE WORK

011000 PD

Supply copies of the appropriate Material Safety Data 
Sheets (MSDS) to the Director’s Representative - 2 
sets F

011000 PD

Notify the Directors Representative regarding 
individual inspections listed in the if utilizing the 
STATEMENT OF SPECIAL INSPECTIONS. F

013113 PROJECT SCHEDULE

013113 QCS CMU-01 Agreement Form S X

013300 SUBMITTALS

013300 PD
Schedule of Submittals (This form completed and 
editted) F X

013300 QCS Proof of Payment F

013300 QCS Submittal Coordinator Qualifications F/O X

014100 REGULATORY REQUIREMENTS

014100 QCS Site Specific Safety Plan F/O

015634
MAINTAINING PERIMETER SECURITY 
DEPARTMENT OF CORRECTIONAL SERVICES

015634 PACK

For each system listed in subparagraphs 1.01, A., 1. 
thru 7., submit the following service organization 
information:  Name, address and telephone numbers 
of nearest fully equipped service organization - 
SUBMIT WITHIN 30 DAYS OF AWARD F/O

015634 PACK

For each system listed in subparagraphs 1.01, A., 1. 
thru 7., submit the following service organization 
information:  Certified statement from the 
manufacturer of the existing system, stating that the 
service organization is capable to install and service 
the manufacturer’s equipment and that the service 
organization is experienced in working on that 
manufacturer equipment - SUBMIT WITHIN 30 DAYS 
OF AWARD F/O

Projected 
Delivery 

Date:

PROJECT NO.:  44969-H

Critical 
Submittals

Mark "X" 
for all 

that apply

SCHEDULE OF SUBMITTALS

SUBMITTALS FOR APPROVAL
    Contractor's Projected Dates       

Allow at least 4 weeks for Approval
(allows time for any resubmission)

Send 
to:
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Sub 

Section
Spec 

Section

Projected 
Transmittal 

Date:

Projected 
Approval 

Date:

Design and Construction
Division of Construction, 34th Floor, Corning Tower

The Governor Nelson A. Rockefeller Empire State Plaza
Albany, New York 12242

Phone: (518) 474-0331      FAX:  (518) 474-8201
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Submittals

Mark "X" 
for all 

that apply

SCHEDULE OF SUBMITTALS
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    Contractor's Projected Dates       

Allow at least 4 weeks for Approval
(allows time for any resubmission)

Send 
to:
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Sub 

Section
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Projected 
Transmittal 

Date:

Projected 
Approval 

Date:

017716 CONTRACT CLOSEOUT

017716 CCS Project Record Documents F

017716 CCS Operation and maintenance, 2 copies F

017716 CCS Warranties F

017716 CCS Spare Parts and Maintenance Materials F

078400 FIRESTOPPING

078400 PACK

Submit the following items specified below the same 
time as a package:  Product Data, Quality Control 
Submittals D

078400 PD Firestopping Device and Material D

078400 PD
Through-Penetration Firestop Devices, Forming 
Materials, And Fill, Void or Cavity Materials D

078400 PD Accessories D

078400 PD Identification Labels D

078400 QCS Design Data F

078400 QCS Installer's Qualifications Data F

079200 JOINT SEALERS

079200 PD Type 1C Sealant D

079200 PD Type 4 Sealant D

079200 PD Type 5 Sealant D

079200 PD Type 6 Sealant D

079200 PD Joint Primer/Sealer/Conditioner D

079200 PD Backer Rod D

079200 PD Bond Breaker Tape D

079200 PD Cleaning Solvents D

089100 STATIONARY METAL WALL LOUVERS

089100 SD
Show fabrication details and connections to adjacent 
Work. F

089100 PD Aluminum Louvers D

089100 PD Louver Screens D

099103 MECHANICAL PAINTING

099103 PD Painting Schedule - Interior Substrates D

099103 PD Type IAL-3:  Interior Acrylic Latex, Semigloss Enamel D

099103 PD Colors D

099103 SAM

Finish Paint Type Samples:  Two finish paint samples 
applied over recommended primers for each substrate 
to be painted. F

099103 QCS Test Reports F

099103 QCS Certificates of Quality Assurance Article F

099103 CCS Extra Materials:  Other Paint Types:  One gallon F

111904 STEEL SECURITY SCREENS

111904 SD Application to Project F/O

111904 PD Steel Security Screens - Frames D
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that apply
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Allow at least 4 weeks for Approval
(allows time for any resubmission)

Send 
to:

DescriptionType
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Projected 
Transmittal 

Date:

Projected 
Approval 

Date:

111904 PD Steel Security Screens - Woven Rod D

111904 PD Steel Security Screens - Scribes D

230523 VALVES

230523 PD Valve Schedule D

230523 PD Combination Balancing and Shut-off Valves D

230523 PD Ball Valves D

230529 PIPE HANGERS AND SUPPORTS

230529 PD
Combination clevis hanger, pipe insulation shield and 
vapor barrier D

230529 PD Pipe Hangers D

230529 PD Hanger Rods D

230529 PD Sleeve Anchors D

230529 PD Wedge Anchors D

230529 PD Self-Drilling Anchors D

230529 PD Non-Drilling Anchors D

230529 PD Shop painting and plating D

230594 BALANCING OF SYSTEMS

230594 QCS
Testing, Adjustment and Balancing Reports:  Hydronic 
Systems D

230719 INSULATION

230719 PD Material Schedule D

230719 PD
Fibrous Glass (Mineral Fiber) Insulation - Blanket 
Insulation D

230719 PD Fire Rated Blanket Insulation D

230719 PD Vapor Seal Adhesive (Fibrous Glass Insulation) D

230719 PD
Vapor Barrier Mastic/Joint Sealer (Fibrous Glass 
Insulation) D

230719 PD
Pressure Sensitive Tape for Sealing Laminated 
Jackets D

230719 PD Wire, Bands, and Wire Mesh D

230719 PD Reinforcing Membrane D

230719 QCS Installers Qualification Data F

232000 HVAC PIPING

232000 PD Material Schedule D

232000 PD Copper and Brass Pipe, Tubing and Fittings D

232000 PD Joining and Sealant Materials D

232000 PD Dielectric Connectors D

232000 PD Pipe Sleeves - Type A D

232000 PD Pipe Sleeves - Type B D

232000 PD Floor, Wall and Ceiling Plates - Cast Iron D

232000 CCS Copy of Final Hydrostatic Testing Record Log F

233113 METAL DUCTWORK 
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Critical 
Submittals

Mark "X" 
for all 

that apply

SCHEDULE OF SUBMITTALS

SUBMITTALS FOR APPROVAL
    Contractor's Projected Dates       

Allow at least 4 weeks for Approval
(allows time for any resubmission)

Send 
to:
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Section

Projected 
Transmittal 

Date:

Projected 
Approval 

Date:

233113 SD

Layouts for areas in which it may be necessary to 
deviate substantially from layout shown on the 
Drawings D

233113 SD
Layouts of mechanical equipment rooms and 
penthouses D

233113 SD

Details of intermediate structural steel members 
required to span main structural steel for the support 
of ductwork. D

233113 SD
Method of attachment of duct hangers to building 
construction D

233113 SD
Coordinate shop drawings with related contracts prior 
to submission D

233113 PD Sheet Metal D

233113 PD Duct Hangers D

233113 PD
Miscellaneous Fasteners and Upper Hanger 
Attachments D

233113 PD Gage D

233113 PD Type of Joints D

233113 PD Sealing Material D

233113 PD Reinforcement for each duct size range D

233113 PD
Sketches or SMACNA plate numbers for joints, 
method of fabrication and reinforcing D

233300 DUCTWORK ACCESSORIES

233300 PD
SMACNA Figure Numbers for each shop fabricated 
item. D

233300 PD Control Dampers (Aluminum) D

233300 PD Smoke Dampers D

233300 PD Damper Actuators D

233300 PD Turning Vane Assemblies D

233300 PD Gasket Material D

233300 PD Sealant D

233300 PD Duct Access Doors D

233300 PD Piano Hinges D

233300 PD Butt Hinges D

233300 PD Sash Locks D

233300 PD Door Latches D

233300 PD Security Fasteners D

233300 CCS
Special Tools:  One tool for each type and size 
security fastener F

233422 PROPELLER FANS

233422 PD Fan Type - Panel D

238236 FINNED TUBE RADIATION

238236 PD Type A Enclosure (Standard) D

238236 PD Type D Enclosure (Bare Element) D

238236 PD Heating Elements D

238236 PD Enclosure Mounting Devices D

238236 PD Enclosure Accessories D

238236 PD Finish D
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238236 PD Fasteners D
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SECTION 014100 
 

REGULATORY REQUIREMENTS 
 
 
PART 1   GENERAL 
 
1.01 COMPLIANCE 
 
 A. Comply with applicable regulatory requirements and various codes referenced in 

these specifications.  Where conflicts exist between local, State, and/or Federal 
regulatory requirements, codes, or these specifications advise the Director’s 
Representative. The Director’s Representative will assist in resolving the 
conflicts to the satisfaction of the regulatory agencies prior to commencing the 
Work. 

 
1.02 CODES 
 
 A. All Work shall comply with OSHA (site specific safety plans are required on all 

projects), the New York State Uniform Fire Prevention and Building Code (the 
"Uniform Code"), which includes the current editions of Part 1221 (Building 
Code), Part 1222 (Plumbing Code), Part 1223 (Mechanical Code), Part 1224 (Fuel 
Gas Code), Part 1225 (Fire Code), Part 1227 (Existing Building Code).  And Part 
1240 (Energy Code) and their referenced standards. The referenced codes and 
standards shall be the date of latest revision in effect at the time of receiving bids, 
unless the date is given. 

  1. The contractor shall be aware of, and comply with, contractor 
requirements identified in the above referenced codes and standards; for 
example, but not limited to: OSHA (Occupational Safety and Health 
Administration) - Building Code of New York State  - Chapter 33 
Safeguards During Construction, Existing Building Code of New York 
State  - Chapter 14 Construction Safeguards, Fire Code of New York 
State – Chapter 14 Fire Safety During Construction and Demolition, Fire 
Code of New York State – Chapter 26 Welding and Other Hot Work 
(which governs safety during construction). 

 
 
PART 2   PRODUCTS (Not Used) 
 
 
PART 3   EXECUTION (Not Used) 
 

END OF SECTION 



                     
                        LEGEND

PACK:  SUBMITTAL PACKAGE

SD:  SHOP DRAWINGS

PD:  PRODUCT DATA

SAM:  SAMPLES

QCS:  QUALITY CONTROL SUBMITTALS

LEED:  LEED SUBMITTALS

CCS:  CONTRACT CLOSEOUT SUBMITTALS

SUBMITTAL REVIEW RESPONSIBILITY:
F:  OGS FIELD OFFICE
F/O:  OGS FIELD OFFICE / OFFICE (ALBANY)
D:  CONSULTANT / DESIGNER
S: OGS SCHEDULING DEPARTMENT

              INSTRUCTIONS TO THE CONTRACTOR

1.  Refer to Section 013300 Submittals of the Project Manual for 
general requirements regarding submittals and to Section 017716 - 
CONTRACT CLOSEOUT for project closeout submittals.
2.  Refer to Sections of the specifications indicated herein for details 
of the requirements for each submittal listed.
3.  Indicate in the rows (spaces) following each item:                         a.  
Critical submittals and long lead items (mark with an 'X'). Some critical 
submittals may already be identified by the design team. Confirm that 
these are critical submittals.                                    b.  The date the 
item will be submitted, and date approval is required (allow at least 3 
weeks), and the date delivery of the material or equipment is 
necessary for completion of the work in accordance with the Progress 
Schedule.  The date entered for the submittal is the last date a 
substitution will be considered.  Proposed substitutions must be made 
prior to the date entered if more than one substitution is to be 
submitted for approval.  Spaces which contain N/A do not require 
dates.
4.  An example of a Submittal Transmittal (BDC-42) can be located at: 
http://www.ogs.ny.gov/BU/DC/forms/ContractorConstForms.asp
5.  Submit Contract Closeout Submittals (CCS) prior to final 
inspection.

      INSTRUCTIONS TO THE CONSULTANT / DESIGNER

1.  Cut and paste required information from each Division (Div.X) tab 
and place in the S.O.S. tab.                                            2.  Delete 
Division (Div.X) tabs after the S.O.S. tab has been in-filled.                    
3.  Indicate F, F/O or D in column E. Items in Div.1 have defaults that 
can be modified as necessary.                                       4.  Indicate 
items that are critical submittals in column F.
Note:
The following list of submittals is furnished for your convenience in 
scheduling submittals.  The list is not warranted to be complete and 
does not take precedence over the contract documents.  Enter 
additional submittals, as required and modify this schedule to the 
specific project. This S.O.S. will be used to populate the submittals 
website log.

FACILITY:  Green Haven Correctional Facility

SCHEDULE OF SUBMITTALS

PROJECT NO.:  44969-P

PROJECT MANAGER:  John VanBortel

CONTRACTOR:  

ENGINEER-IN-CHARGE:  

DESIGN CONSULTANT:  Architectural Resources

Design and Construction
Division of Construction, 34th Floor, Corning Tower

The Governor Nelson A. Rockefeller Empire State Plaza
Albany, New York 12242

Phone: (518) 474-0331      FAX:  (518) 474-8201
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F

F/O

D

S

007213 GENERAL CONDITIONS

007213 PD

ARTICLE 6:  Designate in writing competent 
supervision and/or management representatives as 
required - include contact number in case of an 
emergency after work hours, including weekends 
and holidays (see 011000 Summary of Work) F

007213 PD ARTICLE 8:  Permits and licenses F

011000 SUMMARY OF THE WORK

011000 PD

Supply copies of the appropriate Material Safety Data 
Sheets (MSDS) to the Director’s Representative - 2 
sets F

011000 PD

Notify the Directors Representative regarding 
individual inspections listed in the if utilizing the 
STATEMENT OF SPECIAL INSPECTIONS. F

013113 PROJECT SCHEDULE

013113 QCS CMU-01 Agreement Form S X

013300 SUBMITTALS

013300 PD
Schedule of Submittals (This form completed and 
editted) F X

013300 QCS Proof of Payment F

013300 QCS Submittal Coordinator Qualifications F/O X

014100 REGULATORY REQUIREMENTS

014100 QCS Site Specific Safety Plan F/O

015634
MAINTAINING PERIMETER SECURITY 
DEPARTMENT OF CORRECTIONAL SERVICES

015634 PACK

For each system listed in subparagraphs 1.01, A., 1. 
thru 7., submit the following service organization 
information:  Name, address and telephone numbers 
of nearest fully equipped service organization - 
SUBMIT WITHIN 30 DAYS OF AWARD F/O

015634 PACK

For each system listed in subparagraphs 1.01, A., 1. 
thru 7., submit the following service organization 
information:  Certified statement from the 
manufacturer of the existing system, stating that the 
service organization is capable to install and service 
the manufacturer’s equipment and that the service 
organization is experienced in working on that 
manufacturer equipment - SUBMIT WITHIN 30 DAYS 
OF AWARD F/O

Projected 
Delivery 

Date:

PROJECT NO.:  44969-P

Critical 
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for all 
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SUBMITTALS FOR APPROVAL
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Allow at least 4 weeks for Approval
(allows time for any resubmission)
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Projected 
Approval 
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Design and Construction
Division of Construction, 34th Floor, Corning Tower

The Governor Nelson A. Rockefeller Empire State Plaza
Albany, New York 12242

Phone: (518) 474-0331      FAX:  (518) 474-8201
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Critical 
Submittals

Mark "X" 
for all 

that apply
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SUBMITTALS FOR APPROVAL
    Contractor's Projected Dates       

Allow at least 4 weeks for Approval
(allows time for any resubmission)

Send 
to:
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Sub 

Section
Spec 

Section

Projected 
Transmittal 

Date:

Projected 
Approval 

Date:

017716 CONTRACT CLOSEOUT

017716 CCS Project Record Documents F

017716 CCS Operation and maintenance, 2 copies F

017716 CCS Warranties F

017716 CCS Spare Parts and Maintenance Materials F

099103 MECHANICAL PAINTING

099103 PD Painting Schedule - Interior Substrates D

099103 PD Type IAL-3:  Interior Acrylic Latex, Semigloss Enamel D

099103 PD Colors D

099103 SAM

Finish Paint Type Samples:  Two finish paint samples 
applied over recommended primers for each substrate 
to be painted. F

099103 QCS Test Reports F

099103 QCS Certificates of Quality Assurance Article F

099103 CCS Extra Materials:  Other Paint Types:  One gallon F

220523 VALVES

220523 PD Gate Valves D

220523 PD Check Valves D

220523 PD Ball Valves D

220529 PIPE HANGERS AND SUPPORTS 

220529 PD Pipe Hangers D

220529 PD Hanger Rods D

220529 PD Riser Clamps D

220529 PD Self-Drilling Anchors D

220529 PD Non-Drilling Anchors D

220553 PIPE AND VALVE IDENTIFICATION

220553 PD Snap-on Marker D

220553 PD Stick-On Marker D

220553 PD Pipe Marker Legend and Color Field Sizes D

220553 PD Banding Tapes D

220553 PD Pipe Size Labels D

220553 PD Pipe Service Identification Tags D

220553 PD Valve Service Identification Tags D

220576 DRAINAGE ACCESSORIES

220576 PD Cleanout plug D

220576 PD Trap Guard D

220576 PD Corrosion Resistant Fasteners D

220576 PD Vandal Resistant Fasteners D

220576 CCS
Special Tools:  Tools for Vandal Resistant Fasteners - 
One for each type and size D

220576 CCS
Special Tools:  T-Handle Wrench for Cleanout Plugs - 
One for each type and size F

220800 CLEANING AND TESTING

220800 QCS Pipe test certificate F/O

220800 QCS Cleaning sign-off F/O
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Critical 
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that apply
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(allows time for any resubmission)

Send 
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Section
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Transmittal 
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Projected 
Approval 

Date:

221100 PLUMBING PIPING

221100 PD Material Schedule D

221100 PD Steel Pipe and Fittings D

221100 PD Galvanized Pipe, Tubing and Fittings D

221100 PD Cast Iron Pipe and Fittings D

221100 PD Copper Pipe, Tubing and Fittings D

221100 PD Joining and Sealant Materials D

221100 PD
Packing Materials for Building Construction 
Penetrations D

221100 QCS
Copy of extraction equipment manufacturer’s printed 
field inspection procedures F

221429 SUMP PUMP, SUBMERSIBLE

221429 PD

Catalog sheets, specifications, installation 
instructions, including pump capacity curve (capacity 
vs. head) and electrical schematics D
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Addendum No. 1 
08/24/2016 014100 - 1 Project No. 44969-U 

SECTION 014100 
 

REGULATORY REQUIREMENTS 
 
 
PART 1   GENERAL 
 
1.01 COMPLIANCE 
 
 A. Comply with applicable regulatory requirements and various codes referenced in 

these specifications.  Where conflicts exist between local, State, and/or Federal 
regulatory requirements, codes, or these specifications advise the Director’s 
Representative. The Director’s Representative will assist in resolving the 
conflicts to the satisfaction of the regulatory agencies prior to commencing the 
Work. 

 
1.02 CODES 
 
 A. All Work shall comply with OSHA (site specific safety plans are required on all 

projects), the New York State Uniform Fire Prevention and Building Code (the 
"Uniform Code"), which includes the current editions of Part 1220 (Residential 
Code), Part 1221 (Building Code), Part 1222 (Plumbing Code), Part 1223 
(Mechanical Code), Part 1224 (Fuel Gas Code), Part 1225 (Fire Code), Part 1226 
(Property Maintenance Code), Part 1227 (Existing Building Code). And Part 1240 
(Energy Code) and their referenced standards. The referenced codes and standards 
shall be the date of latest revision in effect at the time of receiving bids, unless 
the date is given. 

  1. The contractor shall be aware of, and comply with, contractor 
requirements identified in the above referenced codes and standards; for 
example, but not limited to: OSHA (Occupational Safety and Health 
Administration) - Building Code of New York State  - Chapter 33 
Safeguards During Construction, Existing Building Code of New York 
State  - Chapter 14 Construction Safeguards, Fire Code of New York 
State – Chapter 14 Fire Safety During Construction and Demolition, Fire 
Code of New York State – Chapter 26 Welding and Other Hot Work 
(which governs safety during construction). 

 
 B. Electrical Work:  Conform to the requirements of the 2008 National Electrical 

Code (NEC) unless otherwise shown or specified.  The Director will be the sole 
judge of the interpretation of these rules and requirements. 

 
 C. Elevator Work; conform to: 
  1. Safety Code for Elevators and Escalators, ASME A17.1-2007 or more 

recent publication currently referenced and accepted by the NYS 
Building Code. 

 
1.03 STATE REQUIRED PERMITS AND INSPECTIONS 
 

A. A New York Board of Fire Underwriters inspection or certificate is not required. 
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1.04 LISTINGS 
 

A. Equipment and materials for which Underwriters’ Laboratories, Inc. (UL) 
provides product listing service, shall be listed and bear the listing mark. 
1. Alternately, Any product listed and bearing the mark from one of the 

other Nationally Recognized Testing Laboratories (NRTL – as 
recognized by OSHA) shall be an acceptable alternative to being UL 
listed and marked, if the listed product has been tested to the applicable 
standard. 

 
1.05 FIRE RESISTANT CONSTRUCTION MATERIALS AND ASSEMBLIES 
 

A. Conform to the fire rating classifications based upon the test methods and 
acceptance criteria in the Standard, Fire Tests of Building Construction and 
Materials for which Underwriters’ Laboratories, Inc. (UL) provides listings. 
1. Materials and assemblies shall comply with the acceptance criteria, 

detailed description of the assembly, its performance in the fire test and 
other pertinent details such as specification of materials, Classification 
coverage, and alternate assembly details. 

2. Alternatively, fire resistance rating classifications by other issuing 
organizations listed in the New York State Uniform Fire Prevention and 
Building Code are acceptable. 

 
 
PART 2   PRODUCTS (Not Used) 
 
 
PART 3   EXECUTION (Not Used) 
 

END OF SECTION 
 



                     
                        LEGEND

PACK:  SUBMITTAL PACKAGE

SD:  SHOP DRAWINGS

PD:  PRODUCT DATA

SAM:  SAMPLES

QCS:  QUALITY CONTROL SUBMITTALS

LEED:  LEED SUBMITTALS

CCS:  CONTRACT CLOSEOUT SUBMITTALS

SUBMITTAL REVIEW RESPONSIBILITY:
F:  OGS FIELD OFFICE
F/O:  OGS FIELD OFFICE / OFFICE (ALBANY)
D:  CONSULTANT / DESIGNER
S: OGS SCHEDULING DEPARTMENT

              INSTRUCTIONS TO THE CONTRACTOR

1.  Refer to Section 013300 Submittals of the Project Manual for 
general requirements regarding submittals and to Section 017716 - 
CONTRACT CLOSEOUT for project closeout submittals.
2.  Refer to Sections of the specifications indicated herein for details 
of the requirements for each submittal listed.
3.  Indicate in the rows (spaces) following each item:                         a.  
Critical submittals and long lead items (mark with an 'X'). Some critical 
submittals may already be identified by the design team. Confirm that 
these are critical submittals.                                    b.  The date the 
item will be submitted, and date approval is required (allow at least 3 
weeks), and the date delivery of the material or equipment is 
necessary for completion of the work in accordance with the Progress 
Schedule.  The date entered for the submittal is the last date a 
substitution will be considered.  Proposed substitutions must be made 
prior to the date entered if more than one substitution is to be 
submitted for approval.  Spaces which contain N/A do not require 
dates.
4.  An example of a Submittal Transmittal (BDC-42) can be located at: 
http://www.ogs.ny.gov/BU/DC/forms/ContractorConstForms.asp
5.  Submit Contract Closeout Submittals (CCS) prior to final 
inspection.

      INSTRUCTIONS TO THE CONSULTANT / DESIGNER

1.  Cut and paste required information from each Division (Div.X) tab 
and place in the S.O.S. tab.                                            2.  Delete 
Division (Div.X) tabs after the S.O.S. tab has been in-filled.                    
3.  Indicate F, F/O or D in column E. Items in Div.1 have defaults that 
can be modified as necessary.                                       4.  Indicate 
items that are critical submittals in column F.
Note:
The following list of submittals is furnished for your convenience in 
scheduling submittals.  The list is not warranted to be complete and 
does not take precedence over the contract documents.  Enter 
additional submittals, as required and modify this schedule to the 
specific project. This S.O.S. will be used to populate the submittals 
website log.

FACILITY:  Green Haven Correctional Facility

SCHEDULE OF SUBMITTALS

PROJECT NO.:  44969-U

PROJECT MANAGER:  John VanBortel

CONTRACTOR:  

ENGINEER-IN-CHARGE:  

DESIGN CONSULTANT:  Architectural Resources

Design and Construction
Division of Construction, 34th Floor, Corning Tower

The Governor Nelson A. Rockefeller Empire State Plaza
Albany, New York 12242

Phone: (518) 474-0331      FAX:  (518) 474-8201
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F

F/O

D

S

007213 GENERAL CONDITIONS

007213 PD

ARTICLE 6:  Designate in writing competent 
supervision and/or management representatives as 
required - include contact number in case of an 
emergency after work hours, including weekends 
and holidays (see 011000 Summary of Work) F

007213 PD ARTICLE 8:  Permits and licenses F

011000 SUMMARY OF THE WORK

011000 PD

Supply copies of the appropriate Material Safety Data 
Sheets (MSDS) to the Director’s Representative - 2 
sets F

011000 PD

Notify the Directors Representative regarding 
individual inspections listed in the if utilizing the 
STATEMENT OF SPECIAL INSPECTIONS. F

013113 PROJECT SCHEDULE

013113 QCS CMU-01 Agreement Form S X

013300 SUBMITTALS

013300 PD
Schedule of Submittals (This form completed and 
editted) F X

013300 QCS Proof of Payment F

013300 QCS Submittal Coordinator Qualifications F/O X

014100 REGULATORY REQUIREMENTS

014100 QCS Site Specific Safety Plan F/O

015634
MAINTAINING PERIMETER SECURITY 
DEPARTMENT OF CORRECTIONAL SERVICES

015634 PACK

For each system listed in subparagraphs 1.01, A., 1. 
thru 7., submit the following service organization 
information:  Name, address and telephone numbers 
of nearest fully equipped service organization - 
SUBMIT WITHIN 30 DAYS OF AWARD F/O

015634 PACK

For each system listed in subparagraphs 1.01, A., 1. 
thru 7., submit the following service organization 
information:  Certified statement from the 
manufacturer of the existing system, stating that the 
service organization is capable to install and service 
the manufacturer’s equipment and that the service 
organization is experienced in working on that 
manufacturer equipment - SUBMIT WITHIN 30 DAYS 
OF AWARD F/O
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Design and Construction
Division of Construction, 34th Floor, Corning Tower

The Governor Nelson A. Rockefeller Empire State Plaza
Albany, New York 12242

Phone: (518) 474-0331      FAX:  (518) 474-8201
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017716 CONTRACT CLOSEOUT

017716 CCS Project Record Documents F

017716 CCS Operation and maintenance, 2 copies F

017716 CCS Warranties F

017716 CCS Spare Parts and Maintenance Materials F

055000 METAL FABRICATIONS (Broadscope)

055000 PD Fixed Ladders

055000 PD Steel Pipe Railings and Handrails

055000 SD Floor Grating & Support Steel Reuse or Replacement

078400 FIRESTOPPING

078400 PACK

Submit the following items specified below the same 
time as a package:  Product Data, Samples, Quality 
Control Submittals and Firestop Schedule

078400 PD Firestopping Device and Material

078400 PD Firestopping Schedule

078400 PD
Through-Penetration Firestop Devices, Forming 
Materials, And Fill, Void or Cavity Materials

078400 PD Accessories

078400 PD Identification Labels

078400 QCS Design Data

078400 QCS Installer's Qualifications Data

078400 QCS Company Field Advisor Data

099101 CONSTRUCTION PAINTING

099101 PD Painting Schedule - Interior Substrates

099101 PD Paint Type IAL-1

099101 PD Paint Type IAL-2

099101 PD Paint Type IAL-3

099101 PD Colors

099101 QCS Test Reports

099101 QCS Certificates of Quality Assurance Article

099101 PD
Existing Exterior Paint Film Stripping and Removal 
Submittals

099101 CCS
Extra Materials:  Four gallons extra for each paint type 
used.

102213 WIRE MESH PARTITIONS

102213 SD Plans, elevations, details

102213 PD Wire and Frames

102213 PD Vertical Posts

102213 PD Top Capping Bar

102213 PD Door Hardware - Hinged Doors

102213 SAM
Wire mesh panel (If required by Director's 
Representative)
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140120
ELEVATOR REHABILITATION - BUILDING #2, 
BUILDING #3 & BUILDING #20

140120 PACK
Submit the shop drawings product data, samples, and 
quality control submittals 

140120 SD Machine room

140120 SD Control system wiring diagrams and sequence

140120 SD Entrance and car details

140120 SD Details of doors, frames and sills

140120 SD Isolation transformer KVA rating and calculations

140120 SD
Emergency brake installation drawing seald by a 
licensed professional engineer

140120 SD
Details of partition separating machine room and 
hoistway

140120 SD Details of machine

140120 PD Certified motor data with calculations

140120 PD Hydraulic pump data

140120 PD Controller Air Conditioner

140120 PD Terminal Stopping Devices

140120 PD Car & Counterweight Roller Guides

140120 PD Buffers, Car & Counterweight

140120 PD Door Operator & Clutch

140120 PD Door Protection Device

140120 PD Rope Emergency Brake

140120 PD Car Top Inspection Station

140120 PD Emergency Light Unit

140120 PD ADA Phone

140120 SAM Hoist cable

140120 SAM Governor cable

140120 SAM Travel cable

140120 SAM Stainless steel

140120 SAM Access signage

140120 SAM Phase I and II procedure signage

140120 SAM Color Selection

140120 QCS Installer's Qualificatins Data

140120 QCS Test Reports - Existing elevator lift and balance Test

140120 QCS Test Reports - Acceptance Test Report

140120 QCS Welder's Certificate

140120 QCS Certificate of Asbestos Training

140120 CCS Operation and Maintenance Data - 3 copies

140120 CCS

Deliver all portable diagnostic keyboards and or 
programming tools required for service or 
maintenance to the Director’s Representative
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