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ADDENDUM NO. 1 TO PROJECT NO. 44986 

 

CONSTRUCTION AND PLUMBING WORK 

REPLACE WATER DISTRIBUTION SYSTEM 

ELMIRA CORRECTIONAL FACILITY 

1879 DAVIS STREET 

ELMIRA, NY 14902 

 

 

March 1, 2016 

 

NOTE: This Addendum forms a part of the Contract Documents.  Insert it in the Project Manual.  

Acknowledge receipt of this Addendum in the space provided on the Bid Form. 

 

 

CONTRACTING REQUIREMENTS 

 

1. 007213 GENERAL CONDITIONS: Add to ARTICLE 6 - CONTRACTOR’S SUPERVISION, 

6.1 – Contractor shall provide supervision for all work within the secure perimeter and for all 

work outside the secure perimeter. 

 

 

CONSTRUCTION WORK CONTRACT 

 

2. SECTION 000101 TITLE PAGE:  Discard the Section bound in the Project Manual for 

Construction Work and substitute the accompanying Section (page 000101) noted “Revised 

2/26/2016”. 

 

3. SECTION 012200 COST COMPUTATIONS:  Discard the Section bound in the Project Manual 

for Construction Work and substitute the accompanying Section (pages 012200 – 1 thru 012200 - 

6) noted “Revised 2/29/2016”. 

 

 

PLUMBING WORK CONTRACT 

 

4. SECTION 000101 TITLE PAGE:  Discard the Section bound in the Project Manual for 

Plumbing Work and substitute the accompanying Section (page 000101) noted “Revised 

2/26/2016”. 
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5. SECTION 012200 COST COMPUTATIONS:  Discard the Section bound in the Project Manual 

for Construction Work and substitute the accompanying Section (pages 012200 – 1 thru 012200 - 

6) noted “Revised 2/29/2016”. 

 

 

SPECIFICATION GROUP 

 

CONSTRUCTION WORK SPECIFICATIONS 

 

5. Page 31000 – 5, Article 2.01, Add the Following Paragraph:  

 

“G. Item B-12:  Equal Blend of No.1 and No. 2 Crushed Stone that complies with material 

requirements of DOT Article 703-02, crushed stone only. 

Sieve 
Percent Passing 

Sieve Size Size opening (mm) 

1-1/2 inch 38.1 100 

1 inch 25.4 95-100 

½ inch 12.7 45-60 

¼ inch 6.35 0-15 

 

6. Page 331101 – 4, Article 3.03, Change Paragraph 3.03 A. to read:  

 

“A. After backfilling, fill pipe with water to expel all air.  Conduct as directed concurrent 

pressure and leakage tests for two hours at 1-1/2 times the specified working pressure.  

Maximum variation in test pressures shall not exceed plus or minus 5 psi. 

  1. Test Procedures:  ANSI/AWWA C600, Section 5.”. 

 

 

PLUMBING WORK SPECIFICATIONS 

 

7. Page 220523 – 3, Add the Following Article to PART 2 PRODUCTS:  

 

“2.07 FLEXIBLE CHECK VALVES 

 

A. Flexible duckbill check valve constructed of 100% elastomer that will no corrode, warp, 

or freeze open or shut.  The valve materials shall also be resistant to UV deterioration. 

The valve shall be a low headloss valve with maximum of 1” to 2” of cracking pressure 

required to open the valve.  The elastomer bill shall be curved to enhance sealing around 

debris.  The integral elastomeric flange shall be ANSI Class 125/150# drilling pattern 

with 304 stainless steel ring.  Manufacturers: Tideflex Series 35-1 by Red Valve, or 

approved equivalent.”. 

 

8. SECTION 221118  BACKFLOW PREVENTERS:  Discard the Section bound in the Project 

Manual and substitute the accompanying Section (pages 221118 – 1 thru 221118 – 2) noted 

“Revised 2/26/2016”. 
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DRAWINGS 

 

CONSTRUCTION WORK DRAWINGS 

 

9. Drawing No. G-002: 

 a. NOTES Column, Add the following note: 

  “QUANTITY OF ROCK EXCAVATION 

  57. For installation of water lines rock excavation is estimated as 50 cubic yards of 

trench rock and 150 cubic yards of general rock.  Note that the definition of rock 

includes large concrete slabs and that bedrock is not expected to be encountered 

on this site.”. 

 

10. Revised Drawings: 

 a. Drawing Nos. G-003, G-004, C-102, C-106, C-107, C-110, C-111, C-112, C-206, C-207, 

C-209, C-210, C-211, and C-212, noted “ADDENDUM NO. 1 – 2/26/2016” accompany 

this Addendum and supersede the same numbered originally issued drawings. 

 

PLUMBING WORK DRAWINGS 

 

11. Revised Drawings: 

 a. The entire Plumbing Drawing Set, noted “ADDENDUM NO. 1 – 2/26/2016” accompany 

this Addendum and supersede the same numbered originally issued drawings. 

 

12. Addendum Drawing: 

 a. Drawing No. P-502 accompanies this Addendum and forms part of the Contract 

Documents. 

 

 

END OF ADDENDUM 

 

Margaret F. Larkin 

Executive Director 

Design and Construction 
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SECTION 012200 
 

COST COMPUTATIONS 
 
 
PART 1 GENERAL 
 
1.01 DESCRIPTION 
 
 A. The Contracting Officer shall determine the value of any order on contract or field order by one 

or more of the following methods: 
  1. Agreed to Amount: 
   a. By estimating the fair and reasonable cost of: 
    1) Labor, including all wages, required wage supplements and 

insurance/taxes required by law (workers’ compensation, social security, 
disability, unemployment, etc.) paid to or on behalf of working foremen, 
workers and other employees below the rank of the Contractor’s 
designated representative directly employed at the Site of the Project, 
and, on contracts with an award price less than $500,000, the 
Contractor’s designated representative, regardless of job title or work 
status. 

    2) Materials (to be installed or turned over to the State). 
    3) Consumables are items that are used during the progression of the extra 

work that do not become a permanent part of the Work and as such are 
considered overhead. 

    4) Equipment, excluding hand tools, which, in the judgment of the State, 
would have been or will be employed exclusively and directly on the 
omitted work or extra work.  

    5) Where the omitted or extra work is performed directly by the Contractor; 
by adding to the total of such estimated costs a sum equal to 15 percent 
thereof, but, where the omitted or extra work is performed by a 
subcontractor, by adding a sum equal to 15 percent of said costs for the 
benefit of such subcontractor, and by adding, for the benefit of the 
Contractor (no further allowance will be made where extra work is 
performed by any sub-subcontractor), an additional sum equal to: 

     a) 10 percent of the first $10,000 of the above-estimated costs, 
including the subcontractor’s percentage override. 

     b) Plus 5 percent of the next $90,000 of the total of said items. 
     c) Plus 3 percent of any sum in excess of $100,000 of the total of 

said items. 
     d) For the purposes of the aforesaid percentage overrides, the words 

“extra work” shall be defined as a complete item of added, 
modified or changed work as described in writing to the 
Contractor and the reductions enumerated shall be applied 
individually to each Order on contract issued on a Contract.  
Such “extra work” may include the work of one or more trades 
and/or subcontractors or sub-subcontractors and shall include all 
labor, material, plant, equipment, tools and all incidentals 
directly and/or indirectly necessary, related, involved in or 
convenient to the successful completion of the extra work item. 
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   b. By accepting an amount agreed upon by both parties, which amount is to be 
calculated in a manner similar to that provided in subparagraph 1.01 A. 1. a. 

   c. Should the Contractor fail to submit the required proposal as required by Article 
10.5.1, the Contractor shall be compensated as follows: 

    1) The costs will be determined by the State as described in 1.01 A. 1. a. 
above, but the percentages for profit and overhead will be as follows: 

     a) Where the omitted or extra work is performed directly by the 
Contractor; by adding to the total of such estimated costs a sum 
equal to 10 percent thereof, but, where the omitted or extra work 
is performed by a subcontractor, by adding a sum equal to 10 
percent of said costs for the benefit of such subcontractor, and by 
adding, for the benefit of the Contractor (no further allowance 
will be made where extra work is performed by any sub-
subcontractor), an additional sum equal to: 

      (1) 5 percent of the first $10,000 of the above-estimated 
costs, including the subcontractor’s percentage override. 

      (2) Plus 3 percent of any sum in excess of $10,000 of the 
total of said items. 

  2. ACTUAL COSTS - By determining the actual cost of the extra work in the same manner 
as in the above Subparagraph 1.01 A. 1.a. except that actual costs of the Contractor be 
utilized in lieu of estimated costs. The State shall have the option to utilize this method 
provided it notifies the Contractor of its intent to do so prior to the time the Contractor is 
properly authorized to commence performance of such work. 

  3. By applying the applicable price or prices set forth in the Contract Documents or by 
applying a unit price agreed to by both parties. 

  4. All profit, overhead and expense of whatsoever kind and nature, other than those set forth 
above in Subparagraphs A.1.a. 1), 2) and 4), and below in Paragraph 1.01 F., of the 
Contractor, its subcontractors and sub-subcontractors, are covered by the aforesaid 
percentage overrides and no additional payment therefore will be made by the State. 

 
 B. Irrespective of the method used or to be used by the State in determining the value of extra or 

omitted work, the Contractor shall, after receipt of a request, shall within 15 days submit to the 
State a detailed breakdown of the Contractor’s estimate of the value of the omitted or extra work. 
The Contractor shall submit evidence, satisfactory to the Contracting Officer, to substantiate each 
and every item that constitutes his proposal for the change.  The State shall promptly respond to 
such submission. 

 
 C. Whenever this Contract requires the determination of labor hours, it shall be determined as 

follows: 
  1. Labor Hours shall be based on the labor factors as published in “RSMeans” by Reed 

Construction Data.  The latest versions of the following books shall be used: 
   a. Building Construction Cost Data 
   b. Electrical Cost Data 
   c. Mechanical Cost Data 
   d. Plumbing Cost Data 
   e. Site Work and Landscape Cost Data 
  2. In the event that a labor factor for an item of work is not available from these 

publications the Director shall establish a labor factor as to the amount of time it takes to 
perform an item of Work. 

   a. Conditions that affect the performance of the extra work whether addressed in the 
Contract Documents or not shall be taken into consideration and negotiated. 
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   b. Unforeseen conditions or conditions that are not identifiable shall not be included 
in the Contractor’s proposal. If while in the process of performing the omitted or 
extra work a condition or event that affects the work becomes evident, it will be 
addressed at that time via a field order or change order. 

 
 D. Materials: 
  1. Materials used in performance of the extra work shall conform to Contract Documents 

and shall be listed by description, quantity and standard unit of measure. 
  2. Where the extended value of an item of material is FIVE THOUSAND DOLLARS OR 

MORE a quote or invoice from a supplier shall be included as part of the Contractor’s 
proposal.  The Director’s Representative reserves the right to request substantiating 
pricing documentation to verify actual and reasonableness of any and all submitted costs.  
This requirement does not impede Subparagraph 1.01 B. above. 

  3. Travel costs including mileage, tolls, and overnight lodging and meal per diems incurred 
as a result of the extra work will be reimbursed at costs without any markup for the 
Contractor or subcontractor as the case may be.  Daily travel to the project site must 
exceed 35 miles, one way, from the Contractor’s office address to claim mileage and toll 
expenses; only mileage beyond 35 miles will be reimbursed.  Distance must exceed 50 
miles, one way, from Contractor’s office address to the project site to claim overnight 
lodging and meal per diems.  Actual cost for overnight lodging and meal per diems will 
be reimbursed up to the maximum rates listed per locality, as established by U.S. General 
Services Administration (GSA).  

  4. Personal Protection equipment required for hazardous materials abatement and materials 
used to create critical barriers and protection barriers, provided that they are expended 
during the performance of the extra work or turned over to the State at the request of the 
Director’s Representative, are reimbursable as part of an order on contract. 

 
 E. Whenever this Contract requires the determination of the cost of equipment, it shall be 

determined as follows: 
  1. Equipment used or to be used in the performance of Work shall be specifically described 

by the manufacturer, model number and date of manufacture and be of suitable size and 
capacity required for the work to be performed.  

  2. Equipment, excluding hand tools which are defined as tools and equipment having a new 
purchase price of less than ONE THOUSAND DOLLARS, and which will be used 
exclusively and directly on the Work.  For the purposes of computing the Contractor’s 
cost for self-owned equipment, the rate used for periods of under five days shall be the 
monthly rate set forth for the item of equipment in the Equipment Watch® “Rental Rate 
Blue Book” published by Penton Media (800 669-3282) divided by 22 days to establish a 
daily rate and divided again by eight hours to establish an hourly rate.  The rate used 
for periods of 5 days or more shall be 45% of the published monthly rate.  In the 
event the “Rental Rate Blue Book” does not list the item of equipment used, the 
applicable rate shall be determined in the same manner as set forth above except that the 
monthly rate used shall be that set forth in “The AED Green Book” published by Penton 
Media (800 669-3282).  In the event that a rate is not established in the “Rental Rate Blue 
Book” or “The AED Green Book” for a particular piece of equipment, the Contracting 
Officer shall establish a rate for ownership costs and operating costs for that piece of 
equipment that is consistent with its cost and expected life.  Self-owned equipment is 
defined to include equipment rented from controlled or affiliated companies. 

  3. Rented equipment will be paid for at the actual rental cost.  Equipment rented for the 
Work used in the performance of extra work will be reimbursed for operating costs only. 
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  4. For the purposes of the performance of extra or additional work, when, in the opinion of 
the Contractor, and as approved in writing by the Director’s Representative, suitable 
equipment is not available on the Site, the moving of said equipment to and from the Site 
will be paid for at actual cost. 

  5. Notwithstanding any other provision, if the State should determine that the nature or size 
of the equipment used by the Contractor in connection with the performance of Work is 
larger or more elaborate, as the case may be, than the size or nature of the minimum 
equipment determined by the State to be suitable for the performance of Work, the cost of 
equipment used in calculating the costs of extra work or delay damages will not be based 
upon the equipment used by the Contractor but instead will be based on the smallest or 
least elaborate equipment determined by the State to have been suitable for the 
performance of the Work.  In no event shall the amount paid to the Contractor as the 
allowance for the use of self-owned construction equipment exceed the lower of the 
actual cost of such equipment or the depreciated value of such equipment as carried on 
the Contractor or subcontractors books. 

  6. The Contractor shall be reimbursed for its operating costs for self-owned equipment 
based on actual cost data. Operating costs shall include fuel, lubricants, other operating 
expendables and preventive and field maintenance. Operating costs do not include the 
operator’s wages. In the event, after documented and demonstrated due diligence, actual 
operating costs are not ascertainable, then the Contractor will be compensated utilizing 
100 percent of the operating costs set forth in the “Rental Rate Blue Book” and the 
Contractor shall be reimbursed the product of the number of hours of actual use 
multiplied by the operating cost per hour. 

  7. The maximum amount of reimbursement for the ownership costs of self-owned  
equipment is limited to the original purchase price of the equipment as listed in the 
“Green Guide for Construction Equipment” published by Penton Media (800) 669-3282. 
In the specific event when the ownership reimbursement is limited by the original 
purchase price, the Contractor shall, nevertheless, be reimbursed for the operating cost 
per hour for each hour of actual use. 

 
 F. Insurance and Bonds: 
  1. The additional cost of all required Bonds and Liability and Builder’s Risk Insurance 

Premium required by this Contract, arising from the additional cost of performing extra 
work shall be paid by a change order or field order to be issued upon physical completion 
of the Work and upon the submission of proof of payment of such additional premiums 
assessed by the respective insurance companies for such additional cost of the extra work. 

  2. Should the additional work require an additional insurance policy not initially required or 
anticipated in the execution of the contract, whether required of the Contractor or a 
subcontract between the Contractor and a subcontractor actually performing extra work, 
will be reimbursed based on actual cost. 

 
 G. Unless otherwise specifically provided for in an order on contract or field order, the 

compensation specified therein for extra work includes full payment for both the extra work 
covered thereby and for any damage or expense caused the Contractor by any delays to other 
work to be done under the Contract resulting from or on account of said extra work, and the 
Contractor waives all rights to any other compensation for said extra work, damage or expense. 

 
 H. In computing the value of an order on contract or field order which involves additions and 

deletions of work and the cost of the added work exceeds the cost of the deleted work, overhead 
and profit shall be computed on the amount by which the actual cost of additional labor and 
material exceeds  the actual cost of the deleted labor and material, except no additional overhead 
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and profit shall be allowed on the value of any order on contract or field order determined by the 
method provided in Subparagraphs 1.01 A. 1.b. or 1.01 A. 3. 

 
 I. In computing the value of an order on contract or field order which involves additions and 

deletions of work and the cost of the deleted work exceeds the cost of the added work, the 
Contractor will be allowed to retain the overhead and profit on the amount by which the cost of 
the deleted work exceeds the cost of the added work, except that no overhead and profit shall be 
retained on the cost of work determined by the method provided in Subparagraphs 1.01 A. 1.b. or 
1.01 A. 3. 

 
 J. Subject to the provisions of Article 17A of the General Conditions, the following elements of 

damage, and only the following elements, as determined by the Contracting Officer, will be 
recoverable by the Contractor as “delay damages” provided that they are actual, reasonable and 
necessary: 

  1. Documented additional or escalated job site labor expenses. 
  2. Documented additional or escalated costs for materials. 
  3. Documented additional or escalated equipment costs less appropriate credits, as such are 

determined in accordance with this Section. 
  4. Documented costs of extended job-site overhead (including job superintendent, office 

engineer and clerical staff, but not including working foremen). 
  5. An additional 15 percent of the total of the above items in Subparagraphs 1.01 J. 1., 2., 3. 

and 4. for home office overhead and profit thereon. 
  6. Documented additional or escalated insurance and bond costs. 
  7. When the work is performed by a subcontractor, the Contractor shall be paid the actual, 

reasonable and necessary cost of such subcontracted work as outlined Subparagraphs 
1.01 J. 1. through 4., including the subcontractor’s main office overhead and profit of 15 
percent.  The Contractor shall also be allowed an additional 5 percent administrative fee 
for processing. 

  8. The phrases “additional expenses”, “escalated expenses”, “additional costs” and 
“escalated costs” shall include expenses and costs above or below those normally 
incurred in the performance of the work, less any appropriate credit, and/or attributable, 
with appropriate credits, to the performance of work or portions of work in a different 
time period than that which was indicated on the approved progress schedule. 

 
 K. The parties agree that, with regard to delay damages, the State will have no liability for the 

following items and the Contractor further agrees it shall make no claim for the following items: 
  1. Profit, in excess of that provided for above. 
  2. Loss of anticipated or unanticipated profit. 
  3. Labor inefficiencies and loss of productivity. 
  4. Home office overhead in excess of that provided for above. 
  5. Consequential damages, including but not limited to interest on monies in dispute, 

including interest which is paid on such monies, loss of bonding capacity, bidding 
opportunities, or interest on retainage or investment, or any resultant insolvency. 

  6. Indirect costs or expenses of any nature. 
  7. Direct or indirect costs attributable to performance of work where the Contractor, 

because of situations or conditions within its control, has not progressed in a manner 
satisfactory to the Executive Director. 

  8. Attorneys’ fees, or claims preparation expenses. 
 
 L. Remedies Exclusive:  With respect to extra costs and delay damages, the parties agree that the 

State shall have no liability to the Contractor for expenses, costs, or items of damage other than 



  REVISED 2/29/16 

Updated 02/22/2016 

Printed 03/01/2016 012200 - 6 Project No. 44986-C, P 

those which are specifically identified as payable above. In the event any legal action is instituted 
against the State by the Contractor on account of any extra work or for additional compensation, 
whether on account of delay, acceleration, breach of contract, or otherwise, the Contractor agrees 
that the State’s liability will be limited to those items which are specifically identified as 
compensable above. The Contractor further agrees to make no claim for expenses other than 
those which are specifically identified as compensable above. 

 
 
PART 2 PRODUCTS (Not Used) 
 
 
PART 3 EXECUTION (Not Used) 
 
 

END OF SECTION 
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SECTION 221118 
 

BACKFLOW PREVENTERS 
 
 
PART 1   GENERAL 
 
1.01 SUBMITTALS 
 
 A. Product Data: 
  1. Manufacturer’s catalog sheets, specifications, and installation 

instructions for each type backflow preventer and test kit. 
 
1.02 QUALITY ASSURANCE 
 
 A. Regulatory Requirements: 
  1. Comply with the State Department of Health Sanitary Code for Cross 

Connection Control, and the other standards listed in Part 2 of this 
section. 

  2. Where conflicts occur between the referenced standards, the most 
stringent requirements shall apply. 

 
1.03 MAINTENANCE 
 
 A. Special Tools (as furnished or recommended by the backflow preventer 

manufacturer). Deliver to the Director’s Representative: 
  1. Test Kit A:  Portable, packaged in a substantially built, compartmented 

carrying case, containing hose, gauge, and fittings required for testing 
backflow preventer for proper operation, and printed procedure for 
conducting test. 

  2. Test Kit B:  Sight tube, of required length, for testing backflow preventer 
for proper operation, and printed procedure for conducting test. 

 
 
PART 2   PRODUCTS 
 
2.01 BACKFLOW PREVENTERS 
 
 A. Type A:  Reduced Pressure Zone Principle device, with atmospheric vent, 

conforming to ASSE Standard 1013, AWWA C-511, USC specifications manual 
for Cross Connection Control, and listed as acceptable in the State Department of 
Health, Environmental Health Manual. 

  1. Performance:  150 psig, and 130 degrees F maximum working 
conditions. 

  2. Assembly:  Strainer and gate valve on inlet side, gate valve on outlet 
side, and four test cocks, all as furnished or recommended by the 
backflow preventer manufacturer. 

 
B. Type B:  Double Check Valve device, conforming to ASSE Standard 1015, 

AWWA C-510, USC specifications manual for Cross Connection control, and 
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listed as acceptable in the New York State Department of Health, Environmental 
Health manual. 

  1. Performance:  150 psig, and 130 degrees F, maximum working 
conditions. 

  2. Assembly:  Strainer and gate valve on inlet side, gate valve on outlet 
side, and four test cocks, all as furnished or recommended by the 
backflow preventer manufacturer. 

 
PART 3   EXECUTION 
 
3.01 INSTALLATION 
 

A. Install the Work of this section in accordance with the manufacturer’s printed 
installation instructions. 

 
B. Atmospheric Vent:  Pipe vent to spill over closest point of drainage, as directed, 

maintaining a minimum 12 inch air gap above the drain. 
  1. Install air gap fitting when shown, or if atmospheric vent must be 

connected to drainage line. See Section 220576. 
 

 
3.02 FIELD QUALITY CONTROL 
 
 A. Operation Test:  Test kit as specified under Part 1 of this section may be used.  

Conduct test in the presence of the Director’s Representative. 
  1. Type A Backflow Preventer:  Test the device with the test kit in 

accordance with the manufacturer’s test procedures. 
2. Type B Backflow Preventer:  Test the device with the test kit in 

accordance with the manufacturer’s test procedure. 
 
 B. Re-testing:  Repair or replace any device failing the operation test, and repeat the 

test. 
 

END OF SECTION 
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CONSTRUCTION OPERATIONS NOTES:

1. WORK INSIDE THE SECURE PERIMETER OF THE FACILITY SHALL BE COMPLETED AT NIGHT

DURING THE HOURS OF 11 PM TO 6 AM.  THE WORK TO BE PERFORMED DURING THESE

HOURS SHALL INCLUDE WATER LINE INSTALLATIONS FOR THE FOLLOWING SECTIONS OF

PIPELINE:

A. WATER LINE H: 0+00 TO 7+27

INCLUDES HYDRANTS AND SERVICES TO BLDGS 1, 5, 14, 16

B. WATER LINE J: 5+61 TO 18+05

INCLUDES HYDRANTS AND SERVICES TO BLDGS 2, 3, 4, 6, 7, 8, 9, 12, 14, 16, 64

C. WATER LINE K: 0+00 TO 0+52

D. WATER LINE M: 0+00 TO 0+65

E. WATER LINE N: 0+00 TO 0+15

F. WATER LINE P: 1+78 TO 2+42

G. WATER LINE R: 0+00 TO 2+81

INCLUDES HYDRANT

H. WATER LINE V: 0+00 TO 0+20

2. THE AREAS OF WORK DESIGNATED TO BE COMPLETED DURING NIGHT TIME HOURS HAVE

BEEN DESIGNATED AS SUCH TO AVOID SHUTDOWNS DUE TO TRAVEL TIMES WITHIN THE

SECURE PERIMETER. WORK INSIDE THE SECURE PERIMETER DURING DAY TIME HOURS MAY

BE INTERRUPTED TEMPORARILY DURING TRAVEL TIMES.  THE CONTRACTOR MAY HAVE TO

TEMPORARILY CEASE CONSTRUCTION ACTIVITIES AND SECURE THEIR WORK AREA DURING

THESE TIMES.  THE CONTRACTOR'S VEHICLE TRAVEL WILL BE RESTRICTED AND THE

CONTRACTOR MUST REMAIN IN THE IMMEDIATE WORK AREA DURING THE FOLLOWING

TIMES: 

 7:30 AM TO 8:20 AM

10:45 AM TO 11:15 AM

12:30 PM TO 1:15 PM

3. THE CONTRACTOR'S ENTRANCE SHALL BE THE ONLY ENTRANCE USED TO ENTER AND EXIT

THE FACILITY FOR DAILY WORK AT THE SITE AND FOR ALL DELIVERIES.

4.THE CONTRACTOR CAN USE THE AREA DESIGNATED FOR AN OFFICE TRAILER.  UTILITY

CONNECTIONS FOR THE OFFICE TRAILER PRESENTLY EXIST.

5. THE CONTRACTOR SHALL DISPOSE OF ALL SPOIL MATERIAL IN THE LOCATION DESIGNATED

ON THIS SHEET.

6. THE SPOILS AREA SHALL BE MAINTAINED IN ACCORDANCE WITH THE STORMWATER

POLLUTION PREVENTION PLAN.

7. THE GRANULAR MATERIALS STORAGE AREA SHALL BE MAINTAINED IN ACCORDANCE WITH

THE STORMWATER POLLUTION PREVENTION PLAN.

8.THE SPOILS AREA SHALL BE GRADED TO BLEND INTO THE EXISTING GRADE AROUND THE

AREA AT A SLOPE NO GREATER THAN 1V:6H.  TOPSOIL AND SEED SHALL BE SPREAD AND

GRASS ESTABLISHED PRIOR TO COMPLETION OF THE PROJECT.

9.CONTRACTOR SHALL INSTALL FENCE AND MAINTAIN EQUIPMENT/STAGING AREA

THROUGHOUT CONSTRUCTION.  AREA SHALL BE RESTORED UPON COMPLETION OF THE

PROJECT.
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GENERAL NOTES:

LEGEND:

1. WATER SERVICE PIPING SHALL CONFORM TO ANSI/NSF 61.

2. PIPE HANGERS AND SUPPORTS SHALL BE IN ACCORDANCE WITH ASME B31.9-BUILDING SERVICES PIPING.

3. PIPE SPOOL PIECES SHOW ON PLUMBING DRAWINGS AT WATER METERS. ARE MINIMUM LENGTHS

REQUIRED. LONGER LENGTHS ARE PREFERRED WHERE SPACE ALLOWS.

4. A MINIMUM OF 4 PIPE-DIAMETERS OF STRIAGHT RUN PIPE ARE REQUIRED UPSTREAM OF WATER METERS

AND A MINIMUM OF 2 PIPE-DIAMETERS OF STRAIGHT RUN PIPE ARE REQUIRED DOWNSTREAM.

5. ALL VALVES SHALL BE FULL PORT UNLESS SHOWN OTHERWISE.

6. EXISTING WATER SERVICES ARE TO REMAIN OPERATIONAL DURING THE PERFORMANCE OF WORK TO

THE GREATEST EXTENT POSSIBLE. COORDINATE TEMPORARY SHUT-DOWNS TO MAKE TIE-INS WITH

FACILTY DIRECTOR'S REPRESENTATIVE.

7. KEEP PIPING CLEAN AND FREE OF FOREIGN MATTER AT ALL TIMES. PROVIDE TEMPORARY MEANS OF

PLUGGING ANY OPEN PIPING AT THE END OF EACH WORK DAY.

8. SWAB OR SPRAY INTERIOR OF PIPE AND FITTINGS WITH 5% SODIUM HYPOCHLORITE SOLUTION. FLUSH

SYSTEM BEFORE PLACING INTO SERVICE.

9. MAINTAIN THE INTEGRITY OF ALL EXISTING PIPING, EQUIPMENT AND SYSTEMS. ANY DAMAGE SHALL BE

REPAIRED AT NO COST TO THE OWNER.

10. PROVIDE ALL CUTTING, PATCHING & FIRESTOPPING REQUIRED TO ACCOMPLISH WORK SHOWN. PATCH

AND SEAL OPENINGS TO MATCH ADJACENT WALLS, FLOORS & CEILINGS. PATCH AND SEAL OPENINGS

LEFT BY REMOVAL OF EXISTING PIPING WHICH ARE NOT BEING REUSED.

11. UNLESS OTHERWISE DIRECTED, CONCEAL ALL WORK IN FINISHED AREAS UNLESS INDICATED OR

DIRECTED BY OWNER'S REPRESENTATIVE.

12. THE JOBSITE SHALL BE LEFT IN A CLEAN AND SAFE CONDITION AT THE END OF EACH WORKDAY.

13. WHERE EXISTING ELECTRICAL GROUND WIRES ARE ATTACHED TO PLUMBING BEING REMOVED IT SHALL

BE THE CONTRACTOR'S RESPONSIBILITY TO RECONNECT THE GROUNDS TO THE NEW SERVICES IN

ACCORDANCE WITH THE NEW YORK STATE BUILDING CODE.

14. WHERE NON-ASBESTOS-CONTAINING INSULATION EXISTS ON PLUMBING TO BE REMOVED IT SHALL BE

THE RESPONSIBILITY OF THE PLUMBING CONTRACTOR TO REMOVE AND DISPOSE OF IT.

15. ALL NEW PLUMBING SHALL BE INSULATED PER THE SPECIFICATIONS.

SCHEDULE OF SERVICES:

SYMBOL ABBREVIATION   DESCRIPTION

AFF

AF, BF

BV

CW

DCV

GV

LPV

NC

         POC

HYD

WV

(CONSTRUCTION CONTRACT)

(CONSTRUCTION CONTRACT)

RPZ

ABOVE FINISHED FLOOR

ABOVE FLOOR, BELOW FLOOR

BALL VALVE

COLD WATER

DOUBLE CHECK VALVE ASSEMBLY

GATE VALVE

LOW PRESSURE SHUTOFF VALVE

NORMALLY CLOSED

PLATE STRAINER

POINT OF CONNECTION

RISER DOWN (ELBOW)

RISER UP (ELBOW)

RISER DOWN (TEE)

WATER METER

WYE STRAINER

EXISTING PIPING

NEW PIPING

REDUCED PRESSURE ZONE

BACKFLOW PREVENTION ASSEMBLY

HYDRANT

WATER VALVE

* NO PLUMBING WORK REQUIRED
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GENERAL SECURITY NOTES:

A. ALL WORK NEAR THE PERIMETER SECURITY FENCES MUST BE PERFORMED IN SUCH A MANNER SO AS TO

MAINTAIN PERIMETER SECURITY AT ALL TIMES IN STRICT ACCORDANCE WITH SECTION 015634 OF THE

PROJECT MANUAL.

1. COORDINATE AND SCHEDULE ALL WORK INVOLVING THE PERIMETER SECURITY SYSTEMS WITH THE

DIRECTOR'S REPRESENTATIVE AND THE FACILITY'S SECURITY SUPERVISORY PERSONNEL.

2. SUBMIT A WORK PLAN IN STRICT ACCORDANCE WITH SECTION 015634 OF THE PROJECT MANUAL A

MINIMUM OF 72 HOURS PRIOR TO INTENDED WORK ON OR NEAR THE PERIMETER SECURITY SYSTEMS.

3. NO WORK IS TO BE PERFORMED NEAR THE PERIMETER SECURITY FENCES WITHOUT WRITTEN APPROVAL

FROM THE DIRECTOR'S REPRESENTATIVE AND THE FACILITY'S SECURITY SUPERVISORY PERSONNEL.

B. THE FACILITY IS PROTECTED BY PERIMETER FENCES, PERIMETER FENCE LIGHTING SYSTEM, PERIMETER

ALARM SYSTEMS AND PERIMETER SURVEILLANCE CCTV SYSTEM, WHICH ARE INTEGRATED TOGETHER TO

WORK AS A SINGLE PERIMETER SECURITY SYSTEM. THESE SYSTEMS SHALL BE FULLY OPERATIONAL AT ALL

TIMES DURING THE WORK OF THIS CONTRACT. THE WORK REQUIRED BY THIS CONTRACT NEAR THESE

SYSTEMS, SHALL BE PERFORMED IN SUCH A MANNER SO AS TO PREVENT ANY DOWN TIME (INTERRUPTIONS)

TO ANY OF THESE SYSTEMS.

C. THE EXACT LOCATIONS OF EXISTING UNDERGROUND UTILITIES AND PERIMETER SECURITY SYSTEM LINES

ARE UNKNOWN AND SHOWN APPROXIMATE ONLY. BEFORE ANY WORK IS STARTED NEAR THE PERIMETER

FENCES, DETERMINE EXACT LOCATION OF ALL UNDERGROUND UTILITIES AND PERIMETER SECURITY SYSTEM

LINES (WHETHER SHOWN ON DRAWINGS OR NOT) BY USE OF METROTECH OR SIMILAR TRACING EQUIPMENT.

MARK AND PROTECT ALL UNDERGROUND UTILITIES AND PERIMETER SECURITY SYSTEM LINES. CONTRACTOR

SHALL BE HELD RESPONSIBLE FOR ANY DAMAGE TO ANY UNDERGROUND UTILITIES AND PERIMETER

SECURITY SYSTEM LINES.

D. EXTREME CAUTION SHALL BE USED WHEN WORKING NEAR THE PERIMETER SECURITY SYSTEMS AND THEIR

ASSOCIATED CONDUITS. THE CONTRACTOR SHALL BE HELD RESPONSIBLE FOR ANY DAMAGE TO THESE

SYSTEMS AND/OR LOSSES DUE TO DAMAGE TO THESE SYSTEMS, INCLUDING THE COST TO REPAIR THE

DAMAGE AND ANY COST INCURRED BY THE STATE FOR ADDITIONAL SECURITY STAFF TO PROTECT THE

PERIMETER OF THE FACILITY DUE TO ANY OUTAGES OF THE SECURITY SYSTEMS.
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P-4XX FOR INDIVIDUAL BUILDING SERVICES.
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REMOVE VERTICAL ELBOW, BUTTERFLY

VALVE AND STRAINER. INSTALL BLIND

FLANGE AT INTERNAL PIPE TO SEAL

EXISTING WATER SYSTEM

NEW METER AND RPZ

ASSEMBLY PIPING IN

THIS AREA

GENERAL NOTES:

1. FIELD VERIFY ALL DIMENSONS, PIPE SIZES AND PIPE TYPES.
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CONNECT TO 

EXISTING GATE VALVE
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