



ADDENDUM NO. 1 TO PROJECT NO. 44988-C

**REPLACE ROOFS, ANNEX BUILDING 1
TABERG RESIDENTIAL CENTER FOR GIRLS
10011 TABERG-FLORENCE ROAD
RR NO.1, BOX 139
TABERG, NY 13471**

February 27, 2015

NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual. Acknowledge receipt of this Addendum in the space provided on the Bid Form.

BIDDING REQUIREMENTS

1. DOCUMENT 001114 ADVERTISEMENT FOR BIDS: Change the number of days from 310 to 240.

SPECIFICATION GROUP

2. Page 011000 – 1, Paragraph 1.02 A.: Change days from “310” to “240”.
3. Page 011000 – 1, Paragraph 1.04 A.: Change “April 1st” to “May 1st”.
4. Page 011000 – 1, Paragraph 1.04 A.: Add the following subparagraph:

“1. The above period will not be included in the number of days specified for completion of the Work.”

DRAWINGS

5. Drawing No. A-100:
 - a. ROOF PLAN 1/A-100: Change symbol in ROOF AREA H from “EXISTING MECHANICAL CURB SYSTEMS TO REMAIN” to “EXISTING ABANDONED MECHANICAL CURBS OR ATTIC VENTS” symbol.
 - b. ROOF PLAN 1/A-100: Delete Keyed Note A4 and associated cricket symbol in ROOF AREA H.
 - c. ROOF DTL: INSTALLATION 8/A-100: Change “DEMOLITION: ROOF SYSTEM AT ROOF AREAS F, G, H AND I” to “DEMOLITION: ROOF SYSTEM AT ROOF AREAS E, G, H AND I”.
 - d. ROOF DTL: INSTALLATION 8/A-100: Change “INSTALLATION: ROOF SYSTEM AT ROOF AREAS F, G, H AND I” to “INSTALLATION: ROOF SYSTEM AT ROOF AREAS E, G, H AND I”.

- e. ROOF DTL: INSTALLATION 8/A-100: Change INSTALLATION: ROOF SYSTEM AT ROOF AREAS A, B, C, D AND F detail note from “1/4” UNDERLAYMENT BOARD ADHERED TO DECK” to “1/4” UNDERLAYMENT BOARD MECHANICALLY FASTENED TO DECK”.
- f. ROOF DTL: INSTALLATION 8/A-100: Change INSTALLATION: ROOF SYSTEM AT ROOF AREAS F, G, H AND I detail note from “1/4” UNDERLAYMENT BOARD ADHERED TO DECK” to “3/4” PLYWOOD DECK”.

END OF ADDENDUM

Margaret F. Larkin
Executive Director
Design and Construction