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STATE OF NEW YORK 

OFFICE OF GENERAL SERVICES 

DESIGN AND CONSTRUCTION GROUP 

THE GOVERNOR NELSON A. ROCKEFELLER 

EMPIRE STATE PLAZA 

ALBANY, NY  12242 

 

 

ADDENDUM NO. 3 TO PROJECT NO. 45018 

 

HVAC WORK 

PROVIDE HVAC SYSTEM 

4TH FLOOR 

BUILDING NO. 9 

STATE OFFICE BUILDING CAMPUS 

1220 WASHINGTON AVENUE 

ALBANY, NY 

 

September 25, 2014 

 

NOTE: This Addendum forms a part of the Contract Documents.  Insert it in the Project Manual.  

Acknowledge receipt of this Addendum in the space provided on the Bid Form. 

 

SPECIFICATIONS 

 

1. Page 011000-1, Paragraph 1.03 A.:  Change “210 days” to read “300 days”. 

 

2. Page 011000-1, Subparagraph 1.03 A.4.:  Change “210 days” to read “300 days”. 

 

3. Page 012100-1, ARTICLE 1.04  ALLOWANCE FOR NYSEG TO DISCONNECT ELECTRIC 

SUPPLY:  Delete this Article in its entirety, and replace with the following: 

 

“1.03 ALLOWANCE FOR MODIFICATIONS TO EXISTING DIRECT DIGITAL 

BUILDING CONTROL SYSTEM 

 

  A. HVAC Work Contract:  Include in the contract sum the amount of $99,304 to 

cover the cost of providing modifications to direct digital building control 

system as specified in Section 230924 and as shown on the Drawings. 

   1. The cost of providing the Work of this allowance will be paid in the 

amount specified.  It is a fixed price allowance.  Progress payments will 

be determined, by the Director, by evaluating the work completed. 

   2. Include overhead and profit for administering this allowance separately 

in the contract sum, not in the allowance. 

   3. Cause the products and services covered by this allowance to be 

furnished by Honeywell Inc. and for such amount as designated. 

   4. The amount of the allowance includes furnishing the products and 

services in accordance with the requirements of referenced Specification 

Section.  Labor for installation of the products covered by the referenced 

Specification Section shall be included in the contract sum (not in the 

allowance). 
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5 The amount of the allowance includes delivery to the Site and applicable 

taxes. 

   6. Include unloading and on-site handling costs, storage and protection 

costs, installation costs, and other expenses separately in the contract 

sum, not in the allowance. 

   7. Purchase and Delivery: 

    a. Execute purchase agreement with designated supplier. 

    b. Arrange for Samples, Shop Drawings, and Product Data as 

required. 

    c. Make arrangements for delivery. 

    d. Upon delivery, promptly inspect products for damage or defects. 

Submit claims for transportation damage.” 

 

END OF ADDENDUM 

 

Margaret F. Larkin 

Executive Director 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


