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DESIGN AND CONSTRUCTION GROUP 
THE GOVERNOR NELSON A. ROCKEFELLER 

EMPIRE STATE PLAZA 
ALBANY, NY  12242 

 

 
ADDENDUM NO. 4 TO PROJECT NO. 45090 

 
CONSTRUCTION WORK 

REPLACE ROOFS, BUILDINGS 23, 28, 37 & 
REPAIR MASONRY WALL, BUILDING 29 

HIGHLAND RESIDENTIAL CENTER 
629 NORTH CHODIKEE LAKE ROAD 

HIGHLAND, NY 12528 
January 8, 2016 

NOTE: This Addendum forms a part of the Contract Documents.  Insert it in the Project Manual.  
Acknowledge receipt of this Addendum in the space provided on the Bid Form. 

 
CD WRITING ERROR 
 
1. SCHEDULE OF SUBMITTALS:  The Schedule of Submittals with the exception of the Cover 

were omitted from the CDs for this project.  The complete Schedule of Submittals accompanies 
this Addendum. 

 
SPECIFICATIONS 
 
2. Page 015000 – 1, Paragraph 1.05 A.:  Delete this Paragraph in its entirety and replace with the 

following  
 
 “A. Provide temporary toilet facilities for Contractor’s and subcontractors employees 

engaged on the project.  Locate toilets where directed and maintain them in a sanitary 
condition. 

 

NUMBER OF EMPLOYEES MINIMUM NUMBER OF FACILITIES* 

20 or less 1 toilet 

20 or more 1 toilet and 1 urinal per 40 employees 

200 or more 1 toilet and 1 urinal per 50 employees 

 
 *Toilet/Urinal combinations shall count as only one facility. 
 
  1. Where water and sewer connections are available, provide water closets, 

otherwise provide approved chemical or electric toilets. 
  2. Locate toilet facilities no more than 1000 feet from any work location. 
   a. Exception:  Mobile crews having readily available transportation to 

nearby toilet facilities.” 
 
 

END OF ADDENDUM 
 
 

Margaret F. Larkin 
Executive Director 
Design and Construction 
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007213 GENERAL CONDITIONS

007213 PD

ARTICLE 6:  Designate in writing competent 
supervision and/or management representatives as 
required - include contact number in case of an 
emergency after work hours, including weekends 
and holidays (see 011000 Summary of Work) F

007213 PD ARTICLE 8:  Permits and licenses F

013113 PROJECT SCHEDULE

013113 QCS CMU-01 Agreement Form S X

013300 SUBMITTALS

013300 PD
Schedule of Submittals (This form completed and 
editted) F X

013300 QCS Proof of Payment F X

013300 QCS Submittal Coordinator Qualifications F/O X

017716 CONTRACT CLOSEOUT

017716 CCS Project Record Documents F

017716 CCS Operation and maintenance, 2 copies F

017716 CCS Warranties F

017716 CCS Spare Parts and Maintenance Materials F

028213 ASBESTOS ABATEMENT

028213 QCS

Asbestos Site Specific Variance Submittals; if a site 
specific variance is sought submit the following:  One 
copy of the completed DOSH-751 and DOSH-465 
forms

028213 QCS

Asbestos Site Specific Variance Submittals; if a site 
specific variance is sought submit the following: One 
copy of the New York State Department of Labor site 
specific variance decision. 

028213 QCS Notification Compliance Data

028213 QCS Work Plan

028213 QCS Abatement Contractor's Qualifications Data

028213 QCS Abatement Worker's Qualifications Data

028213 QCS Testing Lab Qualifications Data

028213 QCS Waste Transporter Permit
028213 QCS Landfill Permit

028213 QCS Waste Shipment Records and Disposal Site Receipts

028213 QCS Daily Log

028213 QCS Certificates

028213 QCS Air Monitoring Data
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028213 CCS Operation and Maintenance Data F

044301 CUT STONE

044301 SD

Setting and detail drawings showing dimensions, 
sections, jointing, anchoring, and setting number of 
each stone.

044301 PD Bluestone

044301 PD Wire Ties

044301 SAM Bluestone

044301 SAM Anchor Bolts, Washers, Nuts

044301 SAM Wire Ties

044301 QCS

Certificate:  Qualifications:  Statements certifying that 
the stone supplier and the installer have the specified 
qualifications

044301 QCS

Certificate:  Stone:  Statement certifying that each 
kind and type of stone provided for this project meets 
the requirements of these specifications.

055000 METAL FABRICATIONS (Broadscope)

055000 SD
Application to Project:  Locate anchor bolts required 
for installation in other Work

055000 SD

Application to Project:  Indicate shop and field welds 
by standard AWS welding symbols in accordance with 
AWS A2.4.

071326
RUBBERIZED ASPHALT SHEET MEMBRANE 
WATERPROOFING SYSTEM

071326 PACK
Submit the shop drawings, product data, and samples 
specified below at the same time as a package  

071326 SD
Deviation from Contract Document showing existing 
conditions and details  

071326 PD Sheet Membrane Waterproofing  

071326 PD Manufacturer's Warranty Sample  

071326 SAM Rubberized Asphalt Sheet Membrane  

071326 QCS Membrane Waterproofing Manufacturer's Certification  

071326 QCS Applicator's Certification  

071326 QCS Company Field Advisor  

071326 CCS Warranty Extension F

075216 SBS MODIFIED BITUMEN ROOFING

075216 PACK

Submit items specified below, except contract 
closeout submittals and MSDS, at the same time as a 
complete package  

075216 SD
Submit an accurate layout of the tapered insulation 
showing the slopes to the drains.   

075216 PD
Materials for Vapor Barrier and Underlayment on Steel 
Decks  

075216 PD Modified Bitumen Roof Membrane  

075216 PD Modified Bitumen Roof Membrane Ply Sheets  
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075216 PD
Modified Bitumen Base Flashing and Cover Strip Ply 
Sheets  

075216 PD Acceptable Roof System Manufacturers  

075216 PD Bitumen  

075216 PD Interply Adhesive  

075216 PD Insulation  

075216 PD Insulation Adhesive  

075216 PD
Built Up Base Flashing Fasteners (use along top edge 
of base, beneath cap flashings)  

075216 PD Retro-Fit Roof Drains  

075216 PD Walkway Pad, Splash Pads, Protection Pads  

075216 PD Granules  

075216 SAM Modified Bitumen Membrane  

075216 SAM Modified Bitumen Flashing Cap Sheet  

075216 SAM Fasteners  

075216 SAM Insulation  

075216 QCS Fire Hazard Certification  

075216 QCS Wind Uplift Certification  

075216 QCS Material Certification  

075216 QCS Membrane Manufacturer's Qualifications Data  

075216 QCS Installer's Qualifications Data  

075216 QCS Warranty - Sample of the 10 year full system warranty  

075216 QCS MSDS  

075216 CCS Warranty Extension F

075216 CCS Manufacturer’s Warranty F

075323 ADHERED EPDM ROOFING SYSTEM

075323 PACK
Submit all items, except contract closeout submittals 
and MSDS, at one time as a complete package.   

075323 PD Proposed Deviations from Contract Documents  

075323 PD
EPDM (Ethylene, Propylene, Diene, Monomer) Sheet 
Membrane  

075323 PD Sheet Flashing  

075323 PD Inseam Tape  

075323 PD Cured EPDM Cover Tape  

075323 PD Uncured EPDM Cover Tape  

075323 PD

Related Products:  Membrane manufacturer’s bonding 
adhesive, splicing cement, lap sealant, water cut-off 
mastic, nite seal, pourable sealer, splice joint cleaning 
agent and primer, insulation adhesive, and all other 
products related to the sheet membrane system.  

075323 PD Insulation  

075323 PD Coverboard Insulation  

075323 PD Underlayment Board  

075323 PD Insulation and Membrane Fasteners  

075323 PD Base Flashing Fasteners  

075323 PD EPDM Anchor Strips  

075323 PD Bitumen  
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075323 PD
Coverboard, Insulation And Underlayment Board 
Adhesive  

075323 PD Pipe Flashing  

075323 PD Sealant  

075323 PD
Materials For Vapor Retarder and Underlayment On 
Steel Decks  

075323 PD Materials For Vapor Retarder Over Concrete Decks  

075323 SAM Sheet Membrane  

075323 SAM Sheet Flashing  

075323 SAM EPDM Covery Tape  

075323 SAM Inseam Tape  

075323 SAM Fasteners  

075323 SAM Insulation  

075323 SAM Coverboard  

075323 SAM Underlayment Board  

075323 QCS Fire Hazard Certification  

075323 QCS Wind Uplift Certification  

075323 QCS
Material Certification Membrane Manufacturer's 
Certification  

075323 QCS Membrane Manufacturer's Certification  

075323 QCS Installer's Certification  

075323 QCS Warranty:  Sample Copy  

075323 CCS Warranty Extension F

075323 CCS Manufacturer’s Warranty F

076000 FLASHING AND TRIM

076000 SD
Show the manner of forming, jointing and securing the 
metal flashings and trim

076000 PD Plain Copper Sheet

076000 PD Zinc-Tin Coated Copper Sheet

076000 PD Nails

076000 PD Screws, Bolts and other Fastening Accessories

076000 PD Anchors

076000 PD Thru Wall Flashing Joint Sealant

076000 SAM Materials for Flashings

076000 SAM Anchors

076000 SAM Cap Flashings

076000 SAM Gravel Stop

076000 SAM Coping

079200 JOINT SEALERS

079200 PD Type 1 Sealant  

079200 PD Type 4 Sealant  

079200 PD Sealant Colors  

079200 PD Closed Cell Neoprene Joint Filler  

079200 PD Joint Primer/Sealer/Conditioner  

079200 PD Backer Rod  

079200 PD Bond Breaker Tape  
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    Contractor's Projected Dates       

Allow at least 4 weeks for Approval
(allows time for any resubmission)
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079200 PD Cleaning Solvents  

079200 SAM Sealant   

079200 SAM Joint Fillers  

079200 SAM Gaskets  

079200 SAM Joint Primer/Sealer/Conditions  

079200 SAM Backer Rods  

079200 SAM Bond Breaker Tape  

079200 QCS Installer's Qualifications Data  

079200 QCS Company Field Advisor Data  

099101 CONSTRUCTION PAINTING

099101 PD Painting Schedule - Exterior Substrates  

099101 PD
aint Type EAL-2:  Exterior Acrylic Latex, Semigloss 
Enamel  

099101 PD Colors  

099101 SAM

Finish Paint Samples:  Two finish paint samples 
applied over recommended primers for each substrate 
to be painted.  

099101 QCS Test Reports  

099101 QCS Certificates of Quality Assurance Article  

099101 PD
Existing Exterior Paint Film Stripping and Removal 
Submittals  

099101 CCS
Extra Materials:  Paint Types EAL-2 and IAL-2:  Two 
gallons, each type F

235733 PREFABRICATED CHIMNEYS

235733 PD All Fuel Insulated Chimney
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                        LEGEND

PACK:  SUBMITTAL PACKAGE

SD:  SHOP DRAWINGS

PD:  PRODUCT DATA

SAM:  SAMPLES

QCS:  QUALITY CONTROL SUBMITTALS

LEED:  LEED SUBMITTALS

CCS:  CONTRACT CLOSEOUT SUBMITTALS

SUBMITTAL REVIEW RESPONSIBILITY:
F:  OGS FIELD OFFICE
F/O:  OGS FIELD OFFICE / OFFICE (ALBANY)
D:  CONSULTANT / DESIGNER
S: OGS SCHEDULING DEPARTMENT

              INSTRUCTIONS TO THE CONTRACTOR

1.  Refer to Section 013300 Submittals of the Project Manual for 
general requirements regarding submittals and to Section 017716 - 
CONTRACT CLOSEOUT for project closeout submittals.
2.  Refer to Sections of the specifications indicated herein for details 
of the requirements for each submittal listed.
3.  Indicate in the rows (spaces) following each item:
      a.  Critical submittals and long lead items (mark with an 'X').  
Some critical submittals may already be identified by the design team. 
Confirm that these are critical submittals.
      b.  The date the item will be submitted, and date approval is 
required (allow at least 3 weeks), and the date delivery of the material 
or equipment is necessary for completion of the work in accordance 
with the Progress Schedule.  The date entered for the submittal is the 
last date a substitution will be considered.  Proposed substitutions 
must be made prior to the date entered if more than one substitution is 
to be submitted for approval.  Spaces which contain N/A do not 
require dates.
4.  An example of a Submittal Transmittal (BDC-42) can be located at: 
http://www.ogs.ny.gov/BU/DC/forms/ContractorConstForms.asp
5.  Submit Contract Closeout Submittals (CCS) prior to final 
inspection.

      INSTRUCTIONS TO THE CONSULTANT / DESIGNER

1.  Cut and paste required information from each Division (Div.X) tab 
and place in the S.O.S. tab.
2.  Delete Division (Div.X) tabs after the S.O.S. tab has been in-filled.
3.  Indicate F, F/O or D in column E. Items in Div.1 have defaults that 
can be modified as necessary. 
4.  Indicate items that are critical submittals in column F.
Note:
The following list of submittals is furnished for your convenience in 
scheduling submittals.  The list is not warranted to be complete and 
does not take precedence over the contract documents.  Enter 
additional submittals, as required and modify this schedule to the 
specific project. This S.O.S. will be used to populate the submittals 
website log.

FACILITY:  HIGHLAND RESIDENTIAL CENTER

SCHEDULE OF SUBMITTALS

PROJECT NO.:  45090

PROJECT MANAGER: WILLIAM C. WILKINS 

CONTRACTOR:  

ENGINEER-IN-CHARGE:  PAUL RICHARDS

DESIGN CONSULTANT:  N/A

Design and Construction
Division of Construction, 34th Floor, Corning Tower

The Governor Nelson A. Rockefeller Empire State Plaza
Albany, New York 12242

Phone: (518) 474-0331      FAX:  (518) 474-8201
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