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DESIGN AND CONSTRUCTION GROUP 
THE GOVERNOR NELSON A. ROCKEFELLER 

EMPIRE STATE PLAZA 
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ADDENDUM NO. 2 TO PROJECT NO. 45098 

 

ELEVATOR WORK, CONSTRUCTION WORK, HVAC WORK,  

ELECTRICAL WORK, AND PLUMBING WORK 

REHABILITATE ELEVATORS 

STATE EDUCATION BUILDING 

89 WASHINGTON AVE 

ALBANY, NY 12234 

 

September 21, 2016 

 

NOTE: This Addendum forms a part of the Contract Documents.  Insert it in the Project Manual.  

Acknowledge receipt of this Addendum in the space provided on the Bid Form. 

 
CHANGES TO ADDENDUM NO. 1 

 

1. Delete Item No. 5 in its entirety. 

 

2. Delete Item No. 6 in its entirety. 

 

3. Delete Item No. 7 in its entirety. 

 

4. Delete Item No. 8 in its entirety. 

 

COMMON DIVISION 1 SECTIONS 

 

5. Page 011000-3, Paragraph 1.07 B.: Delete this Paragraph in its entirety. 

 

6. Page 011000-3, Paragraph 1.07 C.: Delete this Paragraph in its entirety. 

 

7. Page 011000-3, Paragraph 1.08 A.: Delete this Paragraph in its entirety and replace with the 

following: 

 

“A. Any U-Contract (45098-U) and/or E-Contract (45098-E) work that will create a major interruption 

(greater than two hours) to operational elevator service during business hours will need to perform 

this respective work during off hours and/or weekends.  

1. This includes but it not limited to, electrical system shutdown/transfer, separation of 

elevator cars (duplex to simplex) operations, or similar interruptions of this nature.” 

 

8. Page 015000-2, PART 1 GENERAL: Add the Following Article: 

 

 “1.07 CONTRACTOR TEMPORARY WORK SPACE 

  



ADDENDUM NO. 2 TO PROJECT NO. 45098  September 21, 2016 
 

Created 05/19/2009 

Edited and/or Printed 09/21/2016 Page 2 of 2 Project Nos. 45098-U,C,H,E,P 

A. Full time superintendent for each Contract valued above $2,000,001 shall be provided a 

dedicated work space on the premises. 

 

B. Contractor(s) shall keep their respective area clean and orderly.  

 

C. Contractor shall not utilize any facility consumables unless previously approved by 

Directors representative.” 

 

 

ELEVATOR WORK SPECIFICATIONS  

 

9. Page 141000-2, Paragraph 1.02 M.: Delete this Paragraph in its entirety and replace with the 

following: 

“M. All elevators shall be appropriately inspected every six (6) months and annually,  by a 

certified elevator inspection service contracted by the OWNER.  The CONTRACTOR 

shall provide any needed equipment to perform the pretest examinations and tests at no 

additional cost to the OWNER. The CONTRACTOR shall provide all necessary testing 

equipment, an adequate quantity of qualified journeyman elevator mechanics familiar with 

the equipment to perform tests and assist the inspector at no additional cost to the OWNER. 

The CONTRACTOR shall periodically examine and test all safety devices, governors, oil 

buffers, etc. The CONTRACTOR shall make formal safety tests and inspections as 

required and outlined in the current adopted edition of ASME A17.1. These tests shall be 

conducted in the presence of a certified QEI Elevator Inspector. Tests performed on 1 year 

intervals will be scheduled to comply with the 1 year intervals specified in the current 

adopted edition of ASME A17.1 Appendix N.  The CONTRACTOR shall furnish test and 

condition reports to the OWNER after each test. After tests have been performed, all load 

weighing devices, etc. shall be checked and adjusted as required to meet manufacturer’s 

recommendations. Cars shall not be placed in service until all tests, checks and adjustments 

are completed, and the elevators are in proper working condition. The CONTRACTOR 

will not be held responsible for any damage to the building and equipment (excluding 

elevator and related elevator equipment) caused by these tests, unless such damage is a 

result of negligence by the CONTRACTOR. Failure to follow correct procedures to 

prevent damages and failure to perform a pretest examination shall be considered 

negligence by the CONTRACTOR. If, during the inspection/testing of a particular 

elevator, such elevator fails; CONTRACTOR shall continue the inspection/testing 

procedure with other elevators so as not to delay the overall inspection/testing process.  

CONTRACTOR shall provide a separate crew to repair deficiencies. 

 In addition, the CONTRACTOR is responsible for completion of the Monthly 

Testing of Fireman’s Service as required in the current adopted edition of ASME 

A17.1.” 

 

 

10. Page 142411-1, Subparagraph 2.01 A. 2: Add the following to the end of the Subparagraph: “Do 

not extend blocking beams more than 2 inches beyond the existing machine beams.”   
 

 

 

END OF ADDENDUM 

 

Margaret F. Larkin 

Executive Director 

Design and Construction 


