



STATE OF NEW YORK
OFFICE OF GENERAL SERVICES
DESIGN AND CONSTRUCTION GROUP
THE GOVERNOR NELSON A. ROCKEFELLER
EMPIRE STATE PLAZA
ALBANY, NY 12242



ADDENDUM NO. 2 TO PROJECT NO. 45342

**CONSTRUCTION WORK
DEMOLISH GARAGES, BUILDING 845A, 845B, AND 845C
ROCKLAND PC, HUDSON RIVER CAMPUS
10 ROSS CIRCLE
POUGHKEEPSIE, NY 12601**

April 29, 2016

NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual.
Acknowledge receipt of this Addendum in the space provided on the Bid Form.

SPECTIFICATIONS:

Administrative Requirements

1. DOCUMENT 013000 ADMINISTRATIVE REQUIRMENTS:
Add: 1.03 Schedule and Records
 2. CONTRACTOR'S PROGRESS SCHEDULE (Form BDC 331):
Establish the periods of time during which the various segments of the Work must be completed in order to complete all of the Work by the Physical completion date.
 - a. Submit the schedule at least two days prior to initial job meeting.

Appendix

2. **Add:** BDC 331: Add the attached form to the project manual
3. **Add:** Schedule of Submittals: Add the attached document to the project manual

END OF ADDENDUM

Margaret F. Larkin
Executive Director
Design and Construction



SCHEDULE OF SUBMITTALS

PROJECT NO.: 45342

SUBMITTALS FOR APPROVAL				Send to:	Critical Submittals	Contractor's Projected Dates Allow at least 4 weeks for Approval (allows time for any resubmission)		
Spec Section	Sub Section	Type	Description	F F/O D S	Mark "X" for all that apply	Projected Transmittal Date:	Projected Approval Date:	Projected Delivery Date:
007213 GENERAL CONDITIONS								
007213		PD	ARTICLE 6: Designate in writing competent supervision and/or management representatives as required - include contact number in case of an emergency after work hours, including weekends and holidays (see 011000 Summary of Work)	F				
007213		PD	ARTICLE 8: Permits and licenses	F				
013300 SUBMITTALS								
013300		PD	Schedule of Submittals (This form completed and edited)	F	X			
013300		QCS	Proof of Payment	F	X			
013300		QCS	Submittal Coordinator Qualifications	F/O	X			
017716 CONTRACT CLOSEOUT								
017716		CCS	Project Record Documents	F				
017716		CCS	Operation and maintenance, 2 copies	F				
017716		CCS	Warranties	F				
017716		CCS	Spare Parts and Maintenance Materials	F				
024116 STRUCTURE DEMOLITION								
024116		QCS	Permits	D	X			
024116		QCS	Demolition Plan		X			
028304 HANDLING OF LEAD CONTAINING MATERIALS								
028304		PD	Respirators	D				
028304		PD	HEPA Filters (Respirators)	D				
028304		QCS	Work Plan	D	X			
028304		QCS	Lead Handling Contractor's Qualifications Data	D				
028304		QCS	Lead Handling Worker's Qualifications Data	D				
028304		QCS	Testing Lab Qualifications Data	D	X			
028304		QCS	Waste Transporter Permit	D	X			
028304		QCS	Landfill Permit	D				
028304		QCS	Disposal Site Receipts	D				
310000 EARTHWORK								
310000		PD	Filter Fabric: Manufacturer's catalog sheets, specifications, and installation instructions	D				
310000		PD	Subbase Course Type 2	D				
310000		PD	Suitable Material (Fill and Backfill for Landscaped Areas)	D				
310000		PD	Selected Fill	D				