



STATE OF NEW YORK
OFFICE OF GENERAL SERVICES
DESIGN AND CONSTRUCTION GROUP
THE GOVERNOR NELSON A. ROCKEFELLER
EMPIRE STATE PLAZA
ALBANY, NY 12242



ADDENDUM NO. 1 TO PROJECT NO. Q1546

**CONSTRUCTION WORK
REHABILITATE LOADING DOCK, BLDG 12
SOUTHPORT CORRECTIONAL FACILITY
236 BOB MASIA DRIVE, P.O. BOX 2000
PINE CITY, NY 14871**

November 9, 2012

NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual. Acknowledge receipt of this Addendum in the space provided on the Bid Form.

BIDDING REQUIREMENTS

1. DOCUMENT 001115 ADVERTISEMENT FOR BIDS: The last day for receipt of bids is changed from Wednesday, November 14, 2012 to Wednesday, November 28, 2012.
2. DOCUMENT 001115 ADVERTISEMENT FOR BIDS:
Replace sentence "The only time prospective bidders will be allowed to visit job site to take field measurements and examine existing conditions of project area will be at 11:00 a.m. on November 11, 2012 at Southport Correctional Facility, 236 Bob Masia Drive, Pine City, NY." to "The only time prospective bidders will be allowed to visit job site to take field measurements and examine existing conditions of project area will be at 11:00 a.m. on November 14, 2012 at Southport Correctional Facility, 236 Bob Masia Drive, Pine City, NY."

Prospective bidders or their representatives attending the pre-bid site visit will not be admitted on facility grounds without proper photo identification. Note that parking restrictions and security provisions will apply and all vehicles will be subject to search.

SPECIFICATIONS

1. **SECTION 011000 – SUMMARY OF WORK: Article 1.02.A,** Add the following subparagraph; " 4. Weather permitting, start and completion of all associated work including concrete to be completed in a single 7 day working period."

END OF ADDENDUM

James Dirolf, P.E.
Director of Design