

Utilization Plan: View Plan



[Proposal Main](#) |
 [View Proposal](#) |
 [Settings](#) |
 [Docs](#) |
 [Utilization Plans](#) |
 [Comments](#) |
 [Reviews](#) |
 [Linked Records](#) |
 [Reports](#)

OGS01-D42646P-1140247: Rehabilitate Kitchen and Mess Hall, Building No. 21, Fishkill CF Status: Open
Estimated Cost: \$912,753

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

Utilization Plan Summary	
Proposal	OGS01-D42646P-1140247: Rehabilitate Kitchen and Mess Hall, Building No. 21, Fishkill CF
Reference	OGS01-D42646P-1140247
Phase	Original, version 0
Status	✔ Approved
Notification Date	11/5/2015 by Lori Brodhead
Due Date	11/12/2015 5:00 pm US/Eastern
Submission Date	11/10/2015 by DEBRA ROZELLE - MWBE Contact
Review Date	11/13/2015 by Tryphina Ramsey
Reviewer Public Comments	Your Utilization Plan has been accepted as noted that the MWBE goal requirements have not been waiver or lowered. Your firm has agreed to continue your efforts throughout the course of the contract to meet the 30% requirement. Contact our office if you need assistance.
Reviewer Private Comments	Subs/suppliers confirmed

Transfer Subcontractors to Contract

Utilization Plan Information	
Estimated Bid/Transaction Amount	\$912,753

Primary Bidder/Prime Contractor						
Vendor Name	Cert	Inc in Goal	\$ Total	\$ Self Perf	\$ For Credit	Actions
P S & O CONSTRUCTION SERVICES INC	No	No	\$912,753	\$684,889 75.04%	-	View

Work Code Validation Symbol Legend: ✔ All assigned work codes are valid; ! Some assigned codes are not valid; ! No assigned work codes are valid; ✘ No work codes are assigned.

Subcontractors										
Subcontractor Name	Sub Tier	Cert	Inc in Goal	Type	Valid Work Code	\$ Commit	\$ Self Perf	\$ For Credit	Actions	
1 Atlantic Concrete Cutting Inc.	1	✔	✔ WBE	Sub 100%	✔	\$17,000 1.86%	\$17,000 1.86%	\$17,000 1.86%	View	
1 Kimco Group, Inc.	1	✔	✔ WBE	Sub 100%	✔	\$38,364 4.20%	\$38,364 4.20%	\$38,364 4.20%	View	
1 MAC Equipment, LLC	1	✔	✔ WBE	Reg. Dealer 100%	✔	\$3,000 0.33%	\$3,000 0.33%	\$3,000 0.33%	View	
1 Medina Insulation Corp	1	✔	✔ MBE	Sub 100%	✔	\$31,500 3.45%	\$31,500 3.45%	\$31,500 3.45%	View	

1 Pro Touch Construction Services LLC	1		 MBE	Sub 100%		\$20,000 2.19%	\$20,000 2.19%	\$20,000 2.19%	View
1 Q P ENTERPRISES	1		 WBE	Reg. Dealer 100%		\$28,000 3.07%	\$28,000 3.07%	\$28,000 3.07%	View
1 R I M Plumbing and Heating Supplies, Inc	1		 WBE	Reg. Dealer 100%		\$90,000 9.86%	\$90,000 9.86%	\$90,000 9.86%	View

Goal & Waiver Summary					
Goal Type	Goal	Plan	Status	\$ to Reach Goal	Waiver Status
MBE	15.00%	5.64%	-9.36% below goal	\$85,413	Waiver request saved
We will continue looking for a sprinkler sub which would have a value of \$38,000.00.					
WBE	15.00%	19.32%	4.32% above goal		
Total	30.00%	24.96%	-5.04% below goal	\$45,962	Waiver request saved
We will continue looking for a sprinkler sub which would have a value of \$38,000.00.					

Signature	
Signature	Debra J. Rozelle
Title	Administrative Assistant
Organization	S & O CONSTRUCTION SERVICES INC
Signature Date	11/10/2015

Additional Instructions	
Additional Instructions to Vendor	
Special Instructions to Vendor	