

[Proposal Main](#) | [View Proposal](#) | [Settings](#) | [Docs](#) | [Utilization Plans](#) | [Comments](#) | [Reviews](#) | [Linked Records](#) | [Reports](#)

OGS01-D42673C-1140247: Rehabilitate Electrical Distribution System, Coxsackie CF

Status: Open
Estimated Cost: \$749,820

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

Utilization Plan Summary

Proposal	OGS01-D42673C-1140247: Rehabilitate Electrical Distribution System, Coxsackie CF
Reference	42673C
Phase	Original, version 0
Status	Approved
Notification Date	5/21/2015 by Willa Ivery
Due Date	6/8/2015 5:00 pm US/Eastern
Submission Date	6/5/2015 by VALERIE DWYER
Review Date	6/8/2015 by Tryphina Ramsey
Reviewer Private Comments	Subs/suppliers confirmed.

Transfer Subcontractors to Contract

Utilization Plan Information

Estimated Bid/Transaction Amount	\$749,820
----------------------------------	------------------

Primary Bidder/Prime Contractor

Vendor Name	Cert	Inc in Goal	\$ Total	\$ Self Perf	\$ For Credit	Actions
Arold Construction Co Inc		WBE	\$749,820	\$405,020 54.02%	\$405,020 54.02%	View

Work Code Validation Symbol Legend: All assigned work codes are valid; Some assigned codes are not valid; No assigned work codes are valid; No work codes are assigned.

Subcontractors

Subcontractor Name	Sub Tier	Cert	Inc in Goal	Type	Valid Work Code	\$ Commit	\$ Self Perf	\$ For Credit	Actions
ANNANDALE CONSTRUCTION CORP	1		WBE	Sub 100%		\$55,000 7.34%	\$55,000 7.34%	\$55,000 7.34%	View
Scheib Corporation	1		WBE	Sub 100%		\$267,400 35.66%	\$267,400 35.66%	\$267,400 35.66%	View
TITAN ROOFING INC	1		MBE	Sub 100%		\$14,900 1.99%	\$14,900 1.99%	\$14,900 1.99%	View
WPNT CONSTRUCTION LLC	1		MBE	Truck/Haul 100%		\$7,500 1.00%	\$7,500 1.00%	\$7,500 1.00%	View

Goal & Waiver Summary

Goal Type	Goal	Plan	Status	\$ to Reach Goal	Waiver Status
-----------	------	------	--------	------------------	---------------

MBE	15.00%	2.99%	12.01% below goal	\$90,073	 Waiver request saved
Please consider granting a waiver as we have exceeded the goal in total.					
WBE	15.00%	97.01%	82.01% above goal		
Total	30.00%	100.00%	70.00% above goal		

Signature

Signature	Valerie M. Dwyer
Title	President
Organization	Arold Construction Co Inc
Signature Date	6/5/2015

Additional Instructions

Additional Instructions to Vendor	
Special Instructions to Vendor	

[Customer Support](#)

Copyright © 2015 B2Gnow. All rights reserved.

[Home](#) | [Help](#) | [Print This Page](#) | [Print To PDF](#)