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Utilization Plan: View Plan

Proposal Main View Proposal Settings Docs Utilization Plans Comments Reviews Linked Records Reports

OGS01-D44247P-1140247: Provide Classroom Expansion, 200 Wing St Regis Mohawk School Status: Open
Estimated Cost: $148,000

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract 
records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the 
transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access 
to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to. 

 Utilization Plan Summary
Proposal OGS01-D44247P-1140247: Provide Classroom Expansion, 200 Wing St Regis Mohawk School

Reference 44247P

Phase Original, version 0

Status  Approved

Notification Date 11/10/2014 by Willa Ivery

Due Date 11/19/2014 5:00 pm US/Eastern

Submission Date 11/12/2014 by Christopher Payette

Review Date 11/12/2014 by Tryphina Ramsey

 Transfer Subcontractors to Contract

 Utilization Plan Information
Estimated Bid/Transaction Amount $148,000

Vendor Attached File(s)   View Attachments

 Primary Bidder/Prime Contractor

Vendor Name Cert Inc in 
Goal $ Total $ Self Perf $ For 

Credit Actions

  LH LAPLANTE COMPANY INC No No $148,000 $117,434 
79.35%

- View 

Work Code Validation Symbol Legend:  All assigned work codes are valid;  Some assigned codes are not valid;  No assigned work 
codes are valid;  No work codes are assigned. 

 Subcontractors

Subcontractor Name Sub 
Tier Cert Inc in 

Goal Type
Valid 
Work 
Code

$ Commit $ Self 
Perf

$ For 
Credit Actions

  Insulation Specialty, Inc. 1  
WBE

Sub 
100%

$11,566 
7.81%

$11,566 
7.81%

$11,566 
7.81%

View 

  JHP Industrial Supply Co Inc 1  
MBE

Reg. 
Dealer 
100%

$19,000 
12.84%

$19,000 
12.84%

$19,000 
12.84%

View 

 Goal & Waiver Summary
Goal Type Goal Plan Status $ to Reach Goal Waiver Status

MBE 5.00% 12.84% 7.84% above goal

WBE 15.00% 7.81% -7.19% below goal $10,634  Waiver request saved

  Please review plan as submitted. It is our hope that by increasing the amount of MBE utilization to offset the WBE this plan 
will be accepted.

Total 20.00% 20.65% 0.65% above goal

 Signature
Signature  Christopher J Payette 

Title  Project Manager 

Organization  LH LAPLANTE COMPANY INC 
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Signature Date  11/12/2014 

 Additional Instructions
Additional Instructions to Vendor   

Special Instructions to Vendor   
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