

Utilization Plan: View Plan



- Proposal Main
- View Proposal
- Settings
- Docs
- Utilization Plans
- Comments
- Reviews
- Linked Records
- Reports

OGS01-D44670C-1140247: Reconfigure Yard Pens, Fences. Gates & Relocate CO Building Elmira CF Status: Open
Estimated Cost: \$619,744

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

Utilization Plan Summary	
Proposal	OGS01-D44670C-1140247: Reconfigure Yard Pens, Fences. Gates & Relocate CO Building Elmira CF
Reference	44670C
Phase	Original, version 0
Status	✔ Approved
Notification Date	2/5/2015 by Willa Ivery
Due Date	2/13/2015 5:00 pm US/Eastern
Submission Date	2/17/2015 by Chevon Deierlein
Review Date	2/17/2015 by Tryphina Ramsey
Reviewer Private Comments	Subs/suppliers confirmed.

Transfer Subcontractors to Contract

Utilization Plan Information	
Estimated Bid/Transaction Amount	\$619,744
Vendor Attached File(s)	View Attachments
Vendor Comments	Attached is a list of subcontractors, including minority contractors, who have confirmed performance of various tasks included on this project.

Primary Bidder/Prime Contractor							
Vendor Name	Cert	Inc in Goal	\$ Total	\$ Self Perf	\$ For Credit	Actions	
P Carjen Fence Co., Inc	No	No	\$619,744	\$494,744 79.83%	-	View	

Work Code Validation Symbol Legend: ✔ All assigned work codes are valid; ! Some assigned codes are not valid; ! No assigned work codes are valid; ✘ No work codes are assigned.

Subcontractors										
Subcontractor Name	Sub Tier	Cert	Inc in Goal	Type	Valid Work Code	\$ Commit	\$ Self Perf	\$ For Credit	Actions	
1 BOB MURPHY INC	1	✔	✔	Sub WBE 100%	✔	\$35,000 5.65%	\$35,000 5.65%	\$35,000 5.65%	View	
1 DANIEL J LYNCH INC	1	✔	✔	Sub WBE 100%	✔	\$45,000 7.26%	\$45,000 7.26%	\$45,000 7.26%	View	
1 R G L INC	1	✔	✔	Sub WBE 100%	✔	\$45,000 7.26%	\$45,000 7.26%	\$45,000 7.26%	View	

Goal & Waiver Summary

Goal Type	Goal	Plan	Status	\$ to Reach Goal	Waiver Status
MBE	9.00%	0.00%	-9.00% below goal	\$55,777	 Waiver request saved
Attached are a list of MBE Subcontractors Carjen fence contacted but failed to get a reply from regarding interest in the Elmira Project. Included is a contact log that includes emails issued to the MBE subcontractors.					
Attached files:					
	Action	File	Type	Size	Description
	View	Contact Back Up	PDF	201.83 KB	Email Back Up
	View	MBE(2).pdf	PDF	125.38 KB	MBE Contact Log
WBE	11.00%	20.17%	9.17% above goal		
Total	20.00%	20.17%	0.17% above goal		

Signature

Signature	Stephen Sett
Title	Assistant Project Manager
Organization	Carjen Fence Co., Inc
Signature Date	2/17/2015

Additional Instructions

Additional Instructions to Vendor	
Special Instructions to Vendor	

[Customer Support](#)

[Home](#) | [Help](#) | [Print This Page](#) | [Print To PDF](#)

Copyright © 2015 B2Gnow. All rights reserved.