

Utilization Plan: View Plan

Help & Tools 
[Proposal Main](#) | [View Proposal](#) | [Settings](#) | [Docs](#) | [Utilization Plans](#) | [Comments](#) | [Reviews](#) | [Linked Records](#) | [Reports](#)

OGS01-D44720H-1140247: Replace Coolers and Freezers, Building Nos. 15 and 89 Attica CF

Status: Open
Estimated Cost: \$406,800

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

Utilization Plan Summary

Proposal	OGS01-D44720H-1140247: Replace Coolers and Freezers, Building Nos. 15 and 89 Attica CF
Reference	44720H
Phase	Original, version 0
Status	 Approved
Notification Date	11/17/2014 by Willa Ivery
Due Date	11/26/2014 5:00 pm US/Eastern
Submission Date	12/1/2014 by ALAN BOWERS
Review Date	12/1/2014 by Tryphina Ramsey

Utilization Plan Information

Estimated Bid/Transaction Amount **\$406,800**

Primary Bidder/Prime Contractor

Vendor Name	Cert	Inc in Goal	\$ Total	\$ Self Perf	\$ For Credit	Actions
 HOOT MECHANICAL & ELECTRICAL INC	No	No	\$406,800	\$269,800 66.32%	-	View

Work Code Validation Symbol Legend:  All assigned work codes are valid;  Some assigned codes are not valid;  No assigned work codes are valid;  No work codes are assigned.

Subcontractors

Subcontractor Name	Sub Tier	Cert	Inc in Goal	Type	Valid Work Code	\$ Commit	\$ Self Perf	\$ For Credit	Actions
 MGM Insulation Inc	1		 MBE	Sub 100%		\$37,000 9.10%	\$37,000 9.10%	\$37,000 9.10%	View
 RAND & JONES ENTERPRISES CO INC	1		 WBE	Reg. Dealer 100%		\$100,000 24.58%	\$100,000 24.58%	\$100,000 24.58%	View

Goal & Waiver Summary

Goal Type	Goal	Plan	Status	\$ to Reach Goal	Waiver Status
MBE	3.00%	9.10%	6.10% above goal		
WBE	17.00%	24.58%	7.58% above goal		
Total	20.00%	33.68%	13.68% above goal		

Signature

Signature	Alan Bowers
Title	Project Manager
Organization	HOOT MECHANICAL & ELECTRICAL INC
Signature Date	12/1/2014

Additional Instructions

Additional Instructions to Vendor	
Special Instructions to Vendor	

[Customer Support](#)

Copyright © 2014 B2Gnow. All rights reserved.

[Home](#) | [Help](#) | [Print This Page](#) | [Print To PDF](#)