

Utilization Plan: View Plan

Help & Tools 
[Proposal Main](#) | [View Proposal](#) | [Settings](#) | [Docs](#) | [Utilization Plans](#) | [Comments](#) | [Reviews](#) | [Linked Records](#) | [Reports](#)

OGS01-D44765E-1140247: Replace Switchgear Cape Vincent CF

Status: Open
Estimated Cost: \$1,021,786

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

Utilization Plan Summary

| | |
|---------------------------|--------------------------------------------------------------------------------------------|
| Proposal | OGS01-D44765E-1140247: Replace Switchgear Cape Vincent CF |
| Reference | 44765E |
| Phase | Original, version 0 |
| Status |  Approved |
| Notification Date | 4/23/2015 by Willa Ivery |
| Due Date | 4/29/2015 5:00 pm US/Eastern |
| Submission Date | 4/28/2015 by Darcy Wilson |
| Review Date | 4/29/2015 by Tryphina Ramsey |
| Reviewer Private Comments | Sub/suppliers confirmed. |

Utilization Plan Information

| | |
|----------------------------------|-------------------------------------------------|
| Estimated Bid/Transaction Amount | \$1,021,786 |
| Vendor Attached File(s) | <input type="button" value="View Attachments"/> |

Primary Bidder/Prime Contractor

| Vendor Name | Cert | Inc in Goal | \$ Total | \$ Self Perf | \$ For Credit | Actions |
|------------------------------------------------------------------------------------------------------|--------------------|-------------|-------------|---------------------|---------------|----------------------|
|  S&L ELECTRIC INC | No | No | \$1,021,786 | \$817,429 80.00% | - | View |

Work Code Validation Symbol Legend:  All assigned work codes are valid;  Some assigned codes are not valid;  No assigned work codes are valid;  No work codes are assigned.

Subcontractors

| Subcontractor Name | Sub Tier | Cert | Inc in Goal | Type | Valid Work Code | \$ Commit | \$ Self Perf | \$ For Credit | Actions |
|------------------------------------------------------------------------------------------------------------------|----------|-------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------|---------------------|---------------------------------------------------------------------------------------|---------------------|---------------------|---------------------|----------------------|
|  City Electric Company, Inc | 1 |  |  WBE | Reg. Dealer 100% |  | \$132,832 13.00% | \$132,832 13.00% | \$132,832 13.00% | View |
|  JHP Industrial Supply Co Inc | 1 |  |  MBE | Reg. Dealer 100% |  | \$71,525 7.00% | \$71,525 7.00% | \$71,525 7.00% | View |

Goal & Waiver Summary

| Goal Type | Goal | Plan | Status | \$ to Reach Goal | Waiver Status |
|-----------|-------|-------|----------|------------------|---------------|
| MBE | 7.00% | 7.00% | Met goal | | |

| | | | | | |
|--------------|---------------|---------------|-----------------|--|--|
| WBE | 13.00% | 13.00% | Met goal | | |
| Total | 20.00% | 20.00% | Met goal | | |

| Signature | |
|------------------|---------------------------------|
| Signature | Darcy Wilson |
| Title | Administrative Assistant |
| Organization | S&L ELECTRIC INC |
| Signature Date | 4/28/2015 |

| Additional Instructions | |
|-----------------------------------|--|
| Additional Instructions to Vendor | |
| Special Instructions to Vendor | |

[Customer Support](#)

Copyright © 2015 B2Gnow. All rights reserved.

[Home](#) | [Help](#) | [Print This Page](#) | [Print To PDF](#)