

Utilization Plan: View Plan

Help & Tools 
[Proposal Main](#) | [View Proposal](#) | [Settings](#) | [Docs](#) | [Utilization Plans](#) | [Comments](#) | [Reviews](#) | [Linked Records](#) | [Reports](#)

OGS01-D44826E-1140247: Install Flushometers, B & E Blocks, Buildings 3 & 32

Status: Open
Estimated Cost: \$563,180

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

Utilization Plan Summary

Proposal	OGS01-D44826E-1140247: Install Flushometers, B & E Blocks, Buildings 3 & 32
Reference	44826E
Phase	Original, version 0
Status	 Approved
Notification Date	1/16/2015 by Tryphina Ramsey
Due Date	1/21/2015 5:00 pm US/Eastern
Submission Date	1/16/2015 by ERIC SCHMIDT
Review Date	1/16/2015 by Tryphina Ramsey
Reviewer Private Comments	Subs/suppliers Confirmed.

Utilization Plan Information

Estimated Bid/Transaction Amount	\$523,780
----------------------------------	------------------

Primary Bidder/Prime Contractor

Vendor Name	Cert	Inc in Goal	\$ Total	\$ Self Perf	\$ For Credit	Actions
 KAPLAN SCHMIDT ELECTRIC INC	No	No	\$523,780	\$415,780 79.38%	-	View

Work Code Validation Symbol Legend:  All assigned work codes are valid;  Some assigned codes are not valid;  No assigned work codes are valid;  No work codes are assigned.

Subcontractors

Subcontractor Name	Sub Tier	Cert	Inc in Goal	Type	Valid Work Code	\$ Commit	\$ Self Perf	\$ For Credit	Actions
 City Electric Company, Inc	1		 WBE	Manufacturer 100%		\$55,000 10.50%	\$55,000 10.50%	\$55,000 10.50%	View
 STEVE GENERAL CONTRACTOR INC	1		 MBE	Sub 100%		\$53,000 10.12%	\$53,000 10.12%	\$53,000 10.12%	View

Goal & Waiver Summary

Goal Type	Goal	Plan	Status	\$ to Reach Goal	Waiver Status
MBE	10.00%	10.12%	0.12% above goal		
WBE	10.00%	10.50%	0.50% above goal		
Total	20.00%	20.62%	0.62% above goal		

Signature

Signature	Eric F. Schmidt
Title	President
Organization	KAPLAN SCHMIDT ELECTRIC INC
Signature Date	1/16/2015

Additional Instructions

Additional Instructions to Vendor	
Special Instructions to Vendor	

[Customer Support](#)

Copyright © 2015 B2Gnow. All rights reserved.

[Home](#) | [Help](#) | [Print This Page](#) | [Print To PDF](#)