

Utilization Plan: View Plan

Help & Tools 
[Proposal Main](#) | [View Proposal](#) | [Settings](#) | [Docs](#) | [Utilization Plans](#) | [Comments](#) | [Reviews](#) | [Linked Records](#) | [Reports](#)

OGS01-D44827C-1140247: Upgrade Locker Rooms Fleet Administration Shop Region 1 Waterford FA

Status: Open
Estimated Cost: \$209,999

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

Utilization Plan Summary

Proposal	OGS01-D44827C-1140247: Upgrade Locker Rooms Fleet Administration Shop Region 1 Waterford FA
Reference	44827C
Phase	Original, version 0
Status	 Approved
Notification Date	3/13/2015 by Willa Ivery
Due Date	3/18/2015 5:00 pm US/Eastern
Submission Date	3/16/2015 by Theodore Papakonstadinou
Review Date	3/16/2015 by Tryphina Ramsey
Reviewer Private Comments	Subs/suppliers confirmed.

Utilization Plan Information

Estimated Bid/Transaction Amount **\$209,999**

Primary Bidder/Prime Contractor

Vendor Name	Cert	Inc in Goal	\$ Total	\$ Self Perf	\$ For Credit	Actions
 Aktor Corporation	No	No	\$209,999	\$124,999 59.52%	-	View

Work Code Validation Symbol Legend:  All assigned work codes are valid;  Some assigned codes are not valid;  No assigned work codes are valid;  No work codes are assigned.

Subcontractors

Subcontractor Name	Sub Tier	Cert	Inc in Goal	Type	Valid Work Code	\$ Commit	\$ Self Perf	\$ For Credit	Actions
 AKROS MGMT INC	1	No	No	Sub		\$20,000 9.52%	\$20,000 9.52%	-	View
 AMZ Construction Services, Inc.	1		 WBE	Sub 100%		\$25,000 11.90%	\$25,000 11.90%	\$25,000 11.90%	View
 TECHNICAL WELDING FABRICATORS LLC	1		 WBE	Sub 100%		\$40,000 19.05%	\$40,000 19.05%	\$40,000 19.05%	View

Goal & Waiver Summary

Goal Type	Goal	Plan	Status	\$ to Reach Goal	Waiver Status
MBE	15.00%	0.00%	-15.00% below goal	\$31,500	 Waiver request saved
The 30% minorities requirement will be given to WBE					

WBE	15.00%	30.95%	15.95% above goal		
Total	30.00%	30.95%	0.95% above goal		

Signature	
Signature	Andres Mercado
Title	Project Manager
Organization	Aktor Corporation
Signature Date	3/16/2015

Additional Instructions	
Additional Instructions to Vendor	
Special Instructions to Vendor	

[Customer Support](#)

Copyright © 2015 B2Gnow. All rights reserved.

[Home](#) | [Help](#) | [Print This Page](#) | [Print To PDF](#)