

[Proposal Main](#) | [View Proposal](#) | [Settings](#) | [Docs](#) | [Utilization Plans](#) | [Comments](#) | [Reviews](#) | [Linked Records](#) | [Reports](#)

OGS01-D44839C-1140247: Rehabilitate Bus Loop and Concrete Roadways GNARESP

Status: Open
Estimated Cost: \$8,124,000

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

Utilization Plan Summary

Proposal	OGS01-D44839C-1140247: Rehabilitate Bus Loop and Concrete Roadways GNARESP
Reference	OGS01-D44839C-1140247
Phase	Original, version 0
Status	 Approved
Notification Date	8/25/2015 by Tryphina Ramsey
Due Date	8/28/2015 5:00 pm US/Eastern
Submission Date	8/27/2015 by Tom Owens
Review Date	8/27/2015 by Tryphina Ramsey
Reviewer Public Comments	The value of the allowance can be deducted at the end of the contract if not utilized. Please contact the MWBE office throughout the course of the contract, for assistance with MWBE participation.
Reviewer Private Comments	Sub/suppliers confirmed

[Transfer Subcontractors to Contract](#)

Utilization Plan Information

Estimated Bid/Transaction Amount	\$8,124,000
----------------------------------	--------------------

Primary Bidder/Prime Contractor

Vendor Name	Cert	Inc in Goal	\$ Total	\$ Self Perf	\$ For Credit	Actions
 BETTE & CRING LLC	No	No	\$8,124,000	\$6,543,844 80.55%	-	View

Work Code Validation Symbol Legend:  All assigned work codes are valid;  Some assigned codes are not valid;  No assigned work codes are valid;  No work codes are assigned.

Subcontractors

Subcontractor Name	Sub Tier	Cert	Inc in Goal	Type	Valid Work Code	\$ Commit	\$ Self Perf	\$ For Credit	Actions
 A & K Slip Forming Inc.	1		 WBE	Sub 100%		\$464,375 5.72%	\$464,375 5.72%	\$464,375 5.72%	View
 ACCESS TECHNOLOGY INTEGRATION INC	1		 WBE	Sub 100%		\$93,339 1.15%	\$93,339 1.15%	\$93,339 1.15%	View
 Classic Environmental Inc.	1		 WBE	Sub 100%		\$38,750 0.48%	\$38,750 0.48%	\$38,750 0.48%	View
 D S Specialties Inc	1		 WBE	Sub 100%		\$175,213 2.16%	\$175,213 2.16%	\$175,213 2.16%	View

Generated by Lori Brodhead, Office of General Services on 8/27/2015									
1	Donnelly Construction Inc.		WBE	100%		\$70,344 0.87%	\$70,344 0.87%	\$70,344 0.87%	View
1	DORSEY CONSTRUCTION & GENERAL CONTRACTING	1	MBE	Sub 100%		\$59,400 0.73%	\$59,400 0.73%	\$59,400 0.73%	View
1	INTERSTATE REINFORCING INC	1	MBE	Sub 100%		\$293,035 3.61%	\$293,035 3.61%	\$293,035 3.61%	View
1	J C Smith Inc.	1	WBE	Reg. Dealer 100%		\$15,000 0.18%	\$15,000 0.18%	\$15,000 0.18%	View
1	RJ Young Construction	1	MBE	Sub 100%		\$146,700 1.81%	\$146,700 1.81%	\$146,700 1.81%	View
1	S Y Kim Land Surveyor, PC	1	MBE	Sub 100%		\$20,000 0.25%	\$20,000 0.25%	\$20,000 0.25%	View
1	TITAN ROOFING INC	1	MBE	Sub 100%		\$204,000 2.51%	\$204,000 2.51%	\$204,000 2.51%	View

Goal & Waiver Summary															
Goal Type	Goal	Plan	Status	\$ to Reach Goal	Waiver Status										
MBE	10.00%	8.90%	-1.10% below goal	\$89,265	Waiver request saved										
<p>We have exceeded 20% MWBE participation of the base bid amount excluding field order allowance of \$340,000. The base bid amount excluding field order allowance is \$7,784,000, and 20% of that amount is \$1,556,800. In the event that the field order allowance is utilized, we will endeavor to provide M/WBE participation for portions of work associated with field order allowance.</p> <p>Attached files:</p> <table border="1"> <thead> <tr> <th>Action</th> <th>File</th> <th>Type</th> <th>Size</th> <th>Description</th> </tr> </thead> <tbody> <tr> <td>View</td> <td>Waiver Form</td> <td>PDF</td> <td>107.45 KB</td> <td></td> </tr> </tbody> </table>						Action	File	Type	Size	Description	View	Waiver Form	PDF	107.45 KB	
Action	File	Type	Size	Description											
View	Waiver Form	PDF	107.45 KB												
WBE	10.00%	10.55%	0.55% above goal												
Total	20.00%	19.45%	-0.55% below goal	\$44,644	Waiver request saved										
<p>We have exceeded 20% MWBE participation of the base bid amount excluding field order allowance of \$340,000. The base bid amount excluding field order allowance is \$7,784,000, and 20% of that amount is \$1,556,800. In the event that the field order allowance is utilized, we will endeavor to provide M/WBE participation for portions of work associated with field order allowance.</p> <p>Attached files:</p> <table border="1"> <thead> <tr> <th>Action</th> <th>File</th> <th>Type</th> <th>Size</th> <th>Description</th> </tr> </thead> <tbody> <tr> <td>View</td> <td>Waiver Form</td> <td>PDF</td> <td>107.45 KB</td> <td></td> </tr> </tbody> </table>						Action	File	Type	Size	Description	View	Waiver Form	PDF	107.45 KB	
Action	File	Type	Size	Description											
View	Waiver Form	PDF	107.45 KB												

Signature	
Signature	Thomas Owens
Title	Project Manager
Organization	BETTE & CRING LLC
Signature Date	8/27/2015

Additional Instructions	
Additional Instructions to Vendor	
Special Instructions to Vendor	