

Utilization Plan: View Plan



- [Proposal Main](#)
- [View Proposal](#)
- [Settings](#)
- [Docs](#)
- [Utilization Plans](#)
- [Comments](#)
- [Reviews](#)
- [Linked Records](#)
- [Reports](#)

D44854E: Provide Central Security Unit, Building No. 51 Highland RC

Status: Open
Estimated Cost: \$737,222

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

Utilization Plan Summary	
Proposal	D44854E: Provide Central Security Unit, Building No. 51 Highland RC
Reference	44854E
Phase	Original, version 0
Status	✔ Approved
Notification Date	3/3/2016 by Mariam Mehanna
Due Date	3/9/2016 5:00 pm US/Eastern
Submission Date	3/7/2016 by SHARON SERINI
Review Date	3/7/2016 by Tryphina Ramsey
Reviewer Public Comments	Your plan has been approved for MWBE purposes only, your listed subcontractors/suppliers must also be approved by OGS Vendor Responsibility Unit. Please contact our office if you need any assistance.
Reviewer Private Comments	Subs/suppliers confirmed

Transfer Subcontractors to Contract

Utilization Plan Information	
Estimated Bid/Transaction Amount	\$737,222

Primary Bidder/Prime Contractor						
Vendor Name	Cert	Inc in Goal	\$ Total	\$ Self Perf	\$ For Credit	Actions
P HUDSON VALLEY ELECTRICAL CONSTRUCTION & MAINTENANCE INC	No	No	\$737,222	\$497,222 67.45%	-	View

Work Code Validation Symbol Legend: ✔ All assigned work codes are valid; ! Some assigned codes are not valid; ! No assigned work codes are valid; ✘ No work codes are assigned.

Subcontractors										
Subcontractor Name	Sub Tier	Cert	Inc in Goal	Type	Valid Work Code	\$ Commit	\$ Self Perf	\$ For Credit	Actions	
1 Leclerc's Electric Corporation	1	✔	✔	Reg. Dealer 100%	✔	\$220,000 29.84%	\$220,000 29.84%	\$220,000 29.84%	View	
1 VINEYARD AVENUE ELECTRIC INC	1	✔	✔	Sub 100%	✔	\$20,000 2.71%	\$20,000 2.71%	\$20,000 2.71%	View	

Goal & Waiver Summary					
Goal Type	Goal	Plan	Status	\$ to Reach Goal	Waiver Status
MBE	15.00%	29.84%	14.84% above goal		

WBE	15.00%	2.71%	-12.29% below goal	\$90,583	 Waiver request saved
	I am above goals by 2.55%.				
Total	30.00%	32.55%	2.55% above goal		

Signature	
Signature	sharon serini
Title	project management
Organization	HUDSON VALLEY ELECTRICAL CONSTRUCTION & MAINTENANCE INC
Signature Date	3/7/2016

Additional Instructions	
Additional Instructions to Vendor	
Special Instructions to Vendor	

[Customer Support](#)

Copyright © 2016 B2Gnow. All rights reserved.

[Home](#) | [Help](#) | [Print This Page](#) | [Print To PDF](#)