

Utilization Plan: View Plan

Help & Tools 
[Proposal Main](#) | [View Proposal](#) | [Settings](#) | [Docs](#) | [Utilization Plans](#) | [Comments](#) | [Reviews](#) | [Linked Records](#) | [Reports](#)

D44892E: Provide Electrical Upgrades, Seneca, Cayuga & Onondaga Counties Region 3 Various Location

Status: Open
Estimated Cost: \$358,700

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

Utilization Plan Summary

Proposal	D44892E: Provide Electrical Upgrades, Seneca, Cayuga & Onondaga Counties Region 3 Various Location
Reference	44892E
Phase	Original, version 0
Status	 Approved
Notification Date	4/28/2016 by Mariam Mehanna
Due Date	5/6/2016 5:00 pm US/Eastern
Submission Date	5/6/2016 by I Lickhall
Review Date	5/9/2016 by Tryphina Ramsey
Reviewer Public Comments	Your plan has been approved for MWBE purposes only, your listed subcontractors/suppliers must also be approved by OGS Vendor Responsibility Unit. Please note your firm has proposed to utilize one supplier to meet the MWBE requirements of the contract. We would like to caution your firm of this practice, if all materials as proposed are not needed for the project, your firm will still be required to meet the remaining goal balance of the contract. We advise that your firm also solicit subcontractors as part of your team to complete the project. Please contact our office if you need any assistance.
Reviewer Private Comments	Supplier confirmed.

Utilization Plan Information

Estimated Bid/Transaction Amount	\$358,700
Vendor Attached File(s)	<input type="button" value="View Attachments"/>

Primary Bidder/Prime Contractor

Vendor Name	Cert	Inc in Goal	\$ Total	\$ Self Perf	\$ For Credit	Actions
 BEKEN CONTRACTING SERVICES LLC	No	No	\$358,700	\$218,700 60.97%	-	View

Work Code Validation Symbol Legend:  All assigned work codes are valid;  Some assigned codes are not valid;  No assigned work codes are valid;  No work codes are assigned.

Subcontractors

Subcontractor Name	Sub Tier	Cert	Inc in Goal	Type	Valid Work Code	\$ Commit	\$ Self Perf	\$ For Credit	Actions
 City Electric Company, Inc	1		 WBE	Reg. Dealer 100%		\$140,000 39.03%	\$140,000 39.03%	\$140,000 39.03%	View

Goal & Waiver Summary

Goal Type	Goal	Plan	Status	\$ to Reach Goal	Waiver Status										
MBE	15.00%	0.00%	-15.00% below goal	\$53,805	 Waiver request saved										
We have exceeded our WBE goal on this project															
Attached files:															
<table border="1"> <thead> <tr> <th>Action</th> <th>File</th> <th>Type</th> <th>Size</th> <th>Description</th> </tr> </thead> <tbody> <tr> <td>View</td> <td>Signed_Waiver.pdf</td> <td>PDF</td> <td>194.34 KB</td> <td></td> </tr> </tbody> </table>						Action	File	Type	Size	Description	View	Signed_Waiver.pdf	PDF	194.34 KB	
Action	File	Type	Size	Description											
View	Signed_Waiver.pdf	PDF	194.34 KB												
WBE	15.00%	39.03%	24.03% above goal												
Total	30.00%	39.03%	9.03% above goal												

Signature

Signature	James B Kennedy
Title	Vice President
Organization	BEKEN CONTRACTING SERVICES LLC
Signature Date	5/6/2016

Additional Instructions

Additional Instructions to Vendor	
Special Instructions to Vendor	

[Customer Support](#)

[Home](#) | [Help](#) | [Print This Page](#) | [Print To PDF](#)

Copyright © 2016 B2Gnow. All rights reserved.