

Utilization Plan: View Plan

Help & Tools 
[Proposal Main](#) | [View Proposal](#) | [Settings](#) | [Docs](#) | [Utilization Plans](#) | [Comments](#) | [Reviews](#) | [Linked Records](#) | [Reports](#)

OGS01-D44905H-1140247: Replace HVAC Systems, Office Space Region 5 Depew

Status: Open
Estimated Cost: \$497,000

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

Utilization Plan Summary

Proposal	OGS01-D44905H-1140247: Replace HVAC Systems, Office Space Region 5 Depew
Reference	44905H
Phase	Original, version 0
Status	 Approved
Notification Date	9/25/2014 by Willa Ivery
Due Date	10/2/2014 5:00 pm US/Eastern
Submission Date	10/2/2014 by SAMUEL PREZIOSO
Review Date	10/2/2014 by Tryphina Ramsey
Reviewer Private Comments	All Subs/Suppliers have been confirmed. Try

Transfer Subcontractors to Contract

Utilization Plan Information

Estimated Bid/Transaction Amount **\$497,000**

Primary Bidder/Prime Contractor

Vendor Name	Cert	Inc in Goal	\$ Total	\$ Self Perf	\$ For Credit	Actions
 GREATER NI AGARA MECHANICAL INC	No	No	\$497,000	\$397,055 79.89%	-	View

Work Code Validation Symbol Legend:  All assigned work codes are valid;  Some assigned codes are not valid;  No assigned work codes are valid;  No work codes are assigned.

Subcontractors

Subcontractor Name	Sub Tier	Cert	Inc in Goal	Type	Valid Work Code	\$ Commit	\$ Self Perf	\$ For Credit	Actions
 Coverco, Inc.	1		 WBE	Sub 100%		\$23,900 4.81%	\$23,900 4.81%	\$23,900 4.81%	View
 RAND & JONES ENTERPRISES CO INC	1		 MBE	Sub 100%		\$50,145 10.09%	\$50,145 10.09%	\$50,145 10.09%	View
 WEYDMAN ELECTRIC INC	1		 WBE	Sub 100%		\$25,900 5.21%	\$25,900 5.21%	\$25,900 5.21%	View

Goal & Waiver Summary

Goal Type	Goal	Plan	Status	\$ to Reach Goal	Waiver Status
MBE	10.00%	10.09%	Met goal		
WBE	10.00%	10.02%	Met goal		
Total	20.00%	20.11%	0.11% above goal		

Signature

Signature	Samuel Vincent Prezioso
Title	Vice President/Co-Owner
Organization	GREATER NIAGARA MECHANICAL INC
Signature Date	10/2/2014

Additional Instructions

Additional Instructions to Vendor	
Special Instructions to Vendor	

[Customer Support](#)

[Home](#) | [Help](#) | [Print This Page](#) | [Print To PDF](#)

Copyright © 2014 B2Gnow. All rights reserved.