

Utilization Plan: View Plan



[Proposal Main](#) | [View Proposal](#) | [Settings](#) | [Docs](#) | [Utilization Plans](#) | [Comments](#) | [Reviews](#) | [Linked Records](#) | [Reports](#)

D44962C: Replace Roofs, Bldgs. 46 & 11, I – Block and G – Block Respectively Elmira CF

Status: Open
Estimated Cost: \$959,776

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

Utilization Plan Summary	
Proposal	D44962C: Replace Roofs, Bldgs. 46 & 11, I – Block and G – Block Respectively Elmira CF
Reference	44962C
Phase	Original, version 0
Status	Approved
Notification Date	3/24/2016 by Mariam Mehanna
Due Date	3/30/2016 5:00 pm US/Eastern
Submission Date	3/29/2016 by Josh Hallenbeck
Review Date	3/30/2016 by Tryphina Ramsey
Reviewer Public Comments	Your plan has been approved for MWBE purposes only, your listed subcontractors/suppliers must also be approved by OGS Vendor Responsibility Unit. Please contact our office if you need any assistance.
Subcontractors Transferred	5/12/2016 by Ashley Pacelli
Linked Contract	00000000000000000008938: Replace Roofs, Bldgs. 46 & 11, I – Block and G – Block Respectively Elmira CF
	<ul style="list-style-type: none"> > View Contract > View Subs

Transfer Subcontractors to Contract

Utilization Plan Information	
Estimated Bid/Transaction Amount	\$959,776
Vendor Attached File(s)	View Attachments

Primary Bidder/Prime Contractor						
Vendor Name	Cert	Inc in Goal	\$ Total	\$ Self Perf	\$ For Credit	Actions
General Roofing Contractors, LLC		WBE	\$959,776	\$528,776 55.09%	\$528,776 55.09%	View

Work Code Validation Symbol Legend: All assigned work codes are valid; Some assigned codes are not valid; No assigned work codes are valid; No work codes are assigned.

Subcontractors										
Subcontractor Name	Sub Tier	Cert	Inc in Goal	Type	Valid Work Code	\$ Commit	\$ Self Perf	\$ For Credit	Actions	
ABC Supply Company, Inc.	1	No	No	Sub		\$140,000 14.59%	\$140,000 14.59%	-	View	
ADMAR SUPPLY COMPANY INC	1	No	No	Truck/Haul		\$13,000 1.35%	\$13,000 1.35%	-	View	

1	CASELLA WASTE MANAGEMENT OF NEW YORK INC	1	No	No	Truck/Haul		\$20,000 2.08%	\$20,000 2.08%	-	View
1	CPI Daylighting Contracts, Inc.	1	No	No	Manufacturer		\$113,000 11.77%	\$113,000 11.77%	-	View
1	JHP Industrial Supply Co Inc	1		 MBE	Sub 100%		\$145,000 15.11%	\$145,000 15.11%	\$145,000 15.11%	View

Goal & Waiver Summary

Goal Type	Goal	Plan	Status	\$ to Reach Goal	Waiver Status
MBE	15.00%	15.11%	0.11% above goal		
WBE	15.00%	55.09%	40.09% above goal		
Total	30.00%	70.20%	40.20% above goal		

Signature

Signature	Joshua J. Hallenbeck
Title	Controller
Organization	General Roofing Contractors, LLC
Signature Date	3/29/2016

Additional Instructions

Additional Instructions to Vendor	
Special Instructions to Vendor	

[Customer Support](#)

Copyright © 2016 B2Gnow. All rights reserved.

[Home](#) | [Help](#) | [Print This Page](#) | [Print To PDF](#)