

Utilization Plan: View Plan

Help & Tools 
[Proposal Main](#) | [View Proposal](#) | [Settings](#) | [Docs](#) | [Utilization Plans](#) | [Comments](#) | [Reviews](#) | [Linked Records](#) | [Reports](#)

OGS01-D44988C-1140247: Replace Roofs, Annex Building 1, Taberg RC Center for Girls

Status: Open
Estimated Cost: \$760,447

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

Utilization Plan Summary

Proposal	OGS01-D44988C-1140247: Replace Roofs, Annex Building 1, Taberg RC Center for Girls
Reference	44988C
Phase	Original, version 0
Status	 Approved
Notification Date	4/2/2015 by Willa Ivery
Due Date	4/7/2015 5:00 pm US/Eastern
Submission Date	4/7/2015 by Lori Parry
Review Date	4/7/2015 by Tryphina Ramsey
Reviewer Private Comments	Subs/suppliers confirmed.

Utilization Plan Information

Estimated Bid/Transaction Amount **\$760,447**

Primary Bidder/Prime Contractor

Vendor Name	Cert	Inc in Goal	\$ Total	\$ Self Perf	\$ For Credit	Actions
 S & L ROOFING & SHEETMETAL INC	No	No	\$760,447	\$606,247 79.72%	-	View

Work Code Validation Symbol Legend:  All assigned work codes are valid;  Some assigned codes are not valid;  No assigned work codes are valid;  No work codes are assigned.

Subcontractors

Subcontractor Name	Sub Tier	Cert	Inc in Goal	Type	Valid Work Code	\$ Commit	\$ Self Perf	\$ For Credit	Actions
 JHP Industrial Supply Co Inc	1		 MBE	Manufacturer 100%		\$134,700 17.71%	\$134,700 17.71%	\$134,700 17.71%	View
 RI CCELLI TRUCKING INC	1		 WBE	Truck/Haul 100%		\$19,500 2.56%	\$19,500 2.56%	\$19,500 2.56%	View

Goal & Waiver Summary

Goal Type	Goal	Plan	Status	\$ to Reach Goal	Waiver Status
MBE	7.00%	17.71%	10.71% above goal		
WBE	13.00%	2.56%	-10.44% below goal	\$79,358	 Waiver request saved
We reached our overall goal between the two.					
Total	20.00%	20.28%	0.28% above goal		

Signature

Signature	Lori Parry
Title	Office Manager
Organization	S & L ROOFING & SHEETMETAL INC
Signature Date	4/7/2015

Additional Instructions

Additional Instructions to Vendor	
Special Instructions to Vendor	

[Customer Support](#)

Copyright © 2015 B2Gnow. All rights reserved.

[Home](#) | [Help](#) | [Print This Page](#) | [Print To PDF](#)