

**Utilization Plan: View Plan**



- Proposal Main
- View Proposal
- Settings
- Docs
- Utilization Plans
- Comments
- Reviews
- Linked Records
- Reports

D45009E: Provide Medical/Dental and Office Space MacCormick SC

Status: Open  
Estimated Cost: \$359,700

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

Utilization Plan Summary	
Proposal	<b>D45009E: Provide Medical/Dental and Office Space MacCormick SC</b>
Reference	<b>45009E</b>
Phase	<b>Original, version 0</b>
Status	<span style="color: green;">✔</span> <b>Approved</b>
Notification Date	<b>3/3/2016 by Mariam Mehanna</b>
Due Date	<b>3/9/2016 5:00 pm US/Eastern</b>
Submission Date	<b>3/9/2016 by Devin Ashman</b>
Review Date	<b>3/9/2016 by Tryphina Ramsey</b>
Reviewer Public Comments	<b>Your plan has been Accepted As Noted, that the MWBE goals have not been waived or lowered, your firm is still required to meet the 30% goal of the contract. All listed subcontractors and suppliers must also be approved by OGS Vendor Responsibility Unit prior to participating in this project. Per our conversation your firm has agreed to continue its efforts to meet the remaining goal throughout the course of the contract. Please contact our office if you need assistance.</b>

Transfer Subcontractors to Contract

Utilization Plan Information	
Estimated Bid/Transaction Amount	<b>\$359,700</b>
Vendor Attached File(s)	<a href="#">View Attachments</a>

Primary Bidder/Prime Contractor						
Vendor Name	Cert	Inc in Goal	\$ Total	\$ Self Perf	\$ For Credit	Actions
<span style="border: 1px solid green; padding: 2px;">P</span> MATCO ELECTRIC CORPORATION	No	No	\$359,700	\$262,753 73.05%	-	<a href="#">View</a>

Work Code Validation Symbol Legend: ✔ All assigned work codes are valid; ! Some assigned codes are not valid; ! No assigned work codes are valid; ✘ No work codes are assigned.

Subcontractors									
Subcontractor Name	Sub Tier	Cert	Inc in Goal	Type	Valid Work Code	\$ Commit	\$ Self Perf	\$ For Credit	Actions
<span style="border: 1px solid green; padding: 2px;">1</span> A-M Electric Inc.	1	<span style="color: green;">✔</span>	<span style="color: green;">✔</span> MBE	Sub 100%	<span style="color: green;">✔</span>	\$62,948 17.50%	\$62,948 17.50%	\$62,948 17.50%	<a href="#">View</a>
<span style="border: 1px solid green; padding: 2px;">1</span> City Electric Company, Inc	1	<span style="color: green;">✔</span>	<span style="color: green;">✔</span> WBE	Reg. Dealer 100%	<span style="color: green;">✔</span>	\$34,000 9.45%	\$34,000 9.45%	\$34,000 9.45%	<a href="#">View</a>

**Goal & Waiver Summary**

Goal Type	Goal	Plan	Status	\$ to Reach Goal	Waiver Status										
MBE	15.00%	17.50%	2.50% above goal												
WBE	15.00%	9.45%	-5.55% below goal	\$19,955	Waiver request saved										
Partial Waiver is requested for WBE - Amount committed to is \$31,000.00 to City Electric for the Lighting Fixture package and commodities Attached files: <table border="1"> <thead> <tr> <th>Action</th> <th>File</th> <th>Type</th> <th>Size</th> <th>Description</th> </tr> </thead> <tbody> <tr> <td><a href="#">View</a></td> <td>MWBE_Plan_Waiver-MacCormick_OGS_45009-E(1).pdf</td> <td>PDF</td> <td>286.76 KB</td> <td></td> </tr> </tbody> </table>						Action	File	Type	Size	Description	<a href="#">View</a>	MWBE_Plan_Waiver-MacCormick_OGS_45009-E(1).pdf	PDF	286.76 KB	
Action	File	Type	Size	Description											
<a href="#">View</a>	MWBE_Plan_Waiver-MacCormick_OGS_45009-E(1).pdf	PDF	286.76 KB												
<b>Total</b>	<b>30.00%</b>	<b>26.95%</b>	<b>-3.05% below goal</b>	<b>\$10,963</b>	<b>Waiver request saved</b>										
The project as a whole consists of an allowance for proprietary Fire Alarm Equipment of \$71,112 which per contract includes our overhead and profit built into our bid, and the balance of the project consist of lighting and gear packages that we are committing to WBE and MBE firms. The work itself is all self performed and with a schedule that is so spread out over time for the number of man-hours in the project and size of the project it is not feasible to consider the use of a subcontractor to perform even a portion of the work we self perform. Attached files: <table border="1"> <thead> <tr> <th>Action</th> <th>File</th> <th>Type</th> <th>Size</th> <th>Description</th> </tr> </thead> <tbody> <tr> <td><a href="#">View</a></td> <td>MWBE_Plan_Waiver-MacCormick_OGS_45009-E(2).pdf</td> <td>PDF</td> <td>286.76 KB</td> <td></td> </tr> </tbody> </table>						Action	File	Type	Size	Description	<a href="#">View</a>	MWBE_Plan_Waiver-MacCormick_OGS_45009-E(2).pdf	PDF	286.76 KB	
Action	File	Type	Size	Description											
<a href="#">View</a>	MWBE_Plan_Waiver-MacCormick_OGS_45009-E(2).pdf	PDF	286.76 KB												

**Signature**

Signature	<b>Devin M. Ashman</b>
Title	<b>Sr. Project Manager/ MWBE Officer</b>
Organization	<b>MATCO ELECTRIC CORPORATION</b>
Signature Date	<b>3/9/2016</b>

**Additional Instructions**

Additional Instructions to Vendor	
Special Instructions to Vendor	

[Customer Support](#)[Home](#) | [Help](#) | [Print This Page](#) | [Print To PDF](#)

Copyright © 2016 B2Gnow. All rights reserved.