

Utilization Plan: View Plan



[Proposal Main](#) | [View Proposal](#) | [Settings](#) | [Docs](#) | [Utilization Plans](#) | [Comments](#) | [Reviews](#) | [Linked Records](#) | [Reports](#)

OGS01-D45025C-1140247: Mitigate and Restore Site, Phase II SUC- Oneonta

Status: Open
Estimated Cost: \$289,600

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

Utilization Plan Summary

Proposal	OGS01-D45025C-1140247: Mitigate and Restore Site, Phase II SUC- Oneonta
Reference	45025C
Phase	Original, version 0
Status	Approved
Notification Date	11/26/2014 by Mariam Mehanna
Due Date	12/5/2014 5:00 pm US/Eastern
Submission Date	11/26/2014 by CHRISTINE CARNRIKE
Review Date	11/30/2014 by Tryphina Ramsey

[Transfer Subcontractors to Contract](#)

Utilization Plan Information

Estimated Bid/Transaction Amount	\$289,600
Vendor Attached File(s)	View Attachments

Primary Bidder/Prime Contractor

Vendor Name	Cert	Inc in Goal	\$ Total	\$ Self Perf	\$ For Credit	Actions
Burrell's Excavating, Inc.	No	No	\$289,600	\$231,680 80.00%	-	View

Work Code Validation Symbol Legend: All assigned work codes are valid; Some assigned codes are not valid; No assigned work codes are valid; No work codes are assigned.

Subcontractors

Subcontractor Name	Sub Tier	Cert	Inc in Goal	Type	Valid Work Code	\$ Commit	\$ Self Perf	\$ For Credit	Actions
JHP Industrial Supply Co Inc	1		MBE	Manufacturer 100%		\$14,480 5.00%	\$14,480 5.00%	\$14,480 5.00%	View
RICCELLI TRUCKING INC	1		WBE	Truck/Haul 100%		\$43,440 15.00%	\$43,440 15.00%	\$43,440 15.00%	View

Goal & Waiver Summary

Goal Type	Goal	Plan	Status	\$ to Reach Goal	Waiver Status
MBE	5.00%	5.00%	Met goal		
WBE	15.00%	15.00%	Met goal		
Total	20.00%	20.00%	Met goal		

Signature

Signature	MATTHEW D. BURRELL
Title	VICE PRESIDENT
Organization	Burrell's Excavating, Inc.
Signature Date	11/26/2014

Additional Instructions

Additional Instructions to Vendor

Special Instructions to Vendor

[Customer Support](#)

[Home](#) | [Help](#) | [Print This Page](#) | [Print To PDF](#)

Copyright © 2014 B2Gnow. All rights reserved.