

Utilization Plan: View Plan

Help & Tools 
[Proposal Main](#) | [View Proposal](#) | [Settings](#) | [Docs](#) | [Utilization Plans](#) | [Comments](#) | [Reviews](#) | [Linked Records](#) | [Reports](#)

OGS01-D45069E-1140247: Upgrade Coolers & Freezers Buildings 12i & 14, Wallkill CF

Status: Open
Estimated Cost: \$122,315

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

Utilization Plan Summary

Proposal	OGS01-D45069E-1140247: Upgrade Coolers & Freezers Buildings 12i & 14, Wallkill CF
Reference	45069E
Phase	Original, version 0
Status	 Approved
Notification Date	11/4/2014 by Mariam Mehanna
Due Date	11/12/2014 5:00 pm US/Eastern
Submission Date	11/10/2014 by MICHAEL MAHOOD
Review Date	11/12/2014 by Tryphina Ramsey

Utilization Plan Information

Estimated Bid/Transaction Amount	\$122,315
Vendor Attached File(s)	<input type="button" value="View Attachments"/>
Vendor Comments	Revised for WBE Supplier

Primary Bidder/Prime Contractor

Vendor Name	Cert	Inc in Goal	\$ Total	\$ Self Perf	\$ For Credit	Actions
 OLYMPIC ELECTRIC OF THE HUDSON VALLEYLLC	No	No	\$122,315	\$97,852 80.00%	-	View

Work Code Validation Symbol Legend:  All assigned work codes are valid;  Some assigned codes are not valid;  No assigned work codes are valid;  No work codes are assigned.

Subcontractors

Subcontractor Name	Sub Tier	Cert	Inc in Goal	Type	Valid Work Code	\$ Commit	\$ Self Perf	\$ For Credit	Actions
 D B E Electric Corporation	1		 MBE	Manufacturer 100%		\$7,339 6.00%	\$7,339 6.00%	\$7,339 6.00%	View
 TURTLE & HUGHES INC	1		 WBE	Manufacturer 100%		\$17,124 14.00%	\$17,124 14.00%	\$17,124 14.00%	View

Goal & Waiver Summary

Goal Type	Goal	Plan	Status	\$ to Reach Goal	Waiver Status
MBE	6.00%	6.00%	Met goal		
WBE	14.00%	14.00%	Met goal		
Total	20.00%	20.00%	Met goal		

Signature

Signature	Michael S. Mahood
Title	Member
Organization	OLYMPIC ELECTRIC OF THE HUDSON VALLEYLLC
Signature Date	11/10/2014

Additional Instructions

Additional Instructions to Vendor	
Special Instructions to Vendor	

[Customer Support](#)

[Home](#) | [Help](#) | [Print This Page](#) | [Print To PDF](#)

Copyright © 2014 B2Gnow. All rights reserved.