

Utilization Plan: View Plan



[Proposal Main](#) |
 [View Proposal](#) |
 [Settings](#) |
 [Docs](#) |
 [Utilization Plans](#) |
 [Comments](#) |
 [Reviews](#) |
 [Linked Records](#) |
 [Reports](#)

D45079E: Replace Storm and Sanitary Piping, P1 88' Level GNARESP

Status: Open
Estimated Cost: \$480,100

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

Utilization Plan Summary	
Proposal	D45079E: Replace Storm and Sanitary Piping, P1 88' Level GNARESP
Reference	45079E
Phase	Original, version 0
Status	Approved
Notification Date	6/16/2016 by Mariam Mehanna
Due Date	6/22/2016 5:00 pm US/Eastern
Submission Date	6/22/2016 by Paul Galarneau
Review Date	6/22/2016 by Ashley Pacelli
Reviewer Public Comments	Your plan has been approved for MWBE purposes only. If listed supplier can not provide materials , you are still responsible for meeting the 30% required goal. All listed subcontractors and suppliers must also be approved by OGS Vendor Responsibility Unit prior to participating in this project. Please contact our office if you need any assistance.

[Transfer Subcontractors to Contract](#)

Utilization Plan Information	
Estimated Bid/Transaction Amount	\$480,100
Vendor Attached File(s)	View Attachments
Vendor Comments	Attached is the Utilization Plan for Project 45079-E

Primary Bidder/Prime Contractor							
Vendor Name	Cert	Inc in Goal	\$ Total	\$ Self Perf	\$ For Credit	Actions	
OCONNELL ELECTRIC COMPANY INC	No	No	\$480,100	\$330,100 68.76%	-	View	

Work Code Validation Symbol Legend: All assigned work codes are valid; Some assigned codes are not valid; No assigned work codes are valid; No work codes are assigned.

Subcontractors										
Subcontractor Name	Sub Tier	Cert	Inc in Goal	Type	Valid Work Code	\$ Commit	\$ Self Perf	\$ For Credit	Actions	
City Electric Company, Inc	1		WBE	Reg. Dealer 100%		\$150,000 31.24%	\$150,000 31.24%	\$150,000 31.24%	View	

Goal & Waiver Summary

Goal Type	Goal	Plan	Status	\$ to Reach Goal	Waiver Status	
MBE	15.00%	0.00%	-15.00% below goal	\$72,015	 Waiver request saved	
	Attached Wavier file					
	Attached files:					
	Action			File	Type	Size
	View	Waiver File			PDF	49.56 KB
WBE	15.00%	31.24%	16.24% above goal			
Total	30.00%	31.24%	1.24% above goal			

Signature

Signature	Paul C. Galarneau
Title	Project Manager
Organization	OCONNELL ELECTRIC COMPANY INC
Signature Date	6/22/2016

Additional Instructions

Additional Instructions to Vendor	
Special Instructions to Vendor	

[Customer Support](#)

[Home](#) | [Help](#) | [Print This Page](#) | [Print To PDF](#)

Copyright © 2016 B2Gnow. All rights reserved.