

Utilization Plan: View Plan

Help & Tools 
[Proposal Main](#) | [View Proposal](#) | [Settings](#) | [Docs](#) | [Utilization Plans](#) | [Comments](#) | [Reviews](#) | [Linked Records](#) | [Reports](#)

OGS01-D45092C-1140247: Rehabilitation Sewer Lines, Highland RC

Status: Open
Estimated Cost: \$252,700

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

Utilization Plan Summary

| | |
|---------------------------|---|
| Proposal | OGS01-D45092C-1140247: Rehabilitation Sewer Lines, Highland RC |
| Reference | 45092C |
| Phase | Original, version 0 |
| Status |  Approved |
| Notification Date | 6/4/2015 by Willa Ivery |
| Due Date | 6/10/2015 5:00 pm US/Eastern |
| Submission Date | 6/9/2015 by VALERIE DWYER |
| Review Date | 6/9/2015 by Tryphina Ramsey |
| Reviewer Private Comments | Subs/suppliers Confirmed |

Utilization Plan Information

Estimated Bid/Transaction Amount **\$252,700**

Primary Bidder/Prime Contractor

| Vendor Name | Cert | Inc in Goal | \$ Total | \$ Self Perf | \$ For Credit | Actions |
|---|---|--|-----------|---------------------|---------------------|----------------------|
|  Arold Construction Co Inc |  |  WBE | \$252,700 | \$214,000 84.69% | \$214,000 84.69% | View |

Work Code Validation Symbol Legend:  All assigned work codes are valid;  Some assigned codes are not valid;  No assigned work codes are valid;  No work codes are assigned.

Subcontractors

| Subcontractor Name | Sub Tier | Cert | Inc in Goal | Type | Valid Work Code | \$ Commit | \$ Self Perf | \$ For Credit | Actions |
|--|----------|---|--|------------------|---|--------------------|--------------------|--------------------|----------------------|
|  Greenstar Environmental Solutions, LLC | 1 |  |  WBE | Sub 100% |  | \$3,500 1.39% | \$3,500 1.39% | \$3,500 1.39% | View |
|  Northside Supplies, LLC | 1 |  |  WBE | Reg. Dealer 100% |  | \$35,200 13.93% | \$35,200 13.93% | \$35,200 13.93% | View |

Goal & Waiver Summary

| Goal Type | Goal | Plan | Status | \$ to Reach Goal | Waiver Status |
|---|--------|---------|---------------------------|------------------|---|
| MBE | 15.00% | 0.00% | -15.00% below goal | \$37,905 |  Waiver request saved |
| We respectfully ask for a waiver on the M Goal as we have exceeded the goal in total. Thank you for your consideration. | | | | | |
| WBE | 15.00% | 100.00% | 85.00% above goal | | |

| | | | | | |
|--------------|---------------|----------------|--------------------------|--|--|
| Total | 30.00% | 100.00% | 70.00% above goal | | |
|--------------|---------------|----------------|--------------------------|--|--|

| Signature | |
|------------------|----------------------------------|
| Signature | Valerie M. Dwyer |
| Title | President |
| Organization | Arold Construction Co Inc |
| Signature Date | 6/9/2015 |

| Additional Instructions | |
|-----------------------------------|--|
| Additional Instructions to Vendor | |
| Special Instructions to Vendor | |

[Customer Support](#)

[Home](#) | [Help](#) | [Print This Page](#) | [Print To PDF](#)

Copyright © 2015 B2Gnow. All rights reserved.