

- [Proposal Main](#)
- [View Proposal](#)
- [Settings](#)
- [Docs](#)
- [Utilization Plans](#)
- [Comments](#)
- [Reviews](#)
- [Linked Records](#)
- [Reports](#)

OGS01-D45117E-1140247: Interior Electrical Upgrades, Storage Building Region 6 Horseheads

Status: Open  
Estimated Cost: \$192,000

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

### Utilization Plan Summary

Proposal	<b>OGS01-D45117E-1140247: Interior Electrical Upgrades, Storage Building Region 6 Horseheads</b>
Reference	<b>45117E</b>
Phase	<b>Original, version 0</b>
Status	 <b>Approved</b>
Notification Date	<b>3/13/2015 by Willa Ivery</b>
Due Date	<b>3/18/2015 5:00 pm US/Eastern</b>
Submission Date	<b>3/25/2015 by MATTHEW LABOSKY</b>
Review Date	<b>3/25/2015 by Tryphina Ramsey</b>
Reviewer Private Comments	<b>Subs/suppliers confirmed.</b>

Transfer Subcontractors to Contract

### Utilization Plan Information

Estimated Bid/Transaction Amount	<b>\$192,000</b>
----------------------------------	------------------

### Primary Bidder/Prime Contractor

Vendor Name	Cert	Inc in Goal	\$ Total	\$ Self Perf	\$ For Credit	Actions
 BLANDING ELECTRIC INC	<a href="#">No</a>	No	\$192,000	\$143,085 74.52%	-	<a href="#">View</a>

Work Code Validation Symbol Legend:  All assigned work codes are valid;  Some assigned codes are not valid;  No assigned work codes are valid;  No work codes are assigned.

### Subcontractors

Subcontractor Name	Sub Tier	Cert	Inc in Goal	Type	Valid Work Code	\$ Commit	\$ Self Perf	\$ For Credit	Actions
 City Electric Company, Inc	1		 WBE	Reg. Dealer 100%		\$19,200 10.00%	\$19,200 10.00%	\$19,200 10.00%	<a href="#">View</a>
 JHP Industrial Supply Co Inc	1		 MBE	Reg. Dealer 100%		\$29,715 15.48%	\$29,715 15.48%	\$29,715 15.48%	<a href="#">View</a>

### Goal & Waiver Summary

Goal Type	Goal	Plan	Status	\$ to Reach Goal	Waiver Status
MBE	9.00%	15.48%	<b>6.48% above goal</b>		

<b>WBE</b>	<b>11.00%</b>	<b>16.00%</b>	<b>-1.00% below goal</b>	<b>\$1,920</b>	 <b>Waiver request saved</b>										
<p>A total goal of 25.48% has been achieved using a combination of MBE and WBE. A waiver is requested for the balance of WBE participation.</p> <p>Attached files:</p> <table border="1"> <thead> <tr> <th>Action</th> <th>File</th> <th>Type</th> <th>Size</th> <th>Description</th> </tr> </thead> <tbody> <tr> <td><a href="#">View</a></td> <td>Waiver_for_45117-E.pdf</td> <td>PDF</td> <td>182.56 KB</td> <td></td> </tr> </tbody> </table>						Action	File	Type	Size	Description	<a href="#">View</a>	Waiver_for_45117-E.pdf	PDF	182.56 KB	
Action	File	Type	Size	Description											
<a href="#">View</a>	Waiver_for_45117-E.pdf	PDF	182.56 KB												
<b>Total</b>	<b>20.00%</b>	<b>25.48%</b>	<b>5.48% above goal</b>												

<b>Signature</b>	
Signature	<b>Matthew Labosky</b>
Title	<b>President</b>
Organization	<b>BLANDING ELECTRIC INC</b>
Signature Date	<b>3/25/2015</b>

<b>Additional Instructions</b>	
Additional Instructions to Vendor	
Special Instructions to Vendor	

[Customer Support](#)

Copyright © 2015 B2Gnow. All rights reserved.

[Home](#) | [Help](#) | [Print This Page](#) | [Print To PDF](#)