

Utilization Plan: View Plan



- [Proposal Main](#)
- [View Proposal](#)
- [Settings](#)
- [Docs](#)
- [Utilization Plans](#)
- [Comments](#)
- [Reviews](#)
- [Linked Records](#)
- [Reports](#)

D45126C: Demolish Building 2 State OB Campus

Status: Open
Estimated Cost: \$2,644,424

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

Utilization Plan Summary	
Proposal	D45126C: Demolish Building 2 State OB Campus
Reference	45126C
Phase	Original, version 0
Status	✔ Approved
Notification Date	2/18/2016 by Mariam Mehanna
Due Date	2/24/2016 5:00 pm US/Eastern
Submission Date	2/23/2016 by KATHLEEN ECK
Review Date	2/24/2016 by Tryphina Ramsey
Reviewer Public Comments	Your plan has been approved for MWBE purposes only. The listed subs/suppliers must also be approved by our Vendor Responsibility Unit before participating in the project. Please contact our office if you need assistance.
Reviewer Private Comments	Subs/Suppliers confirmed.

Transfer Subcontractors to Contract

Utilization Plan Information	
Estimated Bid/Transaction Amount	\$2,414,424

Primary Bidder/Prime Contractor						
Vendor Name	Cert	Inc in Goal	\$ Total	\$ Self Perf	\$ For Credit	Actions
P APOLLO DI SMANTLING SERVICES LLC	No	No	\$2,414,424	\$1,429,424 59.20%	-	View

Work Code Validation Symbol Legend: ✔ All assigned work codes are valid; ! Some assigned codes are not valid; ! No assigned work codes are valid; ✘ No work codes are assigned.

Subcontractors									
Subcontractor Name	Sub Tier	Cert	Inc in Goal	Type	Valid Work Code	\$ Commit	\$ Self Perf	\$ For Credit	Actions
1 Comprehensive Employee Mgmt Inc	1	✔	✔ MBE	Sub 100%	✔	\$190,000 7.87%	\$190,000 7.87%	\$190,000 7.87%	View
1 Dakota Environmental Services LLC	1	✔	✔ WBE	Sub 100%	✔	\$350,000 14.50%	\$350,000 14.50%	\$350,000 14.50%	View
1 DMR Trucking LLC	1	✔	✔ WBE	Truck/Haul 100%	✔	\$140,000 5.80%	\$140,000 5.80%	\$140,000 5.80%	View
1 GENOVESE TRANSPORT & CARTAGE	1	✔	✔ WBE	Truck/Haul 100%	✔	\$85,000 3.52%	\$85,000 3.52%	\$85,000 3.52%	View
1 Mallare Enterprises, Inc	1	✔	✔ WBE	Truck/Haul 100%	✔	\$15,000 0.62%	\$15,000 0.62%	\$15,000 0.62%	View

1	Rommel Fence LLC	1		 WBE	Sub 100%		\$40,000 1.66%	\$40,000 1.66%	\$40,000 1.66%	View
1	Stilsing Electric Inc.	1		 WBE	Sub 100%		\$15,000 0.62%	\$15,000 0.62%	\$15,000 0.62%	View

Goal & Waiver Summary

Goal Type	Goal	Plan	Status	\$ to Reach Goal	Waiver Status
MBE	15.00%	7.87%	-7.13% below goal	\$172,164	Waiver request saved
	Apollo is working on meeting MBE goals.				
WBE	15.00%	26.71%	11.71% above goal		
Total	30.00%	34.58%	4.58% above goal		

Signature

Signature	Samuel M. DeFranks
Title	President
Organization	APOLLO DISMANTLING SERVICES LLC
Signature Date	2/23/2016

Additional Instructions

Additional Instructions to Vendor	
Special Instructions to Vendor	

[Customer Support](#)

[Home](#) | [Help](#) | [Print This Page](#) | [Print To PDF](#)

Copyright © 2016 B2Gnow. All rights reserved.