

Utilization Plan: View Plan



[Proposal Main](#) |
 [View Proposal](#) |
 [Settings](#) |
 [Docs](#) |
 [Utilization Plans](#) |
 [Comments](#) |
 [Reviews](#) |
 [Linked Records](#) |
 [Reports](#)

DM3057E: Rehabilitate Electrical System, Building Nos. 62, 63, 64 Collins CF

Status: Open
Estimated Cost: \$202,500

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

Utilization Plan Summary	
Proposal	DM3057E: Rehabilitate Electrical System, Building Nos. 62, 63, 64 Collins CF
Reference	M3057E
Phase	Original, version 0
Status	Approved
Notification Date	3/24/2016 by Mariam Mehanna
Due Date	3/30/2016 5:00 pm US/Eastern
Submission Date	3/29/2016 by Gregory Jakubowski
Review Date	3/29/2016 by Tryphina Ramsey
Reviewer Public Comments	Your plan has been approved for MWBE purposes only, your listed subcontractors/suppliers must also be approved by OGS Vendor Responsibility Unit. Please contact our office if you need any assistance.
Reviewer Private Comments	Subs/suppliers confirmed
Subcontractors Transferred	5/12/2016 by Ashley Pacelli
Linked Contract	000000000000000000000000008882: Rehabilitate Electrical System, Building Nos. 62, 63, 64 Collins CF
	> View Contract > View Subs

Transfer Subcontractors to Contract

Utilization Plan Information	
Estimated Bid/Transaction Amount	\$202,500

Primary Bidder/Prime Contractor							
Vendor Name	Cert	Inc in Goal	\$ Total	\$ Self Perf	\$ For Credit	Actions	
CIR ELECTRICAL CONSTRUCTION CORPORATION	No	No	\$202,500	\$141,750 70.00%	-	View	

Work Code Validation Symbol Legend: All assigned work codes are valid; Some assigned codes are not valid; No assigned work codes are valid; No work codes are assigned.

Subcontractors										
Subcontractor Name	Sub Tier	Cert	Inc in Goal	Type	Valid Work Code	\$ Commit	\$ Self Perf	\$ For Credit	Actions	
City Electric Company, Inc	1		WBE	Reg. Dealer 100%		\$30,375 15.00%	\$30,375 15.00%	\$30,375 15.00%	View	
Rand & Jones Enterprises Co. Inc.	1		MBE	Reg. Dealer 100%		\$30,375 15.00%	\$30,375 15.00%	\$30,375 15.00%	View	

Goal & Waiver Summary

Goal Type	Goal	Plan	Status	\$ to Reach Goal	Waiver Status
MBE	15.00%	15.00%	Met goal		
WBE	15.00%	15.00%	Met goal		
Total	30.00%	30.00%	Met goal		

Signature

Signature	Marc Brunelle
Title	Project Manager
Organization	CIR ELECTRICAL CONSTRUCTION CORPORATION
Signature Date	3/29/2016

Additional Instructions

Additional Instructions to Vendor	
Special Instructions to Vendor	

[Customer Support](#)

Copyright © 2016 B2Gnow. All rights reserved.

[Home](#) | [Help](#) | [Print This Page](#) | [Print To PDF](#)