

## Utilization Plan: View Plan

Help & Tools 
[Proposal Main](#) | [View Proposal](#) | [Settings](#) | [Docs](#) | [Utilization Plans](#) | [Comments](#) | [Reviews](#) | [Linked Records](#) | [Reports](#)

OGS01-DQ1377C-1140247: Replace Windows Jamaica Army

Status: Open  
Estimated Cost: \$3,638,000

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

## Utilization Plan Summary

Proposal	OGS01-DQ1377C-1140247: Replace Windows Jamaica Army
Reference	Q1377C
Phase	Original, version 0
Status	 Approved
Notification Date	12/3/2014 by Willa Ivery
Due Date	12/10/2014 5:00 pm US/Eastern
Submission Date	12/8/2014 by BARBARA NOWAK
Review Date	12/8/2014 by Tryphina Ramsey
Reviewer Public Comments	Subs confirmed.

## Utilization Plan Information

Estimated Bid/Transaction Amount **\$3,638,000**

## Primary Bidder/Prime Contractor

Vendor Name	Cert	Inc in Goal	\$ Total	\$ Self Perf	\$ For Credit	Actions
 NEW STYLE CONTRACTORS INC	<a href="#">No</a>	No	\$3,638,000	\$2,820,500 77.53%	-	<a href="#">View</a>

Work Code Validation Symbol Legend:  All assigned work codes are valid;  Some assigned codes are not valid;  No assigned work codes are valid;  No work codes are assigned.

## Subcontractors

Subcontractor Name	Sub Tier	Cert	Inc in Goal	Type	Valid Work Code	\$ Commit	\$ Self Perf	\$ For Credit	Actions
 County Metal & Glass Inc	1		 MBE	Sub 100%		\$374,000 10.28%	\$374,000 10.28%	\$374,000 10.28%	<a href="#">View</a>
 HANDANDY HOME IMPROVEMENTS	1		 MBE	Sub 100%		\$147,500 4.05%	\$147,500 4.05%	\$147,500 4.05%	<a href="#">View</a>
 Palace Hoisting & Scaffolding Corp. of N.Y.	1		 WBE	Sub 100%		\$296,000 8.14%	\$296,000 8.14%	\$296,000 8.14%	<a href="#">View</a>

## Goal &amp; Waiver Summary

Goal Type	Goal	Plan	Status	\$ to Reach Goal	Waiver Status
MBE	14.00%	14.33%	0.33% above goal		
WBE	6.00%	8.14%	2.14% above goal		
<b>Total</b>	<b>20.00%</b>	<b>22.47%</b>	<b>2.47% above goal</b>		

## Signature

Signature	Barbara Nowak
Title	PRESIDENT
Organization	NEW STYLE CONTRACTORS INC
Signature Date	12/8/2014

## Additional Instructions

Additional Instructions to Vendor

Special Instructions to Vendor

[Customer Support](#)

[Home](#) | [Help](#) | [Print This Page](#) | [Print To PDF](#)

Copyright © 2014 B2Gnow. All rights reserved.