

Utilization Plan: View Plan



- Proposal Main
- View Proposal
- Settings
- Docs
- Utilization Plans
- Comments
- Reviews
- Linked Records
- Reports

OGS01-DQ1618C-1140247: Provide Sitework for Containerized Vaults Camp Smith Training Site Status: Open
Estimated Cost: \$2,137,000

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

Utilization Plan Summary	
Proposal	OGS01-DQ1618C-1140247: Provide Sitework for Containerized Vaults Camp Smith Training Site
Reference	Q1618C
Phase	Original, version 0
Status	✔ Approved
Notification Date	2/13/2015 by Willa Ivery
Due Date	2/25/2015 5:00 pm US/Eastern
Submission Date	2/25/2015 by Chevon Deierlein
Review Date	2/25/2015 by Tryphina Ramsey
Reviewer Private Comments	Subs/suppliers confirmed.

Transfer Subcontractors to Contract

Utilization Plan Information	
Estimated Bid/Transaction Amount	\$213,700
Vendor Attached File(s)	View Attachments
Vendor Comments	Attached is the utilization plan for camp smith, ny

Primary Bidder/Prime Contractor						
Vendor Name	Cert	Inc in Goal	\$ Total	\$ Self Perf	\$ For Credit	Actions
P Carjen Fence Co., Inc	No	No	\$213,700	\$149,590 70.00%	-	View

Work Code Validation Symbol Legend: ✔ All assigned work codes are valid; ! Some assigned codes are not valid; ! No assigned work codes are valid; ✘ No work codes are assigned.

Subcontractors									
Subcontractor Name	Sub Tier	Cert	Inc in Goal	Type	Valid Work Code	\$ Commit	\$ Self Perf	\$ For Credit	Actions
1 North-Eastern Fencing & Rails, Inc.	1	✔	✔	Sub 100%	✔	\$21,370 10.00%	\$21,370 10.00%	\$21,370 10.00%	View
1 WJL EQUITIES CORPORATION	1	✔	✔	Sub 100%	✔	\$21,370 10.00%	\$21,370 10.00%	\$21,370 10.00%	View

Goal & Waiver Summary					
Goal Type	Goal	Plan	Status	\$ to Reach Goal	Waiver Status
MBE	10.00%	10.00%	Met goal		

WBE	10.00%	10.00%	Met goal		
Total	20.00%	20.00%	Met goal		

Signature	
Signature	stephen sett
Title	Asst. Project Manager
Organization	Carjen Fence Co., Inc
Signature Date	2/25/2015

Additional Instructions	
Additional Instructions to Vendor	
Special Instructions to Vendor	

[Customer Support](#)

Copyright © 2015 B2Gnow. All rights reserved.

[Home](#) | [Help](#) | [Print This Page](#) | [Print To PDF](#)