

Utilization Plan: View Plan

Help & Tools 
[Proposal Main](#) | [View Proposal](#) | [Settings](#) | [Docs](#) | [Utilization Plans](#) | [Comments](#) | [Reviews](#) | [Linked Records](#) | [Reports](#)

DQ1657C: Repair / Replace Roof and Masonry Buffalo Armory, Masten

Status: Open
Estimated Cost: \$829,600

This Utilization Plan has been Approved. Scroll down to view the details of the plan. Click the button to transfer some or all of the subcontract records to an existing contract. Once a record is transferred it cannot be transferred again. However if any subcontractors are not included in the transfer they will remain available for transfer. After the transfer process is complete a Linked Contract field will appear to provide quick access to the contract. Use the Linked Contract field to access the contract that subs were previously transferred to.

[Refresh](#) [Actions & Notices](#)

Utilization Plan Summary

| | |
|--------------------------|---|
| Proposal | DQ1657C: Repair / Replace Roof and Masonry Buffalo Armory, Masten |
| Reference | Q1657C |
| Phase | Original, version 0 |
| Status |  Approved |
| Notification Date | 6/2/2016 by Mariam Mehanna |
| Due Date | 6/8/2016 5:00 pm US/Eastern |
| Submission Date | 6/7/2016 by TRACY HIRSCH |
| Review Date | 6/8/2016 by Ashley Pacelli |
| Reviewer Public Comments | Your plan has been approved for MWBE purposes only. All listed subcontractors and suppliers must also be approved by OGS Vendor Responsibility Unit prior to participating in this project. Please contact our office if you need any assistance. |

Utilization Plan Information

Estimated Bid/Transaction Amount **\$829,600**

Primary Bidder/Prime Contractor

| Vendor Name | Cert | Inc in Goal | \$ Total | \$ Self Perf | \$ For Credit | Actions |
|--|--------------------|-------------|-----------|---------------------|---------------|----------------------|
|  TRASON DEVELOPMENT CORPORATION | No | No | \$829,600 | \$238,001 28.69% | - | View |

Work Code Validation Symbol Legend:  All assigned work codes are valid;  Some assigned codes are not valid;  No assigned work codes are valid;  No work codes are assigned.

Subcontractors

| Subcontractor Name | Sub Tier | Cert | Inc in Goal | Type | Valid Work Code | \$ Commit | \$ Self Perf | \$ For Credit | Actions |
|---|----------|---|--|------------------------|---|---------------------|---------------------|---------------------|----------------------|
|  COLOR TECH PAINTING CONTRACTORS INC | 1 |  |  WBE | Sub 100% |  | \$12,000 1.45% | \$12,000 1.45% | \$12,000 1.45% | View |
|  Jos A Sanders and Sons Inc. | 1 |  |  WBE | Sub 100% |  | \$176,347 21.26% | \$176,347 21.26% | \$176,347 21.26% | View |
|  MORRIS MASONRY RESTORATION LLC | 1 | No | No | Sub | | \$403,252 48.61% | \$342,252 41.26% | - | View |
|  Bison Contracting & Builders Supply Corp. | 2 |  |  WBE | Reg. Dealer 100% |  | \$10,000 1.21% | \$10,000 1.21% | \$10,000 1.21% | View |
|  Iroquois Bar Corp. | 2 |  |  MBE | Reg. Dealer 100% |  | \$51,000 6.15% | \$51,000 6.15% | \$51,000 6.15% | View |

| Goal & Waiver Summary | | | | | |
|---|---------------|---------------|-------------------|------------------|--|
| Goal Type | Goal | Plan | Status | \$ to Reach Goal | Waiver Status |
| MBE | 15.00% | 6.15% | -8.85% below goal | \$73,440 |  Waiver request saved |
| As per Document 007307 - Supplementary Conditions - MWBE-EEO (A) 16.7.1 Contract goal can be obtained by utilizing any combination of MBE/WBE participation. | | | | | |
| WBE | 15.00% | 23.91% | 8.91% above goal | | |
| Total | 30.00% | 30.06% | Met goal | | |

| Signature | |
|----------------|--------------------------------|
| Signature | TRACY HIRSCH |
| Title | PRESIDENT |
| Organization | TRASON DEVELOPMENT CORPORATION |
| Signature Date | 6/7/2016 |

| Additional Instructions | |
|-----------------------------------|--|
| Additional Instructions to Vendor | |
| Special Instructions to Vendor | |

[Customer Support](#)

Copyright © 2016 B2Gnow. All rights reserved.

[Home](#) | [Help](#) | [Print This Page](#) | [Print To PDF](#)