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STATE OF NEW YORK 
OFFICE OF GENERAL SERVICES 

DESIGN AND CONSTRUCTION GROUP 
THE GOVERNOR NELSON A. ROCKEFELLER 

EMPIRE STATE PLAZA 
ALBANY, NY  12242 

 

 
ADDENDUM NO. 1 TO PROJECT NO. 42728 

 
ELEVATOR, CONSTRUCTION AND ELECTRICAL WORK 

UPGRADE ELEVATORS 
CORNING TOWER 

EMPIRE STATE PLAZA 
ALBANY, NEW YORK 

 
December 23, 2013 
NOTE: This Addendum forms a part of the Contract Documents.  Insert it in the Project Manual.  

Acknowledge receipt of this Addendum in the space provided on the Bid Form. 
 
CONTRACTING REQUIREMENTS  (U, C & E CONTRACTS) 
 

1. Page 007213-5, Change Paragraph 6.1.2 to Read: 
“6.1.2  For contracts valued $500,000 and above the Contractor shall provide a 
Superintendent for the Contractor’s staff who shall be in attendance at the site throughout the 
active performance of the Work until Substantial Completion.  Attendance will only be  
required Monday through Friday between the hours of 7:30 am and 3:30 pm. Upon 
Substantial Completion the contractor shall provide a supervisor who shall be in attendance at 
the site throughout the active performance of the Work until Physical Completion. The 
Superintendent shall have the authority to direct and schedule the Work, shall attend all 
project meetings, shall coordinate the Work of subcontractors, and make purchase and cost 
decisions on behalf of the Contractor.” 
 

2. Page 007213-5, Paragraphs 6.1.3, 6.1.4 and 6.1.5:  Delete these paragraphs in their entirety.  
 
CONTRACTING REQUIREMENTS  (U CONTRACT) 
 

3. Page 007305-1, Change Paragraph 13.3 to Read: 
“ 13.3  Liquidated Damages:  Should Contractor fail to substantially complete the Work 
within the time frames set forth in the contract for each of the Sequences identified as 0 
through 8 as noted in the Elevator Sequence Matrix in Section 011000, or as described in a 
subsequent Order(s) on Contract, the Group Director may assess Liquidated Damages for 
such failure in the amount of $1,500.00 per day until such time as the Group Director 
determines that the Work is substantially complete as defined in Section 2.21 herein. Should 
Contractor fail to achieve physical completion of the work within the time frame set forth in 
the contract, the Group Director may assess Liquidated Damages for such failure in the 
amount of $500.00 per day until such time as the Group Director determines that the Work is 
physically complete as defined in Section 2.12 herein. Notwithstanding the provisions of 
Article 21 herein, Contractor agrees that the Group Director may withhold the sum of the 
Liquidated Damages from payments to be made to Contractor compensation to the State for 
administration fees and public inconvenience.” 
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CONTRACTING REQUIREMENTS  (C CONTRACT) 
 

4. Page 007305-1, Change Paragraph 13.3 to Read: 
“ 13.3  Liquidated Damages:  Should Contractor fail to substantially complete the Work 
within the time frames set forth in the contract for each of the Sequences identified as 0 
through 8 as noted in the Elevator Sequence Matrix in Section 011000, or as described in a 
subsequent Order(s) on Contract, the Group Director may assess Liquidated Damages for 
such failure in the amount of $500.00 per day until such time as the Group Director 
determines that the Work is substantially complete as defined in Section 2.21 herein. Should 
Contractor fail to achieve physical completion of the work within the time frame set forth in 
the contract, the Group Director may assess Liquidated Damages for such failure in the 
amount of $500.00 per day until such time as the Group Director determines that the Work is 
physically complete as defined in Section 2.12 herein. Notwithstanding the provisions of 
Article 21 herein, Contractor agrees that the Group Director may withhold the sum of the 
Liquidated Damages from payments to be made to Contractor compensation to the State for 
administration fees and public inconvenience.” 

 
CONTRACTING REQUIREMENTS  (E CONTRACT) 
 

5. Page 007305-1, Change Paragraph 13.3 to Read: 
“ 13.3  Liquidated Damages:  Should Contractor fail to substantially complete the Work 
within the time frames set forth in the contract for each of the Sequences identified as 0 
through 8 as noted in the Elevator Sequence Matrix in Section 011000, or as described in a 
subsequent Order(s) on Contract, the Group Director may assess Liquidated Damages for 
such failure in the amount of $1000.00 per day until such time as the Group Director 
determines that the Work is substantially complete as defined in Section 2.21 herein. Should 
Contractor fail to achieve physical completion of the work within the time frame set forth in 
the contract, the Group Director may assess Liquidated Damages for such failure in the 
amount of $500.00 per day until such time as the Group Director determines that the Work is 
physically complete as defined in Section 2.12 herein. Notwithstanding the provisions of 
Article 21 herein, Contractor agrees that the Group Director may withhold the sum of the 
Liquidated Damages from payments to be made to Contractor compensation to the State for 
administration fees and public inconvenience.” 

 
SPECIFICATIONS 
 
SPECIFICATION GROUP   (U CONTRACT) 
 

6. Page 000110-2, Add the following FACILITY SERVICES SUBGROUP: 
“DIVISION 02 – EXISTING CONDITIONS 
 Section Number and Title 
 028304  Handling of Lead containing Materials.” 
 
 
 
 

7. DOCUMENT 028304 HANDLING OF LEAD CONTAINING MATERIALS:  Add the attached 
document (pages 028304 -1 through 028304 -8) to the Project Manual. 
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8. Page 142111-1, Change Subparagraph 2.01 B. 7 to Read: 
“7.  Provide megger tests with 500 volts dc on armatures, interpoles and brush rigging before and 
after cleaning. Perform resistance readings on all field coils before and after rewinding. Perform 
bar to bar resistance readings on commutator after stoning, cleaning and undercutting.” 

9. Page 142111-2, Change Paragraph 3.01 A to Read: 
“Elevator Hoist Machine:  Upon completion of all machine work, inspect armature for proper 
running clearances and backlash. Upon completion of all testing, submit results to Director’s 
Representative.” 
 

10. Page 142111-2, Change Subparagraph 2.01 E. 1 to Read: 
“1. Type:  Original equipment manufacturer (OEM) or approved equivalent where the OEM type 
is not available.” 
 

11. Page 142820-3, Add the following Article: 
 “2.09 PIT MAINTENANCE LADDER 

A. Type:  Provide a 24 foot class 1A 300lb. capacity fiberglass extension ladder in each 
common pit (total of 7) to be mounted to the pit wall on brackets. Provide a means to chain 
and padlock to the brackets.” 

 
12. Page 142851-1, Article 2.02, Add the following Paragraph: 

“B. In lieu of replacing the counterweight safety drums, the Contractor may provide progressive 
type safety devices.” 
 

13. Page 142821-1, Article 2.01, Add the following Paragraph: 
“E. Frames and Transoms – (Concourse and Plaza):  Refinish existing bronze surfaces to match 
hoistway doors being provided.” 
 

14. Page 142881-4, Subparagraph, 3.01 A.3, Add the following Subparagraph: 
“c. Damp and wet locations will be defined as anything within 4 foot of the elevator pit floor.” 

 
SPECIFICATION GROUP  (U, C AND E CONTRACTS) 
 

15. Page 011000-12, change Subparagraph 1.10 A.1.b. to Read: 
“b. Exception No. 1: The delivery of materials and disposal of debris from the P-1 South loading 
dock shall be performed between the hours of 7:30 am and 3:00 pm.” 

 
16. Page 015000-2, Change Subparagraph 1.04 B. 3 to Read:   

“Elevator Equipment Barriers:  Provide temporary hard wall barriers 8 foot high around the 
hoistway entrances at the Plaza Level when performing the elevator cab work. The barrier shall 
consist of three sides and a roof with a lockable door.” 

 
17. Page 015000-4, Change Paragraph 1.10 A to Read: 

“A. Storage of materials for each sequence will be limited to the elevator machine rooms and 
adjacent mechanical spaces, as directed. Do not block access to building equipment. Contractor is 
responsible for securing all store materials.” 
 
 

18. Page 015000-5, Add the following Article: 
“1.13  STAGING AND WORK AREAS  
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A. A staging/work area for the Superintendent(s) working for the Contractor(s) will be 
provided on the 44th floor mechanical area as directed. The Contractors shall use their 
own personal cell phones and provide an air card for internet service. No parking will be 
made available. Contractors must use paid visitors parking where available. 

B. The staging areas for the Contractor(s) will be limited to unoccupied mechanical floors 
and elevator equipment machine rooms, as directed. All elevator cab work shall be 
performed on the Plaza Level.” 
 

ELEVATOR DRAWINGS (U CONTRACT) 
 

19. Drawing No. U-002, Change Specific Note 3 to Read: 
“Remove existing motor generator sets and all appurtenances. Retain one motor generator set in 
each machine room of each size until the last elevator(s) are removed from service for 
modernization.” 
 

 
END OF ADDENDUM 

 
James Dirolf, P.E. 
Director of Design 
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SECTION 028304 
 

HANDLING OF LEAD CONTAINING MATERIALS 
 
 
PART 1   GENERAL 
 
1.01 SUMMARY 
 
 A. This Section specifies the requirements for the detection and prevention of lead 

dust,  paint chips, or debris contamination of lead dust control work areas and 
areas adjacent to them, protection of workers, post-work cleaning, predisposal 
testing and appropriate disposal of removed material.  The results of the testing 
for lead-containing materials are listed in the appendix. 

 
1.02 RELATED WORK SPECIFIED ELSEWHERE 
 
 A. Existing Hazardous Material Information:  Document 003126. 
 
 B. Summary of the Work:  Section 011000. 
 
 C. Construction Facilities and Temporary Controls:  Section 015000. 
 
 D. Removals Cutting and Patching:  Section 017329. 
 
1.03 REFERENCES 
 
 A. New York State Department of Environmental Conservation (DEC) 6NYCRR: 
  1. Part 360 Solid Waste Management Facilities. 
  2. Part 364 Waste Transporter Permits. 
  3. Part 370 Hazardous Waste Management System-General. 
  4. Part 371 Identification and Listing of Hazardous Wastes. 
  5. Part 372 Hazardous Waste Manifest System and Related Standards for 

Generators, Transporters and Facilities. 
  6 Part 373 Hazardous Waste Management Facilities. 
 
 B. New York State Department of Transportation (DOT):  Follow all regulations of 

49CFR Part 100 through 199. 
 
 C. Occupational Safety and Health Administration (OSHA):  Lead Exposure in 

Construction:  Interim Final Rule 29 CFR 1926.62. 
 
 D. U.S. Department of Housing and Urban Development (HUD): Guidelines for 

evaluation and control of Lead based paint hazards:  Title Ten of Housing and 
Community Act of 1992. 

 
 E. U.S. Environmental Protection Agency (EPA):  Resource Conservation and 

Recovery Act (RCRA) Section 3004 Hazardous and Solid Waste Amendments. 
 
 F. U.S. Environmental Protection Agency (EPA):  Toxicity Characteristics 

Leaching Procedure EPA Method 1311. 
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1.04 DEFINITIONS 
 
 A. Authorized Personnel:  Facility or the Director’s Representative, and all other 

personnel who are authorized officials of any regulating agency, be it State, 
Local, Federal or Private entity who possess legal authority for enforcement or 
inspection of the work. 

 
 B. Containment:  The enclosure within the building which establishes a 

contaminated area and surrounds the location where lead remediation is taking 
place and establishes a Lead Control Work Area. 

 
 C. Floor Surface Clearance Criteria:  Shall be determined and established by an 

independent testing lab hired by the Director’s Representative, conforming to all 
standards set forth by all authorities having jurisdiction, mentioned in the 
references, and issue the certification of cleaning.  At a minimum no single post 
work lead wipe sample test values shall have reading levels greater than the 
levels established by pre-work wipe sampling test values, or greater than 40 
mg/ft2. Record levels in mg/ft2. 

 
 D. Fixed Object:  Mechanical equipment, electrical equipment, fire detection 

systems, alarms, and all other fixed equipment, furniture, fixtures or other items 
which cannot be removed from the work area. 

 
 E. HEPA:  High Efficiency Particulate Absolute filtration efficiency of 99.97 

percent down to 0.3 microns.  Filtration provided on specialized vacuums and air 
filtration devices to trap particles. 

 
 F. Lead Based Paint (LBP):  Paints or other surface coatings that contain lead equal 

to or greater than 1.0 milligrams per square centimeter or 0.5 percent of lead by 
weight. 

 
 G. Lead Dust Control Work Area:  A cordoned off area with drop clothes or an 

enclosed area or structure with containment to prevent the spread of lead dust, 
paint chips, or debris from lead-containing paint disturbance operations. 

 
 H. PPE:  Personal Protective Equipment. 
 
1.05 ABBREVIATIONS 
 
 A. ASTM:  American Society for Testing and Materials 

1916 Race Street 
Philadelphia, PA  19103 

 
 B. CFR:  Code of Federal Regulations 

Government Printing Office 
Washington, DC  20402 

 
 C. DOT:  Department of Transportation 

Main Office, 50 Wolf Road 
Albany, NY 12232 

 
 D. NIOSH:  National Institute for Occupational Safety and Health 
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Building J, N.E. Room 3007 
Atlanta, Georgia  30333 

 
 E. OSHA:  Occupational Safety and Health Administration 

200 Constitution Avenue 
Washington, DC  20210 

 
 F. USEPA:  United States Environmental Protection Agency 

401 M Street SW 
Washington, DC  20460 

 
1.06 SUBMITTALS 
 
 A. Quality Control Submittals: Submit the entire Lead Abatement submittal 

package at the same time. 
  1. Worker’ Qualifications:  The persons removing lead containing/coated 

material and their Supervisors shall be personally experienced in 
this type of work and shall have been employed by a company 
with a minimum of one year experience in this type of work.  
Submit a copy of documentation of completion of the EPA lead 
renovators training program.  

   a. Name of lead supervisor on site during the work. 
  2. Detailed Work Plan:  Submit one copy of the work plan required under 

Quality Assurance Article. 
  3. Waste Transporter Permit:  One copy of transporter’s current NYS DEC 

waste transporter permit. 
 
 B. Operation and Maintenance Data:  Submit air filtration unit operation and 

maintenance data and manufacturer’s catalog sheets for the HEPA filter. 
  1. Provide an affidavit stating that the HEPA filters to be used for this 

project are new and unused. 
 
 C. Contract Closeout Submittals: 
  1. Assessment Report compiled by a testing lab certifying that the work 

area has lead concentrations below the levels specified under the 
cleaning criteria. 

  2. Disposal Site Receipts:  Copy of waste shipment record and disposal site 
receipt showing that the lead-containing materials have been properly 
disposed. 

 
1.07 QUALITY ASSURANCE 
 
 A. Regulatory Requirements:  Comply with the referenced standards. 
 
 B. Pre-Work Conference:  Before the Work of this Section is scheduled to 

commence, a conference will be held by the Director’s Representative at the Site 
with the contractor and the lead handling subcontractor (if any) for the purpose 
of reviewing the Contract Documents, discussing requirements for the Work, and 
reviewing the Work procedures. 

 
 C. Detailed Lead-Containing Material Removal Work Plan:  Before the physical 
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Work begins, prepare a detailed lead-containing material removal work plan. 
  1. The work plan shall include, but not be limited to, the location, size, and 

details of lead dust control work areas, containment, sequencing of lead 
containing material handling, work procedures, types of equipment, crew 
size, and emergency procedures for fire and medical emergencies. 

 
1.08 PROJECT CONDITIONS 
 
 A. Shut-down of Air Handling System:  Complete the Work of this Section within 

the time limitation allowed for shutdown of the air handling system serving the 
work area. 

  1. The air handling system will not be restarted until approval of the post-
work dust-wipe testing following the last cleaning. 

 
 B. Cover and seal all fin-tube radiator covers, diffusers, duplex outlets, speakers, 

smoke and heat detectors, etc. Use temporary plasticized partitions as required. 
  1. Prevent lead containing dust from entering hard to clean areas within the 

dust containment area. 
  2. Items judged to be too difficult to protect may be disconnected, removed 

and replaced at contractor’s option. 
 
 C. Remove or encase all movable equipment in the work area with two layers of six 

mil fire retardant polyethylene sheeting. 
 
 D. Cut and altar existing materials as required to perform the work. Limit cutting to 

the smallest amount necessary. Core drill round holes and saw cut other 
openings where possible for removal work. Flame cutting, high speed grinding 
or welding is prohibited on lead painted surfaces. 

 
 
1.09 HEALTH AND SAFETY 
 
 A. Where in the performance of the work, workers, supervisory personnel or sub-

contractors may encounter, disturb, or otherwise function in the immediate 
vicinity of contaminated items and materials, all personnel shall take appropriate 
continuous measures as necessary to protect all ancillary building occupants 
from the potential lead exposure. 

  1. Such measures shall include the procedures and methods described 
herein and shall be in compliance with all applicable regulations of 
Federal, State and Local agencies. 

 
1.10 FIRE PROTECTION, EMERGENCY EGRESS AND SECURITY 
 
 A. Establish emergency and fire exits from the lead dust control work area 

containment.  Provide first aid kits and two full sets of protective clothing and 
respirators for use by qualified emergency personnel outside of the work area. 

 
 B. Provide a logbook throughout the entire term of the project.  All persons who 

enter the regulated lead dust control work area or containment shall sign the 
logbook.  Document any intrusion or incident in the log book. 
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1.11 PERSONAL PROTECTIVE CLOTHING AND EQUIPMENT 
 
 A. Workers must wear protective suits, protective gloves, eye protection and a 

minimum of half-face respirator with new HEPA filter cartridge for all projects. 
Respiratory protection shall be in accordance with OSHA regulation 1910.134 
and ANSI Z88.2. 

 
 B. Workers must be trained per EPA, have medical clearance and must have 

recently received pulmonary function test (PFT) and respirator fit tested by a 
trained professional. 

  1. A personal air sampling program shall be in place as required by OSHA. 
  2. The use of respirators must also follow a complete respiratory protection 

program as specified by OSHA. 
 
 
PART 2   PRODUCTS 
 
2.01 RESPIRATORS 
 
 A. Type:  Approved by the Mine Safety and Health Administration (MSHA), 

Department of Labor, or the National Institute for Occupational Safety and 
Health (NIOSH), Department of Health and Human Services. 

 
2.02 VACUUM CLEANERS 
 
 A. Type:  Vacuums equipped with new HEPA filters. 
 
2.03 PLASTIC SHEETS 
 
 A. Type:  Minimum 6 mil., clear, fire retardant polyethylene sheets. 
 
 B. Floor Protective Layer:  Minimum 10 mil., reinforced polyethylene sheets. 
 
2.04 DISPOSAL BAGS 
 
 A. Type:  Minimum 6 mil thick, clear polyethylene bags with preprinted Caution 

Label. Properly containerize/drum prior to disposal. 
 
2.05 EQUIPMENT 
 
 A. Temporary lighting, heating, hot water heating units, ground fault interrupters, 

and all other equipment on site shall be UL listed and shall be safe, proper, and 
sufficient for the purpose intended. 

 
 B. All electrical equipment shall be in compliance with the National Electric Code, 

Article 305 - Temporary Wiring. 
 
 
PART 3   EXECUTION 
 
3.01 PRE-WORK WIPE TESTING 
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 A. Testing:  The Director’s Representative will employ the services of an 

independent testing laboratory to perform the pre-work testing within the lead 
dust control work area and the areas adjacent to the lead dust control work area. 

  1. The testing lab will be New York State Department of Health, 
Environmental Laboratory Accreditation Program (NYS ELAP). 

 
3.02 EMPLOYEE PROTECTION 
 
 A. Comply with all applicable Occupational Safety and Health Administration 

(OSHA) Requirements. 
 
3.03 LEAD-CONTAINING/COATED MATERIAL HANDLING AND DISPOSAL 
 
 A. Handle and dispose of lead-containing materials in accordance with OSHA 

1926.62 and the approved lead-containing material work plan.  Use procedures 
and equipment required to limit occupational and environmental exposure to lead 
when material containing or coated with lead containing paint is handled and 
disposed of in accordance with referenced standards. 

 
3.04 POST-WORK WIPE TESTING 
 
 A. Testing:  The Director will employ the services of an independent testing 

laboratory to perform the post-work testing within the lead dust control work 
area and the areas adjacent to the lead dust control work area. 

  1. The testing lab will be New York State Department of Health, 
Environmental Laboratory Accreditation Program (NYS ELAP). 

 
3.05 MULTIPLE WORK LOCATIONS 
 
 A. The first work locations encountered shall be utilized to develop a method for an 

acceptable baseline approach for the lead dust control area, pre work wipe 
samples, employee protection, work method, post work wipe samples, cleaning 
criteria and disposal. 

  1. Once an acceptable method is developed and verified by the independent 
testing lab employed by the Director, subsequent testing shall not be 
required. 

  2. Do not change the methodology of the verified work plan during the 
course of the entire project. 

 
3.06 CLEANING CRITERIA 
 
 A. Cleaning criteria is separated into two categories; areas within the lead dust 

control work area, and areas adjacent to the lead dust control work area: 
  1. Surfaces within the Lead Dust Control Work Area:  In each area where 

the lead containing/coated materials have been disturbed, compare the 
post work wipe sample values with the pre work wipe sample values. If 
any of the sample values exceed the pre work values, clean again and 
schedule retesting until the lead levels are equal to or less than the pre 
work values or less than the HUD guidelines listed below.  Any other 
surfaces inside the lead dust control work area that are not listed below 
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shall be cleaned to the pre work values: 
   a. Floors:  40 micrograms of lead per square foot. 
   b. Window Sills:  250 micrograms of lead per square foot. 
   c. Window Troughs:  400 micrograms of lead per square foot. 
   d. Soil:  400 ppm in play areas and 1,200 ppm in bare soil in the 

remainder of the yard. 
  2. Areas Adjacent to the Lead Dust Control Work Area:  In each area 

where the work has been performed, compare the post work wipe sample 
values with the pre work wipe sample values. If any of the sample values 
exceed the pre work values, the area has been contaminated by the work 
and cleaning is mandatory. 

   a. Clean all affected surfaces and schedule retesting. If results still 
exceed pre work wipe sample values, clean again and schedule 
retesting until the following criteria is met or until the lead dust 
values are equal to or lower than the pre-work wipe sample 
values.  Any affected surfaces that are not listed below shall be 
cleaned to pre-work levels. 

    1) Floors:  40 micrograms of lead per square foot. 
    2) Window Sills:  250 micrograms of lead per square foot. 
    3) Window Troughs:  400 micrograms of lead per square 

foot. 
    4) Soil:  400 ppm in play areas and 1,200 ppm in bare soil 

in the remainder of the yard. 
 
3.07 CERTIFICATION OF CLEANING 
 
 A. Schedule dust wipe testing with the Director’s Representative at the site, when 

work area is ready for clearance testing. 
 
 B. Director’s Representative will employ the services of an independent testing lab to 

perform clearance testing. 
  1. Prior to removal of any isolation barrier, the Director’s Representative will 

obtain a written affidavit and a final assessment report from the lab stating 
that the tests conform to all standards set forth by all authorities having 
jurisdiction, mentioned in the references. 

  2. Schedule a walk-through inspection with the Director’s Representative and 
obtain his written approval. 

 
 C. The Director’s Representative shall have final determination of an acceptable 

clearance level. 
 
3.08 PRE-DISPOSAL TESTING 
 
 A. Prior to disposal, the Director’s Representative will employ the services of an 

independent testing lab to perform clearance testing of the removed materials for 
toxicity in accordance with EPA Method 1311, Toxicity Characteristic Leaching 
Procedure (TCLP). 

  1. Test results indicating a value greater than 5 ppm lead or 5mg/L classifies 
the removed material as Hazardous Waste. 

 
3.09 DISPOSAL OF LEAD-CONTAINING/COATED MATERIAL AND RELATED 
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DEBRIS 
 
 A. Transport and dispose of lead-containing material classified as Hazardous Waste in 

accordance with the standards referenced in Part 1 of this Section. 
 
 B. Transport and dispose of lead-containing material classified as Non- Hazardous 

Waste in accordance with the standards referenced in Part 1 of this Section. 
 
3.10 RESTORATION 
 
 A. Remove temporary decontamination facilities and restore area designated for these 

facilities to its original condition or better. 
 
 B. Where existing construction is damaged or contaminated during the course of 

performing this project, restore area to its condition or better. 
 

END OF SECTION 
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