



STATE OF NEW YORK  
OFFICE OF GENERAL SERVICES  
DESIGN AND CONSTRUCTION GROUP  
THE GOVERNOR NELSON A. ROCKEFELLER  
EMPIRE STATE PLAZA  
ALBANY, NY 12242



---

---

**ADDENDUM NO. 1 TO PROJECT NO. 43707**

**ELEVATOR WORK, ELECTRICAL WORK AND PLUMBING WORK  
PROVIDE STAGE LIFT  
GNARESP THE EGG  
EMPIRE STATE PLAZA  
ALBANY, NEW YORK**

October 24, 2013

**NOTE:** This Addendum forms a part of the Contract Documents. Insert it in the Project Manual.  
Acknowledge receipt of this Addendum in the space provided on the Bid Form.

**BIDDING REQUIREMENTS**

1. DOCUMENT 001114 ADVERTISEMENT FOR BIDS: The last day for receipt of bids is changed from Wednesday, October 30, 2013 to Wednesday, November 6, 2013.

**SPECIFICATIONS**

**SPECIFICATION GROUP (U, E & P CONTRACTS)**

2. Page 012100-1, Change Paragraph 1.02 B to Read:  
“B. The sum of allowances required by the Electrical Work Contract is \$34,548.”
3. Page 012100-1, Change Subparagraph 1.03 A. 2 to Read:  
“2. Electrical Work Contract: \$13,100.”
4. Page 012100-1, Change Paragraph 1.04 A to Read:  
“A. Electrical Work Contract: Include in the contract sum the amount of \$16,094 to cover the cost of providing the product and services as specified in Section 283105 and as shown on the Drawings.”

**END OF ADDENDUM**

James Dirolf, P.E.  
Director of Design